Letting Date: August 18, 2011, 10:30 A.M.
Call Order: 140 **Contract ID:** 110373
J/P No.: 26867(04) **Project No.:** BRF-108C(277)CI **Contract Time:**
County: CADDO
Description: BRIDGE AND APPROACHES COUNTY ROAD (NS-261): OVER CEDAR CREEK, 6.0 MILES SOUTH OF THE SH-8/SH-152 JUNCTION IN BINGER. PROJECT LENGTH = 0.160 MILES

	VENDORNAME	PROPOSALITEMTO		
1	SEWELL BROS., INC.	339,055.62	69.30	100.00
2	K & R BUILDERS, INC.	393,441.41	80.41	116.04
3	Cimarron Construction Company, LLC	406,645.02	83.11	119.93

Letting Date: August 18, 2011, 10:30 A.M.
Call Order: 140 **Contract ID:** 110373

Line #	Item Number / Item Description / Bidder	Unit Price	Quantity/Unit / Ext Amount
Section: 0001 ROADWAY			
0001	201(A) 0102 CLEARING AND GRUBBING		1.000 LSUM
	Engineer's Estimate	**15,000.00**	**15,000.00**
1	SEWELL BROS., INC.	500.00	500.00
2	K & R BUILDERS, INC.	5,340.00	5,340.00
3	Cimarron Construction Company, LLC	11,000.00	11,000.00
0002	202(H) 0185 EARTHWORK		1.000 LSUM
	Engineer's Estimate	**95,000.00**	**95,000.00**
1	SEWELL BROS., INC.	11,000.00	11,000.00
2	K & R BUILDERS, INC.	24,500.00	24,500.00
3	Cimarron Construction Company, LLC	37,000.00	37,000.00
0003	221(C) 2801 TEMPORARY SILT FENCE		1,700.000 LF
	Engineer's Estimate	**2.50**	**4,250.00**
1	SEWELL BROS., INC.	1.30	2,210.00
2	K & R BUILDERS, INC.	1.10	1,870.00
3	Cimarron Construction Company, LLC	1.25	2,125.00
0004	221(F) 0100 TEMPORARY SILT DIKE		275.000 LF
	Engineer's Estimate	**8.00**	**2,200.00**
1	SEWELL BROS., INC.	8.00	2,200.00
2	K & R BUILDERS, INC.	6.50	1,787.50
3	Cimarron Construction Company, LLC	7.25	1,993.75
0005	221(G) 0151 TEMPORARY ROCK FILTER DAM TYPE 2		15.000 CY
	Engineer's Estimate	**150.00**	**2,250.00**
1	SEWELL BROS., INC.	55.00	825.00
2	K & R BUILDERS, INC.	75.00	1,125.00
3	Cimarron Construction Company, LLC	50.00	750.00
0006	230(A) 2806 SOLID SLAB SODDING		11,530.000 SY
	Engineer's Estimate	**1.50**	**17,295.00**
1	SEWELL BROS., INC.	0.99	11,414.70
2	K & R BUILDERS, INC.	1.00	11,530.00
3	Cimarron Construction Company, LLC	0.90	10,377.00
0007	233(A) 2817 VEGETATIVE MULCHING		4.600 AC
	Engineer's Estimate	**450.00**	**2,070.00**
1	SEWELL BROS., INC.	440.00	2,024.00
2	K & R BUILDERS, INC.	150.00	690.00
3	Cimarron Construction Company, LLC	400.00	1,840.00
0008	402(E) 0225 TRAFFIC BOUND SURFACE COURSE TYPE E		370.000 TON
	Engineer's Estimate	**25.00**	**9,250.00**
1	SEWELL BROS., INC.	23.00	8,510.00
2	K & R BUILDERS, INC.	23.63	8,743.10
3	Cimarron Construction Company, LLC	22.00	8,140.00
0009	411(B) 5945 SUPERPAVE, TYPE S3(PG 64-22 OK)		566.000 TON
	Engineer's Estimate	**65.00**	**36,790.00**
1	SEWELL BROS., INC.	75.35	42,648.10
2	K & R BUILDERS, INC.	80.00	45,280.00
3	Cimarron Construction Company, LLC	82.00	46,412.00

Letting Date: August 18, 2011, 10:30 A.M.
Call Order: 140 **Contract ID:** 110373

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0001 ROADWAY					
0010	411(C) 5960	SUPERPAVE, TYPE S4(PG 64-22 OK)	276.000	TON	
	Engineer's Estimate		**75.00**		**20,700.00**
1	SEWELL BROS., INC.		87.80		24,232.80
2	K & R BUILDERS, INC.		90.00		24,840.00
3	Cimarron Construction Company, LLC		90.00		24,840.00
0011	509(D) 0325	CLASS C CONCRETE	10.000	CY	
	Engineer's Estimate		**250.00**		**2,500.00**
1	SEWELL BROS., INC.		200.00		2,000.00
2	K & R BUILDERS, INC.		245.00		2,450.00
3	Cimarron Construction Company, LLC		300.00		3,000.00
0012	613(A) 4496	28" X 18" R.C.PIPE ARCH CLASS A-III	48.000	LF	
	Engineer's Estimate		**65.00**		**3,120.00**
1	SEWELL BROS., INC.		67.00		3,216.00
2	K & R BUILDERS, INC.		80.00		3,840.00
3	Cimarron Construction Company, LLC		75.00		3,600.00
0013	613(A) 4498	43" X 26" R.C.PIPE ARCH CLASS A-III	76.000	LF	
	Engineer's Estimate		**85.00**		**6,460.00**
1	SEWELL BROS., INC.		108.00		8,208.00
2	K & R BUILDERS, INC.		110.00		8,360.00
3	Cimarron Construction Company, LLC		93.00		7,068.00
0014	613(B) 0698	72" CORR. GALV. STEEL PIPE	120.000	LF	
	Engineer's Estimate		**50.00**		**6,000.00**
1	SEWELL BROS., INC.		95.00		11,400.00
2	K & R BUILDERS, INC.		130.00		15,600.00
3	Cimarron Construction Company, LLC		85.00		10,200.00
0015	613(O) 4804	SPECIAL END SECTION OF 28" X 18" RCP ARCH	2.000	EA	
	Engineer's Estimate		**1,000.00**		**2,000.00**
1	SEWELL BROS., INC.		700.00		1,400.00
2	K & R BUILDERS, INC.		877.50		1,755.00
3	Cimarron Construction Company, LLC		780.00		1,560.00
0016	613(O) 4814	SPECIAL END SECTION OF 43" X 26" RCP ARCH	4.000	EA	
	Engineer's Estimate		**1,500.00**		**6,000.00**
1	SEWELL BROS., INC.		1,400.00		5,600.00
2	K & R BUILDERS, INC.		1,383.82		5,535.28
3	Cimarron Construction Company, LLC		1,245.00		4,980.00
0017	619(C) 0924	SAWING PAVEMENT	88.000	LF	
	Engineer's Estimate		**10.00**		**880.00**
1	SEWELL BROS., INC.		4.00		352.00
2	K & R BUILDERS, INC.		11.00		968.00
3	Cimarron Construction Company, LLC		2.40		211.20
0018	850(A) 8110	SHEET ALUMINUM SIGNS	10.360	SF	
	Engineer's Estimate		**20.00**		**207.20**
1	SEWELL BROS., INC.		19.00		196.84
2	K & R BUILDERS, INC.		19.00		196.84
3	Cimarron Construction Company, LLC		18.00		186.48

Letting Date: August 18, 2011, 10:30 A.M.
Call Order: 140 **Contract ID:** 110373

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0001 ROADWAY				
0019	851(C) 8327	2 1/4" SQUARE TUBE POST	26.000 LF	
	Engineer's Estimate		**15.00**	**390.00**
1	SEWELL BROS., INC.		13.00	338.00
2	K & R BUILDERS, INC.		13.00	338.00
3	Cimarron Construction Company, LLC		12.00	312.00
Section: 0002 BRIDGE 'A'				
0020	501(B) 1307	SUBSTRUCTURE EXCAVATION COMMON	100.000 CY	
	Engineer's Estimate		**15.00**	**1,500.00**
1	SEWELL BROS., INC.		5.00	500.00
2	K & R BUILDERS, INC.		8.35	835.00
3	Cimarron Construction Company, LLC		6.00	600.00
0021	501(F) 6352	GRANULAR BACKFILL	46.000 CY	
	Engineer's Estimate		**50.00**	**2,300.00**
1	SEWELL BROS., INC.		50.00	2,300.00
2	K & R BUILDERS, INC.		50.00	2,300.00
3	Cimarron Construction Company, LLC		44.00	2,024.00
0022	503(A) 1311	PRESTRESSED CONCRETE BEAMS (TYPE II)	179.000 LF	
	Engineer's Estimate		**175.00**	**31,325.00**
1	SEWELL BROS., INC.		179.00	32,041.00
2	K & R BUILDERS, INC.		203.00	36,337.00
3	Cimarron Construction Company, LLC		177.00	31,683.00
0023	504(B) 1305	SAW-CUT GROOVING	177.670 SY	
	Engineer's Estimate		**1.00**	**177.67**
1	SEWELL BROS., INC.		4.00	710.68
2	K & R BUILDERS, INC.		7.15	1,270.34
3	Cimarron Construction Company, LLC		7.00	1,243.69
0024	504(D) 6239	CONCRETE RAIL (TR3)	172.600 LF	
	Engineer's Estimate		**60.00**	**10,356.00**
1	SEWELL BROS., INC.		60.00	10,356.00
2	K & R BUILDERS, INC.		64.00	11,046.40
3	Cimarron Construction Company, LLC		54.00	9,320.40
0025	506(A) 1322	STRUCTURAL STEEL	100.000 LB	
	Engineer's Estimate		**2.00**	**200.00**
1	SEWELL BROS., INC.		2.50	250.00
2	K & R BUILDERS, INC.		3.22	322.00
3	Cimarron Construction Company, LLC		2.90	290.00
0026	507(A) 6172	WEATHERING STEEL FIXED BEARING ASSEMBLY	6.000 EA	
	Engineer's Estimate		**500.00**	**3,000.00**
1	SEWELL BROS., INC.		550.00	3,300.00
2	K & R BUILDERS, INC.		350.00	2,100.00
3	Cimarron Construction Company, LLC		365.00	2,190.00

Letting Date: August 18, 2011, 10:30 A.M.
Call Order: 140 **Contract ID:** 110373

Line #	Item Number	Item Description	Quantity/Unit
	Bidder		Unit Price / Ext Amount

Section: 0002 BRIDGE 'A'

0027	509(A) 1326	CLASS AA CONCRETE	63.200	CY
	Engineer's Estimate		**450.00**	**28,440.00**
1	SEWELL BROS., INC.		400.00	25,280.00
2	K & R BUILDERS, INC.		468.00	29,577.60
3	Cimarron Construction Company, LLC		540.00	34,128.00
0028	509(B) 1328	CLASS A CONCRETE	37.200	CY
	Engineer's Estimate		**450.00**	**16,740.00**
1	SEWELL BROS., INC.		400.00	14,880.00
2	K & R BUILDERS, INC.		510.00	18,972.00
3	Cimarron Construction Company, LLC		640.00	23,808.00
0029	511(A) 1332	REINFORCING STEEL	16,950.000	LB
	Engineer's Estimate		**0.80**	**13,560.00**
1	SEWELL BROS., INC.		0.85	14,407.50
2	K & R BUILDERS, INC.		0.86	14,577.00
3	Cimarron Construction Company, LLC		0.71	12,034.50
0030	514(A) 6010	PILES, FURNISHED (HP 10X42)	1,140.000	LF
	Engineer's Estimate		**30.00**	**34,200.00**
1	SEWELL BROS., INC.		22.00	25,080.00
2	K & R BUILDERS, INC.		24.85	28,329.00
3	Cimarron Construction Company, LLC		31.00	35,340.00
0031	514(B) 6292	PILES, DRIVEN (HP 10X42)	1,140.000	LF
	Engineer's Estimate		**10.00**	**11,400.00**
1	SEWELL BROS., INC.		10.00	11,400.00
2	K & R BUILDERS, INC.		10.65	12,141.00
3	Cimarron Construction Company, LLC		15.00	17,100.00
0032	601(B) 1353	TYPE I-A PLAIN RIPRAP	730.000	TON
	Engineer's Estimate		**33.42**	**24,399.37**
1	SEWELL BROS., INC.		32.00	23,360.00
2	K & R BUILDERS, INC.		33.20	24,236.00
3	Cimarron Construction Company, LLC		33.00	24,090.00
0033	601(C) 1355	TYPE I-A FILTER BLANKET	185.000	TON
	Engineer's Estimate		**30.00**	**5,550.00**
1	SEWELL BROS., INC.		25.00	4,625.00
2	K & R BUILDERS, INC.		25.91	4,793.35
3	Cimarron Construction Company, LLC		26.00	4,810.00
0034	613(H) 6204	6" PERFORATED PIPE UNDERDRAIN ROUND	54.000	LF
	Engineer's Estimate		**20.00**	**1,080.00**
1	SEWELL BROS., INC.		20.00	1,080.00
2	K & R BUILDERS, INC.		26.50	1,431.00
3	Cimarron Construction Company, LLC		17.00	918.00
0035	613(I) 6207	6" NON-PERF.PIPE UNDERDRAIN RND.	60.000	LF
	Engineer's Estimate		**20.00**	**1,200.00**
1	SEWELL BROS., INC.		20.00	1,200.00
2	K & R BUILDERS, INC.		25.50	1,530.00
3	Cimarron Construction Company, LLC		17.00	1,020.00

Letting Date: August 18, 2011, 10:30 A.M.
Call Order: 140 **Contract ID:** 110373

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section:	**0002**	**BRIDGE 'A'**		
0036	619(D) 1397	REMOVAL OF EXISTING BRIDGE STRUCTURE	1.000 LSUM	
	Engineer's Estimate		**4,000.00**	**4,000.00**
1	SEWELL BROS., INC.		500.00	500.00
2	K & R BUILDERS, INC.		2,985.00	2,985.00
3	Cimarron Construction Company, LLC		5,000.00	5,000.00
0037	623(F) 6033	GUARDRAIL ANCHOR UNIT (TYPE II)	4.000 EA	
	Engineer's Estimate		**2,500.00**	**10,000.00**
1	SEWELL BROS., INC.		2,065.00	8,260.00
2	K & R BUILDERS, INC.		2,070.00	8,280.00
3	Cimarron Construction Company, LLC		2,000.00	8,000.00
0038	880(J) 8905	CONSTRUCTION TRAFFIC CONTROL	1.000 LSUM	
	Engineer's Estimate		**5,000.00**	**5,000.00**
1	SEWELL BROS., INC.		3,700.00	3,700.00
2	K & R BUILDERS, INC.		3,800.00	3,800.00
3	Cimarron Construction Company, LLC		3,450.00	3,450.00

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section:	**0003**	**STAKING**		
0039	642(B) 0096	CONSTRUCTION STAKING LEVEL II	1.000 LSUM	
	Engineer's Estimate		**5,000.00**	**5,000.00**
1	SEWELL BROS., INC.		4,750.00	4,750.00
2	K & R BUILDERS, INC.		4,880.00	4,880.00
3	Cimarron Construction Company, LLC		4,400.00	4,400.00

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section:	**0004**	**CONSTRUCTION**		
0040	220 2800	SWPPP DOCUMENTATION AND MANAGEMENT	1.000 LSUM	
	Engineer's Estimate		**2,500.00**	**2,500.00**
1	SEWELL BROS., INC.		800.00	800.00
2	K & R BUILDERS, INC.		2,150.00	2,150.00
3	Cimarron Construction Company, LLC		3,600.00	3,600.00
0041	641 1399	MOBILIZATION	1.000 LSUM	
	Engineer's Estimate		**45,000.00**	**45,000.00**
1	SEWELL BROS., INC.		12,000.00	12,000.00
2	K & R BUILDERS, INC.		16,800.00	16,800.00
3	Cimarron Construction Company, LLC		6,000.00	6,000.00