Letting Date: August 18, 2011, 10:30 A.M.
Call Order: 200 **Contract ID:** 110375
J/P No.: 28592(04) **Project No.:** BRFY-NBIP(446)3B **Contract Time:**
County: COMANCHE
Description: BRIDGE PAINTING I-44: 1.7 MILES NORTH OF US-62.

	VENDORNAME	PROPOSALITEMTO		
1	K.V.K. CONTRACTING, INC.	410,599.00	87.76	100.00
2	POSEIDON CONSTRUCTION, INC.	429,180.00	91.73	104.53
	Engineer's Estimate	467,850.00		
3	P & H STUCCO & CONSTRUCTION, INC.	485,000.00	103.67	118.12
4	SPARTAN CONTRACTING, LLC	580,000.00	123.97	141.26
5	Panther Industrial Painting, LLC	662,400.00	141.58	161.33
6	GEMSTONE, LLC	818,000.00	174.84	199.22
7	TARPON INDUSTRIAL, INC.	882,400.00	188.61	214.91
8	TEXAS BRIDGE, INC.	896,920.00	191.71	218.44

Letting Date: August 18, 2011, 10:30 A.M.
Call Order: 200 **Contract ID:** 110375

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0001	**BRIDGE A**			
0001	512(A) 1323	PAINTING EXISTING STRUCTURES	1.000	LSUM
	Engineer's Estimate		**90,000.00**	**90,000.00**
1	K.V.K. CONTRACTING, INC.		20,000.00	20,000.00
2	POSEIDON CONSTRUCTION, INC.		86,000.00	86,000.00
3	P & H STUCCO & CONSTRUCTION, INC.		100,000.00	100,000.00
4	SPARTAN CONTRACTING, LLC		135,000.00	135,000.00
5	Panther Industrial Painting, LLC		130,000.00	130,000.00
6	GEMSTONE, LLC		120,000.00	120,000.00
7	TARPON INDUSTRIAL, INC.		197,000.00	197,000.00
8	TEXAS BRIDGE, INC.		180,000.00	180,000.00
0002	512(B) 6303	COLLECTION AND HANDLING OF WASTE	1.000	LSUM
	Engineer's Estimate		**5,000.00**	**5,000.00**
1	K.V.K. CONTRACTING, INC.		60,000.00	60,000.00
2	POSEIDON CONSTRUCTION, INC.		3,000.00	3,000.00
3	P & H STUCCO & CONSTRUCTION, INC.		1,500.00	1,500.00
4	SPARTAN CONTRACTING, LLC		15,000.00	15,000.00
5	Panther Industrial Painting, LLC		5,000.00	5,000.00
6	GEMSTONE, LLC		60,000.00	60,000.00
7	TARPON INDUSTRIAL, INC.		5,000.00	5,000.00
8	TEXAS BRIDGE, INC.		3,000.00	3,000.00

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0002	**BRIDGE B**			
0003	512(A) 1323	PAINTING EXISTING STRUCTURES	1.000	LSUM
	Engineer's Estimate		**90,000.00**	**90,000.00**
1	K.V.K. CONTRACTING, INC.		20,000.00	20,000.00
2	POSEIDON CONSTRUCTION, INC.		86,000.00	86,000.00
3	P & H STUCCO & CONSTRUCTION, INC.		100,000.00	100,000.00
4	SPARTAN CONTRACTING, LLC		135,000.00	135,000.00
5	Panther Industrial Painting, LLC		130,000.00	130,000.00
6	GEMSTONE, LLC		120,000.00	120,000.00
7	TARPON INDUSTRIAL, INC.		197,000.00	197,000.00
8	TEXAS BRIDGE, INC.		180,000.00	180,000.00
0004	512(B) 6303	COLLECTION AND HANDLING OF WASTE	1.000	LSUM
	Engineer's Estimate		**5,000.00**	**5,000.00**
1	K.V.K. CONTRACTING, INC.		60,000.00	60,000.00
2	POSEIDON CONSTRUCTION, INC.		3,000.00	3,000.00
3	P & H STUCCO & CONSTRUCTION, INC.		1,500.00	1,500.00
4	SPARTAN CONTRACTING, LLC		15,000.00	15,000.00
5	Panther Industrial Painting, LLC		5,000.00	5,000.00
6	GEMSTONE, LLC		60,000.00	60,000.00
7	TARPON INDUSTRIAL, INC.		5,000.00	5,000.00
8	TEXAS BRIDGE, INC.		3,000.00	3,000.00

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0003	**BRIDGE C**			

Letting Date: August 18, 2011, 10:30 A.M.
Call Order: 200 **Contract ID:** 110375

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section: 0003	**BRIDGE C**		
0005	512(A) 1323	PAINTING EXISTING STRUCTURES	1.000 LSUM
	Engineer's Estimate	**123,000.00**	**123,000.00**
1	K.V.K. CONTRACTING, INC.	28,000.00	28,000.00
2	POSEIDON CONSTRUCTION, INC.	120,540.00	120,540.00
3	P & H STUCCO & CONSTRUCTION, INC.	139,000.00	139,000.00
4	SPARTAN CONTRACTING, LLC	105,000.00	105,000.00
5	Panther Industrial Painting, LLC	160,000.00	160,000.00
6	GEMSTONE, LLC	140,000.00	140,000.00
7	TARPON INDUSTRIAL, INC.	200,000.00	200,000.00
8	TEXAS BRIDGE, INC.	247,000.00	247,000.00
0006	512(B) 6303	COLLECTION AND HANDLING OF WASTE	1.000 LSUM
	Engineer's Estimate	**10,000.00**	**10,000.00**
1	K.V.K. CONTRACTING, INC.	84,000.00	84,000.00
2	POSEIDON CONSTRUCTION, INC.	3,000.00	3,000.00
3	P & H STUCCO & CONSTRUCTION, INC.	1,500.00	1,500.00
4	SPARTAN CONTRACTING, LLC	15,000.00	15,000.00
5	Panther Industrial Painting, LLC	5,000.00	5,000.00
6	GEMSTONE, LLC	70,000.00	70,000.00
7	TARPON INDUSTRIAL, INC.	5,000.00	5,000.00
8	TEXAS BRIDGE, INC.	3,000.00	3,000.00

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section: 0004	**BRIDGE D**		
0007	512(A) 1323	PAINTING EXISTING STRUCTURES	1.000 LSUM
	Engineer's Estimate	**107,000.00**	**107,000.00**
1	K.V.K. CONTRACTING, INC.	24,000.00	24,000.00
2	POSEIDON CONSTRUCTION, INC.	103,440.00	103,440.00
3	P & H STUCCO & CONSTRUCTION, INC.	119,000.00	119,000.00
4	SPARTAN CONTRACTING, LLC	105,000.00	105,000.00
5	Panther Industrial Painting, LLC	140,000.00	140,000.00
6	GEMSTONE, LLC	120,000.00	120,000.00
7	TARPON INDUSTRIAL, INC.	220,000.00	220,000.00
8	TEXAS BRIDGE, INC.	240,000.00	240,000.00
0008	512(B) 6303	COLLECTION AND HANDLING OF WASTE	1.000 LSUM
	Engineer's Estimate	**7,000.00**	**7,000.00**
1	K.V.K. CONTRACTING, INC.	72,000.00	72,000.00
2	POSEIDON CONSTRUCTION, INC.	3,000.00	3,000.00
3	P & H STUCCO & CONSTRUCTION, INC.	1,500.00	1,500.00
4	SPARTAN CONTRACTING, LLC	15,000.00	15,000.00
5	Panther Industrial Painting, LLC	5,000.00	5,000.00
6	GEMSTONE, LLC	60,000.00	60,000.00
7	TARPON INDUSTRIAL, INC.	5,000.00	5,000.00
8	TEXAS BRIDGE, INC.	3,000.00	3,000.00

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section: 0005	**TRAFFIC CONTROL**		

Letting Date: August 18, 2011, 10:30 A.M.
Call Order: 200 **Contract ID:** 110375

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section:	**0005**	**TRAFFIC CONTROL**		
0009	876(A) 8482	(PL)TRUCK MOUNTED ATTENUATOR	120.000 SD	
	Engineer's Estimate		**22.50**	**2,700.00**
1	K.V.K. CONTRACTING, INC.		4.00	480.00
2	POSEIDON CONSTRUCTION, INC.		5.00	600.00
3	P & H STUCCO & CONSTRUCTION, INC.		12.50	1,500.00
4	SPARTAN CONTRACTING, LLC		1.00	120.00
5	Panther Industrial Painting, LLC		10.00	1,200.00
6	GEMSTONE, LLC		100.00	12,000.00
7	TARPON INDUSTRIAL, INC.		10.00	1,200.00
8	TEXAS BRIDGE, INC.		8.00	960.00
0010	880(J) 8905	CONSTRUCTION TRAFFIC CONTROL	1.000 LSUM	
	Engineer's Estimate		**3,750.00**	**3,750.00**
1	K.V.K. CONTRACTING, INC.		13,000.00	13,000.00
2	POSEIDON CONSTRUCTION, INC.		10,000.00	10,000.00
3	P & H STUCCO & CONSTRUCTION, INC.		3,000.00	3,000.00
4	SPARTAN CONTRACTING, LLC		15,000.00	15,000.00
5	Panther Industrial Painting, LLC		30,000.00	30,000.00
6	GEMSTONE, LLC		30,000.00	30,000.00
7	TARPON INDUSTRIAL, INC.		4,000.00	4,000.00
8	TEXAS BRIDGE, INC.		12,000.00	12,000.00
0011	882(A) 8306	PORT.CHANGEABLE MESSAGE SIGN	120.000 SD	
	Engineer's Estimate		**20.00**	**2,400.00**
1	K.V.K. CONTRACTING, INC.		6.00	720.00
2	POSEIDON CONSTRUCTION, INC.		5.00	600.00
3	P & H STUCCO & CONSTRUCTION, INC.		12.50	1,500.00
4	SPARTAN CONTRACTING, LLC		1.00	120.00
5	Panther Industrial Painting, LLC		10.00	1,200.00
6	GEMSTONE, LLC		50.00	6,000.00
7	TARPON INDUSTRIAL, INC.		10.00	1,200.00
8	TEXAS BRIDGE, INC.		8.00	960.00

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section:	**0006**	**CONSTRUCTION**		
0012	641 1399	MOBILIZATION	1.000 LSUM	
	Engineer's Estimate		**22,000.00**	**22,000.00**
1	K.V.K. CONTRACTING, INC.		28,399.00	28,399.00
2	POSEIDON CONSTRUCTION, INC.		10,000.00	10,000.00
3	P & H STUCCO & CONSTRUCTION, INC.		15,000.00	15,000.00
4	SPARTAN CONTRACTING, LLC		24,760.00	24,760.00
5	Panther Industrial Painting, LLC		50,000.00	50,000.00
6	GEMSTONE, LLC		20,000.00	20,000.00
7	TARPON INDUSTRIAL, INC.		42,000.00	42,000.00
8	TEXAS BRIDGE, INC.		24,000.00	24,000.00