Letting Date: August 18, 2011, 10:30 A.M.
Call Order: 260 **Contract ID:** 110377
J/P No.: 20890(04) **Project No.:** BRFY-119C(102) **Contract Time:**
County: CREEK
Description: BRIDGE AND APPROACHES SH-16: OVER ROCK CREEK, 2.2 MILES EAST OF THE SH-48 JUNCTION. PROJECT LENGTH = 0.099 MILES

	VENDORNAME	PROPOSALITEMTO		
1	OBC, INC./PLAINS BRIDGE CONTRACTING OF OKLAHOMA, LLC (JV)	955,789.64	81.95	100.00
2	C-GAWF CONSTRUCTION, INC.	994,101.37	85.24	104.01
3	KLAVER CONSTRUCTION COMPANY, INC.	1,131,341.69	97.01	118.37
4	WITTWER CONSTRUCTION CO., INC.	1,150,064.00	98.61	120.33
	Engineer's Estimate	1,166,249.57		
5	BELK BRIDGE, INC.	1,189,869.39	102.03	124.49
6	Cimarron Construction Company, LLC	1,257,452.60	107.82	131.56

Letting Date: August 18, 2011, 10:30 A.M.
Call Order: 260 **Contract ID:** 110377

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0001	**ROADWAY**			
0001	201(A) 0102	CLEARING AND GRUBBING	1.000	LSUM
	Engineer's Estimate		**10,000.00**	**10,000.00**
1	OBC, INC./PLAINS BRIDGE CONTRACTING OF OKLAHOMA, LLC (JV)		8,160.00	8,160.00
2	C-GAWF CONSTRUCTION, INC.		13,500.00	13,500.00
3	KLAVER CONSTRUCTION COMPANY, INC.		15,000.00	15,000.00
4	WITTWER CONSTRUCTION CO., INC.		14,000.00	14,000.00
5	BELK BRIDGE, INC.		9,000.00	9,000.00
6	Cimarron Construction Company, LLC		16,000.00	16,000.00
0002	202(A) 0183	UNCLASSIFIED EXCAVATION	13,183.000	CY
	Engineer's Estimate		**5.00**	**65,915.00**
1	OBC, INC./PLAINS BRIDGE CONTRACTING OF OKLAHOMA, LLC (JV)		4.48	59,059.84
2	C-GAWF CONSTRUCTION, INC.		4.50	59,323.50
3	KLAVER CONSTRUCTION COMPANY, INC.		6.25	82,393.75
4	WITTWER CONSTRUCTION CO., INC.		4.00	52,732.00
5	BELK BRIDGE, INC.		4.50	59,323.50
6	Cimarron Construction Company, LLC		5.75	75,802.25
0003	202(D) 0184	UNCLASSIFIED BORROW	22,444.000	CY
	Engineer's Estimate		**5.00**	**112,220.00**
1	OBC, INC./PLAINS BRIDGE CONTRACTING OF OKLAHOMA, LLC (JV)		5.27	118,279.88
2	C-GAWF CONSTRUCTION, INC.		6.00	134,664.00
3	KLAVER CONSTRUCTION COMPANY, INC.		6.25	140,275.00
4	WITTWER CONSTRUCTION CO., INC.		8.00	179,552.00
5	BELK BRIDGE, INC.		5.00	112,220.00
6	Cimarron Construction Company, LLC		7.75	173,941.00
0004	205(A) 4229	TYPE A-SALVAGED TOPSOIL	1.000	LSUM
	Engineer's Estimate		**15,000.00**	**15,000.00**
1	OBC, INC./PLAINS BRIDGE CONTRACTING OF OKLAHOMA, LLC (JV)		7,140.00	7,140.00
2	C-GAWF CONSTRUCTION, INC.		7,000.00	7,000.00
3	KLAVER CONSTRUCTION COMPANY, INC.		15,000.00	15,000.00
4	WITTWER CONSTRUCTION CO., INC.		15,000.00	15,000.00
5	BELK BRIDGE, INC.		15,000.00	15,000.00
6	Cimarron Construction Company, LLC		7,000.00	7,000.00
0005	221(C) 2801	TEMPORARY SILT FENCE	1,890.000	LF
	Engineer's Estimate		**2.00**	**3,780.00**
1	OBC, INC./PLAINS BRIDGE CONTRACTING OF OKLAHOMA, LLC (JV)		2.03	3,836.70
2	C-GAWF CONSTRUCTION, INC.		1.95	3,685.50
3	KLAVER CONSTRUCTION COMPANY, INC.		1.99	3,761.10
4	WITTWER CONSTRUCTION CO., INC.		2.00	3,780.00
5	BELK BRIDGE, INC.		1.50	2,835.00
6	Cimarron Construction Company, LLC		2.25	4,252.50
0006	221(F) 0100	TEMPORARY SILT DIKE	210.000	LF
	Engineer's Estimate		**14.00**	**2,940.00**
1	OBC, INC./PLAINS BRIDGE CONTRACTING OF OKLAHOMA, LLC (JV)		10.15	2,131.50
2	C-GAWF CONSTRUCTION, INC.		6.95	1,459.50
3	KLAVER CONSTRUCTION COMPANY, INC.		9.95	2,089.50
4	WITTWER CONSTRUCTION CO., INC.		10.45	2,194.50
5	BELK BRIDGE, INC.		6.99	1,467.90
6	Cimarron Construction Company, LLC		8.00	1,680.00

Letting Date: August 18, 2011, 10:30 A.M.
Call Order: 260 **Contract ID:** 110377

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0001 ROADWAY					
0007	229 4318	DITCH LINER PROTECTION	108.000	LF	
	Engineer's Estimate		**2.50**		**270.00**
1	OBC, INC./PLAINS BRIDGE CONTRACTING OF OKLAHOMA, LLC (JV)		1.78		192.24
2	C-GAWF CONSTRUCTION, INC.		1.95		210.60
3	KLAVER CONSTRUCTION COMPANY, INC.		1.74		187.92
4	WITTWER CONSTRUCTION CO., INC.		1.83		197.64
5	BELK BRIDGE, INC.		1.40		151.20
6	Cimarron Construction Company, LLC		1.15		124.20
0008	230(A) 2806	SOLID SLAB SODDING	13,186.000	SY	
	Engineer's Estimate		**1.50**		**19,779.00**
1	OBC, INC./PLAINS BRIDGE CONTRACTING OF OKLAHOMA, LLC (JV)		1.27		16,746.22
2	C-GAWF CONSTRUCTION, INC.		1.45		19,119.70
3	KLAVER CONSTRUCTION COMPANY, INC.		1.24		16,350.64
4	WITTWER CONSTRUCTION CO., INC.		1.30		17,141.80
5	BELK BRIDGE, INC.		1.29		17,009.94
6	Cimarron Construction Company, LLC		1.70		22,416.20
0009	232(A) 2813	SEEDING METHOD A	7.210	AC	
	Engineer's Estimate		**500.00**		**3,605.00**
1	OBC, INC./PLAINS BRIDGE CONTRACTING OF OKLAHOMA, LLC (JV)		402.90		2,904.91
2	C-GAWF CONSTRUCTION, INC.		250.00		1,802.50
3	KLAVER CONSTRUCTION COMPANY, INC.		395.00		2,847.95
4	WITTWER CONSTRUCTION CO., INC.		414.75		2,990.35
5	BELK BRIDGE, INC.		1,299.00		9,365.79
6	Cimarron Construction Company, LLC		500.00		3,605.00
0010	233(A) 2817	VEGETATIVE MULCHING	7.210	AC	
	Engineer's Estimate		**500.00**		**3,605.00**
1	OBC, INC./PLAINS BRIDGE CONTRACTING OF OKLAHOMA, LLC (JV)		504.90		3,640.33
2	C-GAWF CONSTRUCTION, INC.		1,250.00		9,012.50
3	KLAVER CONSTRUCTION COMPANY, INC.		495.00		3,568.95
4	WITTWER CONSTRUCTION CO., INC.		519.75		3,747.40
5	BELK BRIDGE, INC.		300.00		2,163.00
6	Cimarron Construction Company, LLC		500.00		3,605.00
0011	241 2832	MOWING	14.420	AC	
	Engineer's Estimate		**60.00**		**865.20**
1	OBC, INC./PLAINS BRIDGE CONTRACTING OF OKLAHOMA, LLC (JV)		55.08		794.25
2	C-GAWF CONSTRUCTION, INC.		10.00		144.20
3	KLAVER CONSTRUCTION COMPANY, INC.		54.00		778.68
4	WITTWER CONSTRUCTION CO., INC.		57.00		821.94
5	BELK BRIDGE, INC.		75.00		1,081.50
6	Cimarron Construction Company, LLC		40.00		576.80
0012	303(B) 2110	AGGREGATE BASE TYPE B	664.000	CY	
	Engineer's Estimate		**36.00**		**23,904.00**
1	OBC, INC./PLAINS BRIDGE CONTRACTING OF OKLAHOMA, LLC (JV)		53.12		35,271.68
2	C-GAWF CONSTRUCTION, INC.		41.00		27,224.00
3	KLAVER CONSTRUCTION COMPANY, INC.		66.00		43,824.00
4	WITTWER CONSTRUCTION CO., INC.		52.20		34,660.80
5	BELK BRIDGE, INC.		57.00		37,848.00
6	Cimarron Construction Company, LLC		76.00		50,464.00

Letting Date: August 18, 2011, 10:30 A.M.
Call Order: 260 **Contract ID:** 110377

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0001	**ROADWAY**			
0013	307(A) 4200	FLY ASH	350.000 TON	
	Engineer's Estimate		**70.00**	**24,500.00**
1	OBC, INC./PLAINS BRIDGE CONTRACTING OF OKLAHOMA, LLC (JV)		60.67	21,234.50
2	C-GAWF CONSTRUCTION, INC.		60.00	21,000.00
3	KLAVER CONSTRUCTION COMPANY, INC.		63.00	22,050.00
4	WITTWER CONSTRUCTION CO., INC.		59.00	20,650.00
5	BELK BRIDGE, INC.		54.00	18,900.00
6	Cimarron Construction Company, LLC		73.00	25,550.00
0014	307(E) 4240	CEMENTITIOUS STABILIZED SUBGRADE	6,745.000 SY	
	Engineer's Estimate		**2.00**	**13,490.00**
1	OBC, INC./PLAINS BRIDGE CONTRACTING OF OKLAHOMA, LLC (JV)		2.63	17,739.35
2	C-GAWF CONSTRUCTION, INC.		2.00	13,490.00
3	KLAVER CONSTRUCTION COMPANY, INC.		4.50	30,352.50
4	WITTWER CONSTRUCTION CO., INC.		2.50	16,862.50
5	BELK BRIDGE, INC.		3.00	20,235.00
6	Cimarron Construction Company, LLC		5.30	35,748.50
0015	325 5271	SEPARATOR FABRIC	3,632.000 SY	
	Engineer's Estimate		**1.00**	**3,632.00**
1	OBC, INC./PLAINS BRIDGE CONTRACTING OF OKLAHOMA, LLC (JV)		1.61	5,847.52
2	C-GAWF CONSTRUCTION, INC.		1.25	4,540.00
3	KLAVER CONSTRUCTION COMPANY, INC.		2.00	7,264.00
4	WITTWER CONSTRUCTION CO., INC.		2.00	7,264.00
5	BELK BRIDGE, INC.		1.50	5,448.00
6	Cimarron Construction Company, LLC		2.35	8,535.20
0016	402(E) 0225	TRAFFIC BOUND SURFACE COURSE TYPE E	519.000 TON	
	Engineer's Estimate		**20.00**	**10,380.00**
1	OBC, INC./PLAINS BRIDGE CONTRACTING OF OKLAHOMA, LLC (JV)		20.53	10,655.07
2	C-GAWF CONSTRUCTION, INC.		21.00	10,899.00
3	KLAVER CONSTRUCTION COMPANY, INC.		31.50	16,348.50
4	WITTWER CONSTRUCTION CO., INC.		23.00	11,937.00
5	BELK BRIDGE, INC.		30.00	15,570.00
6	Cimarron Construction Company, LLC		37.00	19,203.00
0017	407(B) 0250	TACK COAT	621.000 GAL	
	Engineer's Estimate		**6.50**	**4,036.50**
1	OBC, INC./PLAINS BRIDGE CONTRACTING OF OKLAHOMA, LLC (JV)		2.34	1,453.14
2	C-GAWF CONSTRUCTION, INC.		3.00	1,863.00
3	KLAVER CONSTRUCTION COMPANY, INC.		5.00	3,105.00
4	WITTWER CONSTRUCTION CO., INC.		2.40	1,490.40
5	BELK BRIDGE, INC.		2.29	1,422.09
6	Cimarron Construction Company, LLC		5.50	3,415.50
0018	408 5774	PRIME COAT	1,886.000 GAL	
	Engineer's Estimate		**5.00**	**9,430.00**
1	OBC, INC./PLAINS BRIDGE CONTRACTING OF OKLAHOMA, LLC (JV)		4.25	8,015.50
2	C-GAWF CONSTRUCTION, INC.		4.00	7,544.00
3	KLAVER CONSTRUCTION COMPANY, INC.		9.50	17,917.00
4	WITTWER CONSTRUCTION CO., INC.		4.40	8,298.40
5	BELK BRIDGE, INC.		4.17	7,864.62
6	Cimarron Construction Company, LLC		11.00	20,746.00

Letting Date: August 18, 2011, 10:30 A.M.
Call Order: 260 **Contract ID:** 110377

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0001 ROADWAY					
0019	411(B) 5940	SUPERPAVE, TYPE S3(PG 70-28 OK)	230.000	TON	
	Engineer's Estimate		**75.00**		**17,250.00**
1	OBC, INC./PLAINS BRIDGE CONTRACTING OF OKLAHOMA, LLC (JV)		87.16		20,046.80
2	C-GAWF CONSTRUCTION, INC.		82.75		19,032.50
3	KLAVER CONSTRUCTION COMPANY, INC.		88.80		20,424.00
4	WITTWER CONSTRUCTION CO., INC.		92.30		21,229.00
5	BELK BRIDGE, INC.		85.45		19,653.50
6	Cimarron Construction Company, LLC		104.00		23,920.00
0020	411(B) 5945	SUPERPAVE, TYPE S3(PG 64-22 OK)	1,335.000	TON	
	Engineer's Estimate		**72.00**		**96,120.00**
1	OBC, INC./PLAINS BRIDGE CONTRACTING OF OKLAHOMA, LLC (JV)		78.63		104,971.05
2	C-GAWF CONSTRUCTION, INC.		85.35		113,942.25
3	KLAVER CONSTRUCTION COMPANY, INC.		84.50		112,807.50
4	WITTWER CONSTRUCTION CO., INC.		83.30		111,205.50
5	BELK BRIDGE, INC.		77.09		102,915.15
6	Cimarron Construction Company, LLC		99.00		132,165.00
0021	411(C) 5955	SUPERPAVE, TYPE S4(PG 70-28 OK)	151.000	TON	
	Engineer's Estimate		**76.00**		**11,476.00**
1	OBC, INC./PLAINS BRIDGE CONTRACTING OF OKLAHOMA, LLC (JV)		100.13		15,119.63
2	C-GAWF CONSTRUCTION, INC.		86.32		13,034.32
3	KLAVER CONSTRUCTION COMPANY, INC.		99.75		15,062.25
4	WITTWER CONSTRUCTION CO., INC.		106.00		16,006.00
5	BELK BRIDGE, INC.		98.17		14,823.67
6	Cimarron Construction Company, LLC		117.00		17,667.00
0022	411(C) 5960	SUPERPAVE, TYPE S4(PG 64-22 OK)	472.000	TON	
	Engineer's Estimate		**73.00**		**34,456.00**
1	OBC, INC./PLAINS BRIDGE CONTRACTING OF OKLAHOMA, LLC (JV)		82.36		38,873.92
2	C-GAWF CONSTRUCTION, INC.		95.77		45,203.44
3	KLAVER CONSTRUCTION COMPANY, INC.		87.75		41,418.00
4	WITTWER CONSTRUCTION CO., INC.		87.20		41,158.40
5	BELK BRIDGE, INC.		80.74		38,109.28
6	Cimarron Construction Company, LLC		103.00		48,616.00
0023	509(D) 0325	CLASS C CONCRETE	21.000	CY	
	Engineer's Estimate		**300.00**		**6,300.00**
1	OBC, INC./PLAINS BRIDGE CONTRACTING OF OKLAHOMA, LLC (JV)		295.47		6,204.87
2	C-GAWF CONSTRUCTION, INC.		350.00		7,350.00
3	KLAVER CONSTRUCTION COMPANY, INC.		300.00		6,300.00
4	WITTWER CONSTRUCTION CO., INC.		240.00		5,040.00
5	BELK BRIDGE, INC.		350.00		7,350.00
6	Cimarron Construction Company, LLC		300.00		6,300.00
0024	613(A) 0492	24" R.C.PIPE CLASS III	128.000	LF	
	Engineer's Estimate		**65.00**		**8,320.00**
1	OBC, INC./PLAINS BRIDGE CONTRACTING OF OKLAHOMA, LLC (JV)		55.99		7,166.72
2	C-GAWF CONSTRUCTION, INC.		55.00		7,040.00
3	KLAVER CONSTRUCTION COMPANY, INC.		60.00		7,680.00
4	WITTWER CONSTRUCTION CO., INC.		93.00		11,904.00
5	BELK BRIDGE, INC.		65.00		8,320.00
6	Cimarron Construction Company, LLC		60.00		7,680.00

Letting Date: August 18, 2011, 10:30 A.M.
Call Order: 260 **Contract ID:** 110377

Line #	Item Number / Item Description / Bidder	Unit Price	Quantity/Unit / Ext Amount
Section: 0001 ROADWAY			
0025	613(H) 0450 6" PERFORATED PIPE UNDERDRAIN ROUND		75.000 LF
	Engineer's Estimate	**10.00**	**750.00**
1	OBC, INC./PLAINS BRIDGE CONTRACTING OF OKLAHOMA, LLC (JV)	22.44	1,683.00
2	C-GAWF CONSTRUCTION, INC.	5.00	375.00
3	KLAVER CONSTRUCTION COMPANY, INC.	55.00	4,125.00
4	WITTWER CONSTRUCTION CO., INC.	15.00	1,125.00
5	BELK BRIDGE, INC.	40.00	3,000.00
6	Cimarron Construction Company, LLC	20.00	1,500.00
0026	613(I) 1096 6" NON-PERF.PIPE UNDERDRAIN RND.		25.000 LF
	Engineer's Estimate	**14.00**	**350.00**
1	OBC, INC./PLAINS BRIDGE CONTRACTING OF OKLAHOMA, LLC (JV)	22.44	561.00
2	C-GAWF CONSTRUCTION, INC.	5.00	125.00
3	KLAVER CONSTRUCTION COMPANY, INC.	45.00	1,125.00
4	WITTWER CONSTRUCTION CO., INC.	15.00	375.00
5	BELK BRIDGE, INC.	40.00	1,000.00
6	Cimarron Construction Company, LLC	20.00	500.00
0027	613(L) 5730 24" PREFAB. CULVERT END SECTION, ROUND		1.000 EA
	Engineer's Estimate	**900.00**	**900.00**
1	OBC, INC./PLAINS BRIDGE CONTRACTING OF OKLAHOMA, LLC (JV)	780.30	780.30
2	C-GAWF CONSTRUCTION, INC.	775.00	775.00
3	KLAVER CONSTRUCTION COMPANY, INC.	1,000.00	1,000.00
4	WITTWER CONSTRUCTION CO., INC.	750.00	750.00
5	BELK BRIDGE, INC.	900.00	900.00
6	Cimarron Construction Company, LLC	775.00	775.00
0028	613(M) 7197 TYPE B6 CULVERT END TREATMENT		2.000 EA
	Engineer's Estimate	**1,000.00**	**2,000.00**
1	OBC, INC./PLAINS BRIDGE CONTRACTING OF OKLAHOMA, LLC (JV)	1,187.71	2,375.42
2	C-GAWF CONSTRUCTION, INC.	980.00	1,960.00
3	KLAVER CONSTRUCTION COMPANY, INC.	2,000.00	4,000.00
4	WITTWER CONSTRUCTION CO., INC.	1,200.00	2,400.00
5	BELK BRIDGE, INC.	950.00	1,900.00
6	Cimarron Construction Company, LLC	1,500.00	3,000.00
0029	613(Q) 5946 OUTLET LATERAL HEADWALL		2.000 EA
	Engineer's Estimate	**800.00**	**1,600.00**
1	OBC, INC./PLAINS BRIDGE CONTRACTING OF OKLAHOMA, LLC (JV)	470.41	940.82
2	C-GAWF CONSTRUCTION, INC.	250.00	500.00
3	KLAVER CONSTRUCTION COMPANY, INC.	1,000.00	2,000.00
4	WITTWER CONSTRUCTION CO., INC.	350.00	700.00
5	BELK BRIDGE, INC.	3,000.00	6,000.00
6	Cimarron Construction Company, LLC	1,750.00	3,500.00
0030	619(A) 0920 REMOVAL OF STRUCTURES & OBSTRUCTIONS		1.000 LSUM
	Engineer's Estimate	**10,000.00**	**10,000.00**
1	OBC, INC./PLAINS BRIDGE CONTRACTING OF OKLAHOMA, LLC (JV)	4,590.00	4,590.00
2	C-GAWF CONSTRUCTION, INC.	7,500.00	7,500.00
3	KLAVER CONSTRUCTION COMPANY, INC.	3,000.00	3,000.00
4	WITTWER CONSTRUCTION CO., INC.	12,500.00	12,500.00
5	BELK BRIDGE, INC.	5,000.00	5,000.00
6	Cimarron Construction Company, LLC	9,000.00	9,000.00

Letting Date: August 18, 2011, 10:30 A.M.
Call Order: 260 **Contract ID:** 110377

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0001	**ROADWAY**			
0031	619(B) 4728	REMOVAL OF ASPHALT PAVEMENT	4,401.000 SY	
	Engineer's Estimate		**4.00**	**17,604.00**
1	OBC, INC./PLAINS BRIDGE CONTRACTING OF OKLAHOMA, LLC (JV)		2.04	8,978.04
2	C-GAWF CONSTRUCTION, INC.		2.80	12,322.80
3	KLAVER CONSTRUCTION COMPANY, INC.		3.00	13,203.00
4	WITTWER CONSTRUCTION CO., INC.		2.50	11,002.50
5	BELK BRIDGE, INC.		5.00	22,005.00
6	Cimarron Construction Company, LLC		4.60	20,244.60
0032	619(C) 0924	SAWING PAVEMENT	1,144.000 LF	
	Engineer's Estimate		**4.00**	**4,576.00**
1	OBC, INC./PLAINS BRIDGE CONTRACTING OF OKLAHOMA, LLC (JV)		4.08	4,667.52
2	C-GAWF CONSTRUCTION, INC.		2.24	2,562.56
3	KLAVER CONSTRUCTION COMPANY, INC.		4.00	4,576.00
4	WITTWER CONSTRUCTION CO., INC.		3.50	4,004.00
5	BELK BRIDGE, INC.		5.00	5,720.00
6	Cimarron Construction Company, LLC		3.70	4,232.80
0033	624(C) 4459	FENCE-STYLE SWF (5 BARBED WIRE)	1,986.000 LF	
	Engineer's Estimate		**4.50**	**8,937.00**
1	OBC, INC./PLAINS BRIDGE CONTRACTING OF OKLAHOMA, LLC (JV)		3.96	7,864.56
2	C-GAWF CONSTRUCTION, INC.		5.00	9,930.00
3	KLAVER CONSTRUCTION COMPANY, INC.		3.75	7,447.50
4	WITTWER CONSTRUCTION CO., INC.		4.10	8,142.60
5	BELK BRIDGE, INC.		3.75	7,447.50
6	Cimarron Construction Company, LLC		4.55	9,036.30

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0002	**BRIDGE 'A'**			
0034	202(A) 1301	UNCLASSIFIED EXCAVATION	3,553.000 CY	
	Engineer's Estimate		**7.00**	**24,871.00**
1	OBC, INC./PLAINS BRIDGE CONTRACTING OF OKLAHOMA, LLC (JV)		4.83	17,160.99
2	C-GAWF CONSTRUCTION, INC.		6.00	21,318.00
3	KLAVER CONSTRUCTION COMPANY, INC.		6.25	22,206.25
4	WITTWER CONSTRUCTION CO., INC.		6.00	21,318.00
5	BELK BRIDGE, INC.		5.00	17,765.00
6	Cimarron Construction Company, LLC		11.00	39,083.00
0035	501(A) 1306	STRUCTURAL EXCAVATION UNCLASSIFIED	228.000 CY	
	Engineer's Estimate		**10.00**	**2,280.00**
1	OBC, INC./PLAINS BRIDGE CONTRACTING OF OKLAHOMA, LLC (JV)		8.80	2,006.40
2	C-GAWF CONSTRUCTION, INC.		8.00	1,824.00
3	KLAVER CONSTRUCTION COMPANY, INC.		5.00	1,140.00
4	WITTWER CONSTRUCTION CO., INC.		30.00	6,840.00
5	BELK BRIDGE, INC.		60.00	13,680.00
6	Cimarron Construction Company, LLC		19.00	4,332.00

Letting Date: August 18, 2011, 10:30 A.M.
Call Order: 260 **Contract ID:** 110377

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section:	**0002**	**BRIDGE 'A'**		
0036	509(A) 1326	CLASS AA CONCRETE	646.100 CY	
	Engineer's Estimate		**500.00**	**323,050.00**
1	OBC, INC./PLAINS BRIDGE CONTRACTING OF OKLAHOMA, LLC (JV)		327.35	211,500.84
2	C-GAWF CONSTRUCTION, INC.		325.00	209,982.50
3	KLAVER CONSTRUCTION COMPANY, INC.		267.45	172,799.45
4	WITTWER CONSTRUCTION CO., INC.		429.00	277,176.90
5	BELK BRIDGE, INC.		400.00	258,440.00
6	Cimarron Construction Company, LLC		467.00	301,728.70
0037	511(A) 1332	REINFORCING STEEL	129,280.000 LB	
	Engineer's Estimate		**0.85**	**109,888.00**
1	OBC, INC./PLAINS BRIDGE CONTRACTING OF OKLAHOMA, LLC (JV)		0.75	96,960.00
2	C-GAWF CONSTRUCTION, INC.		0.87	112,473.60
3	KLAVER CONSTRUCTION COMPANY, INC.		0.90	116,352.00
4	WITTWER CONSTRUCTION CO., INC.		0.70	90,496.00
5	BELK BRIDGE, INC.		1.50	193,920.00
6	Cimarron Construction Company, LLC		0.80	103,424.00
0038	619(D) 1397	REMOVAL OF EXISTING BRIDGE STRUCTURE	1.000 LSUM	
	Engineer's Estimate		**15,000.00**	**15,000.00**
1	OBC, INC./PLAINS BRIDGE CONTRACTING OF OKLAHOMA, LLC (JV)		13,200.00	13,200.00
2	C-GAWF CONSTRUCTION, INC.		11,200.00	11,200.00
3	KLAVER CONSTRUCTION COMPANY, INC.		15,000.00	15,000.00
4	WITTWER CONSTRUCTION CO., INC.		9,000.00	9,000.00
5	BELK BRIDGE, INC.		25,000.00	25,000.00
6	Cimarron Construction Company, LLC		9,000.00	9,000.00

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section:	**0003**	**TRAFFIC**		
0039	856(A) 8530	TRAFFIC STRIPE(MULTI-POLYMER)(4" WIDE)	2,000.000 LF	
	Engineer's Estimate		**0.41**	**820.00**
1	OBC, INC./PLAINS BRIDGE CONTRACTING OF OKLAHOMA, LLC (JV)		1.53	3,060.00
2	C-GAWF CONSTRUCTION, INC.		1.68	3,360.00
3	KLAVER CONSTRUCTION COMPANY, INC.		1.50	3,000.00
4	WITTWER CONSTRUCTION CO., INC.		2.00	4,000.00
5	BELK BRIDGE, INC.		1.50	3,000.00
6	Cimarron Construction Company, LLC		1.70	3,400.00
0040	857(A) 8839	CONSTRUCTION TRAFFIC STRIPE(PAINT)(4" WIDE)	5,300.000 LF	
	Engineer's Estimate		**0.16**	**848.00**
1	OBC, INC./PLAINS BRIDGE CONTRACTING OF OKLAHOMA, LLC (JV)		0.26	1,378.00
2	C-GAWF CONSTRUCTION, INC.		0.17	901.00
3	KLAVER CONSTRUCTION COMPANY, INC.		0.25	1,325.00
4	WITTWER CONSTRUCTION CO., INC.		0.26	1,378.00
5	BELK BRIDGE, INC.		0.15	795.00
6	Cimarron Construction Company, LLC		0.29	1,537.00

Letting Date: August 18, 2011, 10:30 A.M.
Call Order: 260 **Contract ID:** 110377

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0003 TRAFFIC					
0041	857(F) 8006	PAVEMENT MARKING REMOVAL(TRAFFIC STRIPE)	1,600.000	LF	
	Engineer's Estimate		**0.21**		**336.00**
1	OBC, INC./PLAINS BRIDGE CONTRACTING OF OKLAHOMA, LLC (JV)		0.26		416.00
2	C-GAWF CONSTRUCTION, INC.		0.51		816.00
3	KLAVER CONSTRUCTION COMPANY, INC.		0.25		400.00
4	WITTWER CONSTRUCTION CO., INC.		0.26		416.00
5	BELK BRIDGE, INC.		0.45		720.00
6	Cimarron Construction Company, LLC		0.29		464.00
0042	876(A) 8482	(PL)TRUCK MOUNTED ATTENUATOR	180.000	SD	
	Engineer's Estimate		**12.67**		**2,280.60**
1	OBC, INC./PLAINS BRIDGE CONTRACTING OF OKLAHOMA, LLC (JV)		1.02		183.60
2	C-GAWF CONSTRUCTION, INC.		1.12		201.60
3	KLAVER CONSTRUCTION COMPANY, INC.		1.00		180.00
4	WITTWER CONSTRUCTION CO., INC.		1.05		189.00
5	BELK BRIDGE, INC.		1.00		180.00
6	Cimarron Construction Company, LLC		1.18		212.40
0043	880(A) 8812	ARROW DISPLAY(TYPE C)	180.000	SD	
	Engineer's Estimate		**6.82**		**1,227.60**
1	OBC, INC./PLAINS BRIDGE CONTRACTING OF OKLAHOMA, LLC (JV)		1.02		183.60
2	C-GAWF CONSTRUCTION, INC.		1.12		201.60
3	KLAVER CONSTRUCTION COMPANY, INC.		1.00		180.00
4	WITTWER CONSTRUCTION CO., INC.		1.05		189.00
5	BELK BRIDGE, INC.		1.00		180.00
6	Cimarron Construction Company, LLC		1.18		212.40
0044	880(B) 8818	CONSTRUCTION SIGNS 0 TO 6.25 SF	1,530.000	SD	
	Engineer's Estimate		**0.23**		**351.90**
1	OBC, INC./PLAINS BRIDGE CONTRACTING OF OKLAHOMA, LLC (JV)		0.51		780.30
2	C-GAWF CONSTRUCTION, INC.		0.28		428.40
3	KLAVER CONSTRUCTION COMPANY, INC.		0.50		765.00
4	WITTWER CONSTRUCTION CO., INC.		0.53		810.90
5	BELK BRIDGE, INC.		0.25		382.50
6	Cimarron Construction Company, LLC		0.59		902.70
0045	880(B) 8821	CONSTRUCTION SIGNS 6.26 SF TO 15.99 SF	810.000	SD	
	Engineer's Estimate		**0.56**		**453.60**
1	OBC, INC./PLAINS BRIDGE CONTRACTING OF OKLAHOMA, LLC (JV)		2.04		1,652.40
2	C-GAWF CONSTRUCTION, INC.		1.12		907.20
3	KLAVER CONSTRUCTION COMPANY, INC.		2.00		1,620.00
4	WITTWER CONSTRUCTION CO., INC.		2.10		1,701.00
5	BELK BRIDGE, INC.		1.00		810.00
6	Cimarron Construction Company, LLC		2.36		1,911.60
0046	880(B) 8824	CONSTRUCTION SIGNS 16.0 SF TO 32.99 SF	1,620.000	SD	
	Engineer's Estimate		**1.04**		**1,686.42**
1	OBC, INC./PLAINS BRIDGE CONTRACTING OF OKLAHOMA, LLC (JV)		1.02		1,652.40
2	C-GAWF CONSTRUCTION, INC.		2.08		3,369.60
3	KLAVER CONSTRUCTION COMPANY, INC.		1.00		1,620.00
4	WITTWER CONSTRUCTION CO., INC.		1.05		1,701.00
5	BELK BRIDGE, INC.		1.85		2,997.00
6	Cimarron Construction Company, LLC		1.18		1,911.60

Letting Date: August 18, 2011, 10:30 A.M.
Call Order: 260 **Contract ID:** 110377

Line #	Item Number / Item Description / Bidder	Quantity/Unit / Unit Price	Ext Amount
Section: 0003 TRAFFIC			
0047	880(C) 8842 CONSTRUCTION BARRICADES(TYPE III)	270.000 SD	
	Engineer's Estimate	**0.42**	**113.40**
1	OBC, INC./PLAINS BRIDGE CONTRACTING OF OKLAHOMA, LLC (JV)	3.06	826.20
2	C-GAWF CONSTRUCTION, INC.	2.80	756.00
3	KLAVER CONSTRUCTION COMPANY, INC.	3.00	810.00
4	WITTWER CONSTRUCTION CO., INC.	3.15	850.50
5	BELK BRIDGE, INC.	2.50	675.00
6	Cimarron Construction Company, LLC	3.53	953.10
0048	880(C) 8848 WING BARRICADES	450.000 SD	
	Engineer's Estimate	**1.01**	**454.50**
1	OBC, INC./PLAINS BRIDGE CONTRACTING OF OKLAHOMA, LLC (JV)	0.26	117.00
2	C-GAWF CONSTRUCTION, INC.	1.12	504.00
3	KLAVER CONSTRUCTION COMPANY, INC.	0.25	112.50
4	WITTWER CONSTRUCTION CO., INC.	0.26	117.00
5	BELK BRIDGE, INC.	1.00	450.00
6	Cimarron Construction Company, LLC	0.29	130.50
0049	880(E) 8860 WARNING LIGHTS(TYPE A)	1,620.000 SD	
	Engineer's Estimate	**0.11**	**178.20**
1	OBC, INC./PLAINS BRIDGE CONTRACTING OF OKLAHOMA, LLC (JV)	0.51	826.20
2	C-GAWF CONSTRUCTION, INC.	0.40	648.00
3	KLAVER CONSTRUCTION COMPANY, INC.	0.50	810.00
4	WITTWER CONSTRUCTION CO., INC.	0.53	858.60
5	BELK BRIDGE, INC.	0.35	567.00
6	Cimarron Construction Company, LLC	0.59	955.80
0050	880(F) 8878 DRUMS	4,050.000 SD	
	Engineer's Estimate	**0.11**	**445.50**
1	OBC, INC./PLAINS BRIDGE CONTRACTING OF OKLAHOMA, LLC (JV)	0.10	405.00
2	C-GAWF CONSTRUCTION, INC.	0.40	1,620.00
3	KLAVER CONSTRUCTION COMPANY, INC.	0.10	405.00
4	WITTWER CONSTRUCTION CO., INC.	0.11	445.50
5	BELK BRIDGE, INC.	0.35	1,417.50
6	Cimarron Construction Company, LLC	0.12	486.00
0051	880(G) 8890 CHANNELIZER CONES	675.000 SD	
	Engineer's Estimate	**0.13**	**87.75**
1	OBC, INC./PLAINS BRIDGE CONTRACTING OF OKLAHOMA, LLC (JV)	0.26	175.50
2	C-GAWF CONSTRUCTION, INC.	0.28	189.00
3	KLAVER CONSTRUCTION COMPANY, INC.	0.25	168.75
4	WITTWER CONSTRUCTION CO., INC.	0.26	175.50
5	BELK BRIDGE, INC.	0.25	168.75
6	Cimarron Construction Company, LLC	0.29	195.75
0052	882(A) 8306 PORT.CHANGEABLE MESSAGE SIGN	180.000 SD	
	Engineer's Estimate	**10.48**	**1,886.40**
1	OBC, INC./PLAINS BRIDGE CONTRACTING OF OKLAHOMA, LLC (JV)	5.10	918.00
2	C-GAWF CONSTRUCTION, INC.	11.20	2,016.00
3	KLAVER CONSTRUCTION COMPANY, INC.	5.00	900.00
4	WITTWER CONSTRUCTION CO., INC.	8.00	1,440.00
5	BELK BRIDGE, INC.	10.00	1,800.00
6	Cimarron Construction Company, LLC	5.89	1,060.20

Letting Date: August 18, 2011, 10:30 A.M.

Call Order: 260 **Contract ID:** 110377

Line #	Item Number		Item Description	Quantity/Unit	
	Bidder			Unit Price	Ext Amount
Section:	**0004**	**STAKING**			
0053	642(A)	0095	CONSTRUCTION STAKING LEVEL I	1.000	LSUM
	Engineer's Estimate			**35,000.00**	**35,000.00**
1	OBC, INC./PLAINS BRIDGE CONTRACTING OF OKLAHOMA, LLC (JV)			6,534.00	6,534.00
2	C-GAWF CONSTRUCTION, INC.			12,500.00	12,500.00
3	KLAVER CONSTRUCTION COMPANY, INC.			1,200.00	1,200.00
4	WITTWER CONSTRUCTION CO., INC.			6,498.37	6,498.37
5	BELK BRIDGE, INC.			9,000.00	9,000.00
6	Cimarron Construction Company, LLC			4,000.00	4,000.00

Line #	Item Number		Item Description	Quantity/Unit	
	Bidder			Unit Price	Ext Amount
Section:	**0005**	**CONSTRUCTION**			
0054	220	2800	SWPPP DOCUMENTATION AND MANAGEMENT	1.000	LSUM
	Engineer's Estimate			**5,000.00**	**5,000.00**
1	OBC, INC./PLAINS BRIDGE CONTRACTING OF OKLAHOMA, LLC (JV)			4,120.00	4,120.00
2	C-GAWF CONSTRUCTION, INC.			4,750.00	4,750.00
3	KLAVER CONSTRUCTION COMPANY, INC.			2,500.00	2,500.00
4	WITTWER CONSTRUCTION CO., INC.			1,600.00	1,600.00
5	BELK BRIDGE, INC.			4,400.00	4,400.00
6	Cimarron Construction Company, LLC			8,000.00	8,000.00
0055	641	1399	MOBILIZATION	1.000	LSUM
	Engineer's Estimate			**92,000.00**	**92,000.00**
1	OBC, INC./PLAINS BRIDGE CONTRACTING OF OKLAHOMA, LLC (JV)			43,806.93	43,806.93
2	C-GAWF CONSTRUCTION, INC.			26,000.00	26,000.00
3	KLAVER CONSTRUCTION COMPANY, INC.			120,565.00	120,565.00
4	WITTWER CONSTRUCTION CO., INC.			82,000.00	82,000.00
5	BELK BRIDGE, INC.			72,472.00	72,472.00
6	Cimarron Construction Company, LLC			12,750.00	12,750.00