Letting Date: August 18, 2011, 10:30 A.M.
Call Order: 360 **Contract ID:** 110383
J/P No.: 25102(04) **Project No.:** CIRB-146C(100)RB **Contract Time:**
County: MCINTOSH
Description: BRIDGE REHABILITATION COUNTY ROAD (EW-122): OVER LAKE EUFAULA, 3.0 MILES SOUTH OF SH-9 IN VIVIAN AND 6.5 MILES WEST OF US-69. PROJECT LENGTH = 0.965 MILES

	VENDORNAME	PROPOSALITEMTO		
1	C-GAWF CONSTRUCTION, INC.	948,053.27	97.04	100.00
	Engineer's Estimate	977,011.65		
2	GLOVER & ASSOCIATES, INC.	993,210.01	101.66	104.76

Letting Date: August 18, 2011, 10:30 A.M.
Call Order: 360 **Contract ID:** 110383

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0001	**ROADWAY**			
0001	201(A) 0102	CLEARING AND GRUBBING	1.000	LSUM
	Engineer's Estimate		**10,000.00**	**10,000.00**
1	C-GAWF CONSTRUCTION, INC.		5,000.00	5,000.00
2	GLOVER & ASSOCIATES, INC.		19,200.00	19,200.00
0002	202(A) 0183	UNCLASSIFIED EXCAVATION	10,953.000	CY
	Engineer's Estimate		**5.00**	**54,765.00**
1	C-GAWF CONSTRUCTION, INC.		9.00	98,577.00
2	GLOVER & ASSOCIATES, INC.		8.00	87,624.00
0003	205(A) 4229	TYPE A-SALVAGED TOPSOIL	1.000	LSUM
	Engineer's Estimate		**10,000.00**	**10,000.00**
1	C-GAWF CONSTRUCTION, INC.		5,000.00	5,000.00
2	GLOVER & ASSOCIATES, INC.		14,681.00	14,681.00
0004	221(C) 2801	TEMPORARY SILT FENCE	7,207.000	LF
	Engineer's Estimate		**2.00**	**14,414.00**
1	C-GAWF CONSTRUCTION, INC.		1.75	12,612.25
2	GLOVER & ASSOCIATES, INC.		1.23	8,864.61
0005	221(F) 0100	TEMPORARY SILT DIKE	165.000	LF
	Engineer's Estimate		**8.00**	**1,320.00**
1	C-GAWF CONSTRUCTION, INC.		7.00	1,155.00
2	GLOVER & ASSOCIATES, INC.		11.50	1,897.50
0006	230(A) 2806	SOLID SLAB SODDING	13,629.000	SY
	Engineer's Estimate		**1.75**	**23,850.75**
1	C-GAWF CONSTRUCTION, INC.		2.00	27,258.00
2	GLOVER & ASSOCIATES, INC.		1.98	26,985.42
0007	233(A) 2817	VEGETATIVE MULCHING	10.000	AC
	Engineer's Estimate		**350.00**	**3,500.00**
1	C-GAWF CONSTRUCTION, INC.		750.00	7,500.00
2	GLOVER & ASSOCIATES, INC.		324.00	3,240.00
0008	303(A) 2100	AGGREGATE BASE TYPE A	2,696.000	CY
	Engineer's Estimate		**35.00**	**94,360.00**
1	C-GAWF CONSTRUCTION, INC.		50.00	134,800.00
2	GLOVER & ASSOCIATES, INC.		44.00	118,624.00
0009	325 5271	SEPARATOR FABRIC	19,184.000	SY
	Engineer's Estimate		**1.25**	**23,980.00**
1	C-GAWF CONSTRUCTION, INC.		1.20	23,020.80
2	GLOVER & ASSOCIATES, INC.		1.35	25,898.40
0010	402(E) 0225	TRAFFIC BOUND SURFACE COURSE TYPE E	1,160.000	TON
	Engineer's Estimate		**20.00**	**23,200.00**
1	C-GAWF CONSTRUCTION, INC.		26.50	30,740.00
2	GLOVER & ASSOCIATES, INC.		24.75	28,710.00
0011	408 5774	PRIME COAT	2,528.000	GAL
	Engineer's Estimate		**3.00**	**7,584.00**
1	C-GAWF CONSTRUCTION, INC.		5.00	12,640.00
2	GLOVER & ASSOCIATES, INC.		0.50	1,264.00

Letting Date: August 18, 2011, 10:30 A.M.
Call Order: 360 **Contract ID:** 110383

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0001 ROADWAY					
0012	411(B) 5945	SUPERPAVE, TYPE S3(PG 64-22 OK)	2,369.000	TON	
	Engineer's Estimate		**69.00**		**163,461.00**
1	C-GAWF CONSTRUCTION, INC.		70.00		165,830.00
2	GLOVER & ASSOCIATES, INC.		64.50		152,800.50
0013	411(C) 5960	SUPERPAVE, TYPE S4(PG 64-22 OK)	2,012.000	TON	
	Engineer's Estimate		**75.00**		**150,900.00**
1	C-GAWF CONSTRUCTION, INC.		75.00		150,900.00
2	GLOVER & ASSOCIATES, INC.		74.00		148,888.00
0014	509(D) 0325	CLASS C CONCRETE	10.000	CY	
	Engineer's Estimate		**300.00**		**3,000.00**
1	C-GAWF CONSTRUCTION, INC.		150.00		1,500.00
2	GLOVER & ASSOCIATES, INC.		450.00		4,500.00
0015	610(B) 0604	6" CONCRETE DRIVEWAY	72.000	SY	
	Engineer's Estimate		**60.00**		**4,320.00**
1	C-GAWF CONSTRUCTION, INC.		50.00		3,600.00
2	GLOVER & ASSOCIATES, INC.		85.00		6,120.00
0016	613(A) 0491	18" R.C.PIPE CLASS III	30.000	LF	
	Engineer's Estimate		**75.00**		**2,250.00**
1	C-GAWF CONSTRUCTION, INC.		50.00		1,500.00
2	GLOVER & ASSOCIATES, INC.		123.32		3,699.60
0017	613(B) 0689	18" CORR. GALV. STEEL PIPE	90.000	LF	
	Engineer's Estimate		**25.00**		**2,250.00**
1	C-GAWF CONSTRUCTION, INC.		34.00		3,060.00
2	GLOVER & ASSOCIATES, INC.		40.00		3,600.00
0018	613(L) 5726	18" PREFAB. CULVERT END SECTION, ROUND	2.000	EA	
	Engineer's Estimate		**350.00**		**700.00**
1	C-GAWF CONSTRUCTION, INC.		760.00		1,520.00
2	GLOVER & ASSOCIATES, INC.		726.00		1,452.00
0019	613(M) 7186	TYPE A4 CULVERT END TREATMENT	4.000	EA	
	Engineer's Estimate		**800.00**		**3,200.00**
1	C-GAWF CONSTRUCTION, INC.		850.00		3,400.00
2	GLOVER & ASSOCIATES, INC.		1,850.00		7,400.00
0020	619(B) 4728	REMOVAL OF ASPHALT PAVEMENT	10,567.000	SY	
	Engineer's Estimate		**2.00**		**21,134.00**
1	C-GAWF CONSTRUCTION, INC.		0.10		1,056.70
2	GLOVER & ASSOCIATES, INC.		1.90		20,077.30
0021	619(B) 4766	REMOVAL OF CONCRETE DRIVEWAY	103.000	SY	
	Engineer's Estimate		**10.00**		**1,030.00**
1	C-GAWF CONSTRUCTION, INC.		5.00		515.00
2	GLOVER & ASSOCIATES, INC.		24.37		2,510.11
0022	619(B) 4780	REMOVAL OF GUARDRAIL	4,853.000	LF	
	Engineer's Estimate		**3.50**		**16,985.50**
1	C-GAWF CONSTRUCTION, INC.		1.00		4,853.00
2	GLOVER & ASSOCIATES, INC.		0.75		3,639.75

Letting Date: August 18, 2011, 10:30 A.M.
Call Order: 360 **Contract ID:** 110383

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0001 ROADWAY					
0023	623(A) 0932	BEAM GUARDRAIL W-BEAM SINGLE	5,714.000	LF	
	Engineer's Estimate		**17.00**		**97,138.00**
1	C-GAWF CONSTRUCTION, INC.		17.00		97,138.00
2	GLOVER & ASSOCIATES, INC.		17.00		97,138.00
0024	623(F) 4446	GUARDRAIL ANCHOR UNIT (TYPE A)	2.000	EA	
	Engineer's Estimate		**1,500.00**		**3,000.00**
1	C-GAWF CONSTRUCTION, INC.		1,600.00		3,200.00
2	GLOVER & ASSOCIATES, INC.		1,650.00		3,300.00
0025	623(F) 4447	GUARDRAIL ANCHOR UNIT (TYPE B)	2.000	EA	
	Engineer's Estimate		**1,000.00**		**2,000.00**
1	C-GAWF CONSTRUCTION, INC.		500.00		1,000.00
2	GLOVER & ASSOCIATES, INC.		497.00		994.00
0026	623(F) 6263	GUARDRAIL ANCHOR UNIT (TYPE X)	4.000	EA	
	Engineer's Estimate		**2,500.00**		**10,000.00**
1	C-GAWF CONSTRUCTION, INC.		1,800.00		7,200.00
2	GLOVER & ASSOCIATES, INC.		1,825.00		7,300.00
0027	629(A) 4958	MAILBOX INSTALLATION-SINGLE	2.000	EA	
	Engineer's Estimate		**100.00**		**200.00**
1	C-GAWF CONSTRUCTION, INC.		93.00		186.00
2	GLOVER & ASSOCIATES, INC.		50.00		100.00
0028	629(B) 4959	MAILBOX INSTALLATION-MULTIPLE	2.000	EA	
	Engineer's Estimate		**200.00**		**400.00**
1	C-GAWF CONSTRUCTION, INC.		180.00		360.00
2	GLOVER & ASSOCIATES, INC.		93.50		187.00
0029	629(C) 4960	MAILBOX	6.000	EA	
	Engineer's Estimate		**40.00**		**240.00**
1	C-GAWF CONSTRUCTION, INC.		38.00		228.00
2	GLOVER & ASSOCIATES, INC.		27.50		165.00
0030	629(D) 4961	REMOVAL OF MAILBOX INSTALLATION	6.000	EA	
	Engineer's Estimate		**10.00**		**60.00**
1	C-GAWF CONSTRUCTION, INC.		27.00		162.00
2	GLOVER & ASSOCIATES, INC.		78.00		468.00
0031	805(A) 8722	(PL)REMOVAL OF EXISTING SIGNS	1.000	LSUM	
	Engineer's Estimate		**300.00**		**300.00**
1	C-GAWF CONSTRUCTION, INC.		55.00		55.00
2	GLOVER & ASSOCIATES, INC.		255.35		255.35
0032	850(A) 8110	SHEET ALUMINUM SIGNS	25.720	SF	
	Engineer's Estimate		**20.00**		**514.40**
1	C-GAWF CONSTRUCTION, INC.		16.00		411.52
2	GLOVER & ASSOCIATES, INC.		17.66		454.22
0033	851(C) 8324	2" SQUARE TUBE POST	65.000	LF	
	Engineer's Estimate		**15.00**		**975.00**
1	C-GAWF CONSTRUCTION, INC.		11.00		715.00
2	GLOVER & ASSOCIATES, INC.		13.25		861.25

Letting Date: August 18, 2011, 10:30 A.M.
Call Order: 360 **Contract ID:** 110383

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section: 0001 ROADWAY			
0034	880(J) 8905	CONSTRUCTION TRAFFIC CONTROL	1.000 LSUM
	Engineer's Estimate	**5,000.00**	**5,000.00**
1	C-GAWF CONSTRUCTION, INC.	6,000.00	6,000.00
2	GLOVER & ASSOCIATES, INC.	2,422.00	2,422.00

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section: 0002 BRIDGE 'A'			
0035	504(A) 1304	APPROACH SLAB	120.000 SY
	Engineer's Estimate	**170.00**	**20,400.00**
1	C-GAWF CONSTRUCTION, INC.	200.00	24,000.00
2	GLOVER & ASSOCIATES, INC.	274.00	32,880.00
0036	504(C) 6250	SEALED EXPANSION JOINT	50.000 LF
	Engineer's Estimate	**250.00**	**12,500.00**
1	C-GAWF CONSTRUCTION, INC.	280.00	14,000.00
2	GLOVER & ASSOCIATES, INC.	385.22	19,261.00
0037	509 6386	SILICONE CONSTRUCTION JOINT	432.000 LF
	Engineer's Estimate	**10.00**	**4,320.00**
1	C-GAWF CONSTRUCTION, INC.	10.00	4,320.00
2	GLOVER & ASSOCIATES, INC.	11.00	4,752.00
0038	512(A) 1323	PAINTING EXISTING STRUCTURES	1.000 LSUM
	Engineer's Estimate	**60,000.00**	**60,000.00**
1	C-GAWF CONSTRUCTION, INC.	15,000.00	15,000.00
2	GLOVER & ASSOCIATES, INC.	32,976.00	32,976.00
0039	513(C) 6020	CLASS C BRIDGE DECK REPAIR	18.000 SY
	Engineer's Estimate	**450.00**	**8,100.00**
1	C-GAWF CONSTRUCTION, INC.	200.00	3,600.00
2	GLOVER & ASSOCIATES, INC.	661.00	11,898.00
0040	523(C) 6570	DECK AREA SEALED (FLOODCOATS)	1,044.000 SY
	Engineer's Estimate	**15.00**	**15,660.00**
1	C-GAWF CONSTRUCTION, INC.	10.00	10,440.00
2	GLOVER & ASSOCIATES, INC.	16.50	17,226.00
0041	619(B) 2505	REMOVAL OF BRIDGE ITEMS	2.000 EA
	Engineer's Estimate	**5,000.00**	**10,000.00**
1	C-GAWF CONSTRUCTION, INC.	6,500.00	13,000.00
2	GLOVER & ASSOCIATES, INC.	2,198.00	4,396.00

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section: 0003 STAKING			
0042	642(B) 0096	CONSTRUCTION STAKING LEVEL II	1.000 LSUM
	Engineer's Estimate	**10,000.00**	**10,000.00**
1	C-GAWF CONSTRUCTION, INC.	19,000.00	19,000.00
2	GLOVER & ASSOCIATES, INC.	18,500.00	18,500.00

Letting Date: August 18, 2011, 10:30 A.M.
Call Order: 360 **Contract ID:** 110383

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section:	**0004**	**CONSTRUCTION**	
0043	220 2800	SWPPP DOCUMENTATION AND MANAGEMENT	1.000 LSUM
	Engineer's Estimate	**5,000.00**	**5,000.00**
1	C-GAWF CONSTRUCTION, INC.	5,000.00	5,000.00
2	GLOVER & ASSOCIATES, INC.	1,000.00	1,000.00
0044	641 1552	MOBILIZATION	1.000 LSUM
	Engineer's Estimate	**75,000.00**	**75,000.00**
1	C-GAWF CONSTRUCTION, INC.	27,000.00	27,000.00
2	GLOVER & ASSOCIATES, INC.	45,000.00	45,000.00