Letting Date: August 18, 2011, 10:30 A.M.
Call Order: 440 **Contract ID:** 110386
J/P No.: 23987(04) **Project No.:** BRO-157D(094)CO **Contract Time:**
County: OSAGE
Description: BRIDGE AND APPROACHES COUNTY ROAD (NS-365): OVER CLEAR CREEK, 1.0 MILE SOUTH OF THE US-60 JUNCTION. PROJECT LENGTH = 0.204 MILES

	VENDORNAME	PROPOSALITEMTO		
1	BELK BRIDGE, INC.	643,520.30	91.31	100.00
2	K & R BUILDERS, INC.	661,819.00	93.91	102.84
3	B & B BRIDGE COMPANY, LLC	680,463.40	96.55	105.74
	Engineer's Estimate	704,762.00		
4	OBC, INC./PLAINS BRIDGE CONTRACTING OF OKLAHOMA, LLC (JV)	729,086.50	103.45	113.30
5	Reece Construction Co, Inc.	753,983.00	106.98	117.17
6	WILDCAT CONSTRUCTION CO., INC. & SUBSIDIARIES	819,512.15	116.28	127.35
7	King Construction CO., INC.	853,335.40	121.08	132.60

Letting Date: August 18, 2011, 10:30 A.M.
Call Order: 440 **Contract ID:** 110386

Line #	Item Number / Item Description / Bidder	Unit Price	Quantity/Unit / Ext Amount
Section: 0001 ROADWAY			
0001	201(A) 0102 CLEARING AND GRUBBING		1.000 LSUM
	Engineer's Estimate	**5,000.00**	**5,000.00**
1	BELK BRIDGE, INC.	3,000.00	3,000.00
2	K & R BUILDERS, INC.	4,840.00	4,840.00
3	B & B BRIDGE COMPANY, LLC	5,000.00	5,000.00
4	OBC, INC./PLAINS BRIDGE CONTRACTING OF OKLAHOMA, LLC (JV)	5,250.00	5,250.00
5	Reece Construction Co, Inc.	4,118.00	4,118.00
6	WILDCAT CONSTRUCTION CO., INC. & SUBSIDIARIES	5,000.00	5,000.00
7	King Construction CO., INC.	5,000.00	5,000.00
0002	202(A) 0183 UNCLASSIFIED EXCAVATION		4,854.000 CY
	Engineer's Estimate	**5.00**	**24,270.00**
1	BELK BRIDGE, INC.	5.75	27,910.50
2	K & R BUILDERS, INC.	5.92	28,735.68
3	B & B BRIDGE COMPANY, LLC	5.00	24,270.00
4	OBC, INC./PLAINS BRIDGE CONTRACTING OF OKLAHOMA, LLC (JV)	6.83	33,152.82
5	Reece Construction Co, Inc.	6.00	29,124.00
6	WILDCAT CONSTRUCTION CO., INC. & SUBSIDIARIES	4.00	19,416.00
7	King Construction CO., INC.	7.00	33,978.00
0003	202(D) 0184 UNCLASSIFIED BORROW		560.000 CY
	Engineer's Estimate	**8.00**	**4,480.00**
1	BELK BRIDGE, INC.	6.75	3,780.00
2	K & R BUILDERS, INC.	7.92	4,435.20
3	B & B BRIDGE COMPANY, LLC	6.50	3,640.00
4	OBC, INC./PLAINS BRIDGE CONTRACTING OF OKLAHOMA, LLC (JV)	9.19	5,146.40
5	Reece Construction Co, Inc.	11.00	6,160.00
6	WILDCAT CONSTRUCTION CO., INC. & SUBSIDIARIES	15.00	8,400.00
7	King Construction CO., INC.	9.00	5,040.00
0004	205(A) 4229 TYPE A-SALVAGED TOPSOIL		1.000 LSUM
	Engineer's Estimate	**5,000.00**	**5,000.00**
1	BELK BRIDGE, INC.	3,000.00	3,000.00
2	K & R BUILDERS, INC.	3,670.00	3,670.00
3	B & B BRIDGE COMPANY, LLC	4,000.00	4,000.00
4	OBC, INC./PLAINS BRIDGE CONTRACTING OF OKLAHOMA, LLC (JV)	5,250.00	5,250.00
5	Reece Construction Co, Inc.	4,575.00	4,575.00
6	WILDCAT CONSTRUCTION CO., INC. & SUBSIDIARIES	6,000.00	6,000.00
7	King Construction CO., INC.	7,500.00	7,500.00
0005	221(C) 2801 TEMPORARY SILT FENCE		1,282.000 LF
	Engineer's Estimate	**2.50**	**3,205.00**
1	BELK BRIDGE, INC.	1.00	1,282.00
2	K & R BUILDERS, INC.	1.20	1,538.40
3	B & B BRIDGE COMPANY, LLC	1.70	2,179.40
4	OBC, INC./PLAINS BRIDGE CONTRACTING OF OKLAHOMA, LLC (JV)	3.05	3,910.10
5	Reece Construction Co, Inc.	2.00	2,564.00
6	WILDCAT CONSTRUCTION CO., INC. & SUBSIDIARIES	2.00	2,564.00
7	King Construction CO., INC.	2.50	3,205.00

Letting Date: August 18, 2011, 10:30 A.M.
Call Order: 440 **Contract ID:** 110386

Line #	Item Number / Item Description / Bidder	Unit Price	Quantity/Unit / Ext Amount
Section: 0001 ROADWAY			
0006	221(F) 0100 TEMPORARY SILT DIKE		112.000 LF
	Engineer's Estimate	**8.00**	**896.00**
1	BELK BRIDGE, INC.	2.00	224.00
2	K & R BUILDERS, INC.	7.05	789.60
3	B & B BRIDGE COMPANY, LLC	7.00	784.00
4	OBC, INC./PLAINS BRIDGE CONTRACTING OF OKLAHOMA, LLC (JV)	17.32	1,939.84
5	Reece Construction Co, Inc.	6.00	672.00
6	WILDCAT CONSTRUCTION CO., INC. & SUBSIDIARIES	6.00	672.00
7	King Construction CO., INC.	12.95	1,450.40
0007	230(A) 2806 SOLID SLAB SODDING		5,000.000 SY
	Engineer's Estimate	**1.50**	**7,500.00**
1	BELK BRIDGE, INC.	1.59	7,950.00
2	K & R BUILDERS, INC.	1.68	8,400.00
3	B & B BRIDGE COMPANY, LLC	1.80	9,000.00
4	OBC, INC./PLAINS BRIDGE CONTRACTING OF OKLAHOMA, LLC (JV)	1.67	8,350.00
5	Reece Construction Co, Inc.	1.49	7,450.00
6	WILDCAT CONSTRUCTION CO., INC. & SUBSIDIARIES	1.70	8,500.00
7	King Construction CO., INC.	1.49	7,450.00
0008	232(A) 2813 SEEDING METHOD A		1.000 AC
	Engineer's Estimate	**1,000.00**	**1,000.00**
1	BELK BRIDGE, INC.	725.00	725.00
2	K & R BUILDERS, INC.	300.00	300.00
3	B & B BRIDGE COMPANY, LLC	1,600.00	1,600.00
4	OBC, INC./PLAINS BRIDGE CONTRACTING OF OKLAHOMA, LLC (JV)	761.25	761.25
5	Reece Construction Co, Inc.	295.00	295.00
6	WILDCAT CONSTRUCTION CO., INC. & SUBSIDIARIES	1,000.00	1,000.00
7	King Construction CO., INC.	295.00	295.00
0009	233(A) 2817 VEGETATIVE MULCHING		1.000 AC
	Engineer's Estimate	**750.00**	**750.00**
1	BELK BRIDGE, INC.	725.00	725.00
2	K & R BUILDERS, INC.	250.00	250.00
3	B & B BRIDGE COMPANY, LLC	600.00	600.00
4	OBC, INC./PLAINS BRIDGE CONTRACTING OF OKLAHOMA, LLC (JV)	761.25	761.25
5	Reece Construction Co, Inc.	695.00	695.00
6	WILDCAT CONSTRUCTION CO., INC. & SUBSIDIARIES	500.00	500.00
7	King Construction CO., INC.	695.00	695.00
0010	303(B) 2110 AGGREGATE BASE TYPE B		650.000 CY
	Engineer's Estimate	**45.00**	**29,250.00**
1	BELK BRIDGE, INC.	35.00	22,750.00
2	K & R BUILDERS, INC.	40.65	26,422.50
3	B & B BRIDGE COMPANY, LLC	38.75	25,187.50
4	OBC, INC./PLAINS BRIDGE CONTRACTING OF OKLAHOMA, LLC (JV)	37.80	24,570.00
5	Reece Construction Co, Inc.	45.00	29,250.00
6	WILDCAT CONSTRUCTION CO., INC. & SUBSIDIARIES	31.00	20,150.00
7	King Construction CO., INC.	36.00	23,400.00

Letting Date: August 18, 2011, 10:30 A.M.
Call Order: 440 **Contract ID:** 110386

Line #	Item Number / Item Description / Bidder	Unit Price	Quantity/Unit / Ext Amount
Section: 0001 ROADWAY			
0011	509(D) 0325 CLASS C CONCRETE		10.000 CY
	Engineer's Estimate	**250.00**	**2,500.00**
1	BELK BRIDGE, INC.	100.00	1,000.00
2	K & R BUILDERS, INC.	250.00	2,500.00
3	B & B BRIDGE COMPANY, LLC	200.00	2,000.00
4	OBC, INC./PLAINS BRIDGE CONTRACTING OF OKLAHOMA, LLC (JV)	200.54	2,005.40
5	Reece Construction Co, Inc.	266.00	2,660.00
6	WILDCAT CONSTRUCTION CO., INC. & SUBSIDIARIES	400.00	4,000.00
7	King Construction CO., INC.	325.00	3,250.00
0012	613(B) 0689 18" CORR. GALV. STEEL PIPE		38.000 LF
	Engineer's Estimate	**28.00**	**1,064.00**
1	BELK BRIDGE, INC.	40.00	1,520.00
2	K & R BUILDERS, INC.	28.63	1,087.94
3	B & B BRIDGE COMPANY, LLC	22.50	855.00
4	OBC, INC./PLAINS BRIDGE CONTRACTING OF OKLAHOMA, LLC (JV)	34.65	1,316.70
5	Reece Construction Co, Inc.	27.00	1,026.00
6	WILDCAT CONSTRUCTION CO., INC. & SUBSIDIARIES	50.00	1,900.00
7	King Construction CO., INC.	28.00	1,064.00
0013	613(L) 5726 18" PREFAB. CULVERT END SECTION, ROUND		2.000 EA
	Engineer's Estimate	**750.00**	**1,500.00**
1	BELK BRIDGE, INC.	200.00	400.00
2	K & R BUILDERS, INC.	197.50	395.00
3	B & B BRIDGE COMPANY, LLC	275.00	550.00
4	OBC, INC./PLAINS BRIDGE CONTRACTING OF OKLAHOMA, LLC (JV)	787.50	1,575.00
5	Reece Construction Co, Inc.	454.00	908.00
6	WILDCAT CONSTRUCTION CO., INC. & SUBSIDIARIES	280.00	560.00
7	King Construction CO., INC.	800.00	1,600.00
0014	623(A) 0932 BEAM GUARDRAIL W-BEAM SINGLE		250.000 LF
	Engineer's Estimate	**17.00**	**4,250.00**
1	BELK BRIDGE, INC.	14.50	3,625.00
2	K & R BUILDERS, INC.	16.00	4,000.00
3	B & B BRIDGE COMPANY, LLC	14.50	3,625.00
4	OBC, INC./PLAINS BRIDGE CONTRACTING OF OKLAHOMA, LLC (JV)	19.95	4,987.50
5	Reece Construction Co, Inc.	19.00	4,750.00
6	WILDCAT CONSTRUCTION CO., INC. & SUBSIDIARIES	16.00	4,000.00
7	King Construction CO., INC.	19.00	4,750.00
0015	623(G) 8571 GUARDRAIL END TREATMENT (GET)		4.000 EA
	Engineer's Estimate	**2,000.00**	**8,000.00**
1	BELK BRIDGE, INC.	2,150.00	8,600.00
2	K & R BUILDERS, INC.	2,350.00	9,400.00
3	B & B BRIDGE COMPANY, LLC	2,150.00	8,600.00
4	OBC, INC./PLAINS BRIDGE CONTRACTING OF OKLAHOMA, LLC (JV)	2,205.00	8,820.00
5	Reece Construction Co, Inc.	2,100.00	8,400.00
6	WILDCAT CONSTRUCTION CO., INC. & SUBSIDIARIES	2,200.00	8,800.00
7	King Construction CO., INC.	2,100.00	8,400.00

Line #	Item Number / Item Description / Bidder	Unit Price	Quantity/Unit / Ext Amount
Section: 0002 BRIDGE 'A'			

Letting Date: August 18, 2011, 10:30 A.M.
Call Order: 440 **Contract ID:** 110386

Line #	Item Number / Item Description / Bidder	Unit Price	Quantity/Unit / Ext Amount
Section: 0002 BRIDGE 'A'			
0016	501(B) 1307 SUBSTRUCTURE EXCAVATION COMMON		84.000 CY
	Engineer's Estimate	**12.00**	**1,008.00**
1	BELK BRIDGE, INC.	15.00	1,260.00
2	K & R BUILDERS, INC.	8.42	707.28
3	B & B BRIDGE COMPANY, LLC	24.00	2,016.00
4	OBC, INC./PLAINS BRIDGE CONTRACTING OF OKLAHOMA, LLC (JV)	22.00	1,848.00
5	Reece Construction Co, Inc.	36.00	3,024.00
6	WILDCAT CONSTRUCTION CO., INC. & SUBSIDIARIES	11.00	924.00
7	King Construction CO., INC.	50.00	4,200.00
0017	501(G) 6309 CLSM BACKFILL		80.000 CY
	Engineer's Estimate	**100.00**	**8,000.00**
1	BELK BRIDGE, INC.	100.00	8,000.00
2	K & R BUILDERS, INC.	115.00	9,200.00
3	B & B BRIDGE COMPANY, LLC	89.00	7,120.00
4	OBC, INC./PLAINS BRIDGE CONTRACTING OF OKLAHOMA, LLC (JV)	94.16	7,532.80
5	Reece Construction Co, Inc.	127.00	10,160.00
6	WILDCAT CONSTRUCTION CO., INC. & SUBSIDIARIES	155.00	12,400.00
7	King Construction CO., INC.	100.00	8,000.00
0018	503(A) 1312 PRESTRESSED CONCRETE BEAMS (TYPE III)		830.000 LF
	Engineer's Estimate	**180.00**	**149,400.00**
1	BELK BRIDGE, INC.	170.00	141,100.00
2	K & R BUILDERS, INC.	164.00	136,120.00
3	B & B BRIDGE COMPANY, LLC	175.00	145,250.00
4	OBC, INC./PLAINS BRIDGE CONTRACTING OF OKLAHOMA, LLC (JV)	179.77	149,209.10
5	Reece Construction Co, Inc.	194.00	161,020.00
6	WILDCAT CONSTRUCTION CO., INC. & SUBSIDIARIES	230.00	190,900.00
7	King Construction CO., INC.	180.00	149,400.00
0019	504(A) 1304 APPROACH SLAB		99.000 SY
	Engineer's Estimate	**165.00**	**16,335.00**
1	BELK BRIDGE, INC.	100.00	9,900.00
2	K & R BUILDERS, INC.	135.00	13,365.00
3	B & B BRIDGE COMPANY, LLC	155.00	15,345.00
4	OBC, INC./PLAINS BRIDGE CONTRACTING OF OKLAHOMA, LLC (JV)	112.68	11,155.32
5	Reece Construction Co, Inc.	266.00	26,334.00
6	WILDCAT CONSTRUCTION CO., INC. & SUBSIDIARIES	145.00	14,355.00
7	King Construction CO., INC.	205.00	20,295.00
0020	504(D) 6239 CONCRETE RAIL (TR3)		489.000 LF
	Engineer's Estimate	**60.00**	**29,340.00**
1	BELK BRIDGE, INC.	75.00	36,675.00
2	K & R BUILDERS, INC.	61.00	29,829.00
3	B & B BRIDGE COMPANY, LLC	53.00	25,917.00
4	OBC, INC./PLAINS BRIDGE CONTRACTING OF OKLAHOMA, LLC (JV)	48.10	23,520.90
5	Reece Construction Co, Inc.	68.00	33,252.00
6	WILDCAT CONSTRUCTION CO., INC. & SUBSIDIARIES	100.00	48,900.00
7	King Construction CO., INC.	65.00	31,785.00

Letting Date: August 18, 2011, 10:30 A.M.
Call Order: 440 **Contract ID:** 110386

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0002 BRIDGE 'A'					
0021	506(A) 1322	STRUCTURAL STEEL	4,550.000	LB	
	Engineer's Estimate		**2.75**		**12,512.50**
1	BELK BRIDGE, INC.		4.00		18,200.00
2	K & R BUILDERS, INC.		0.50		2,275.00
3	B & B BRIDGE COMPANY, LLC		1.55		7,052.50
4	OBC, INC./PLAINS BRIDGE CONTRACTING OF OKLAHOMA, LLC (JV)		3.95		17,972.50
5	Reece Construction Co, Inc.		3.00		13,650.00
6	WILDCAT CONSTRUCTION CO., INC. & SUBSIDIARIES		2.00		9,100.00
7	King Construction CO., INC.		2.00		9,100.00
0022	507(A) 6172	WEATHERING STEEL FIXED BEARING ASSEMBLY	24.000	EA	
	Engineer's Estimate		**750.00**		**18,000.00**
1	BELK BRIDGE, INC.		500.00		12,000.00
2	K & R BUILDERS, INC.		550.00		13,200.00
3	B & B BRIDGE COMPANY, LLC		800.00		19,200.00
4	OBC, INC./PLAINS BRIDGE CONTRACTING OF OKLAHOMA, LLC (JV)		566.51		13,596.24
5	Reece Construction Co, Inc.		487.00		11,688.00
6	WILDCAT CONSTRUCTION CO., INC. & SUBSIDIARIES		710.00		17,040.00
7	King Construction CO., INC.		700.00		16,800.00
0023	509(A) 1326	CLASS AA CONCRETE	192.000	CY	
	Engineer's Estimate		**450.00**		**86,400.00**
1	BELK BRIDGE, INC.		330.00		63,360.00
2	K & R BUILDERS, INC.		448.40		86,092.80
3	B & B BRIDGE COMPANY, LLC		375.00		72,000.00
4	OBC, INC./PLAINS BRIDGE CONTRACTING OF OKLAHOMA, LLC (JV)		441.73		84,812.16
5	Reece Construction Co, Inc.		450.00		86,400.00
6	WILDCAT CONSTRUCTION CO., INC. & SUBSIDIARIES		450.00		86,400.00
7	King Construction CO., INC.		755.00		144,960.00
0024	509(B) 1328	CLASS A CONCRETE	116.000	CY	
	Engineer's Estimate		**300.00**		**34,800.00**
1	BELK BRIDGE, INC.		330.00		38,280.00
2	K & R BUILDERS, INC.		460.00		53,360.00
3	B & B BRIDGE COMPANY, LLC		375.00		43,500.00
4	OBC, INC./PLAINS BRIDGE CONTRACTING OF OKLAHOMA, LLC (JV)		438.23		50,834.68
5	Reece Construction Co, Inc.		507.00		58,812.00
6	WILDCAT CONSTRUCTION CO., INC. & SUBSIDIARIES		450.00		52,200.00
7	King Construction CO., INC.		755.00		87,580.00
0025	511(A) 1332	REINFORCING STEEL	72,155.000	LB	
	Engineer's Estimate		**0.80**		**57,724.00**
1	BELK BRIDGE, INC.		1.00		72,155.00
2	K & R BUILDERS, INC.		0.82		59,167.10
3	B & B BRIDGE COMPANY, LLC		0.75		54,116.25
4	OBC, INC./PLAINS BRIDGE CONTRACTING OF OKLAHOMA, LLC (JV)		0.81		58,445.55
5	Reece Construction Co, Inc.		0.80		57,724.00
6	WILDCAT CONSTRUCTION CO., INC. & SUBSIDIARIES		0.95		68,547.25
7	King Construction CO., INC.		1.10		79,370.50

Letting Date: August 18, 2011, 10:30 A.M.
Call Order: 440 **Contract ID:** 110386

Line #	Item Number	Item Description	Quantity/Unit	Unit Price	Ext Amount
	Bidder				
Section: 0002	**BRIDGE 'A'**				
0026	514(A) 6010	PILES, FURNISHED (HP 10X42)	112.000 LF		
	Engineer's Estimate			**25.00**	**2,800.00**
1	BELK BRIDGE, INC.			18.00	2,016.00
2	K & R BUILDERS, INC.			31.15	3,488.80
3	B & B BRIDGE COMPANY, LLC			27.75	3,108.00
4	OBC, INC./PLAINS BRIDGE CONTRACTING OF OKLAHOMA, LLC (JV)			27.19	3,045.28
5	Reece Construction Co, Inc.			40.00	4,480.00
6	WILDCAT CONSTRUCTION CO., INC. & SUBSIDIARIES			25.00	2,800.00
7	King Construction CO., INC.			25.00	2,800.00
0027	514(A) 6011	PILES, FURNISHED (HP 12X53)	235.000 LF		
	Engineer's Estimate			**30.00**	**7,050.00**
1	BELK BRIDGE, INC.			20.00	4,700.00
2	K & R BUILDERS, INC.			36.05	8,471.75
3	B & B BRIDGE COMPANY, LLC			38.00	8,930.00
4	OBC, INC./PLAINS BRIDGE CONTRACTING OF OKLAHOMA, LLC (JV)			33.67	7,912.45
5	Reece Construction Co, Inc.			51.00	11,985.00
6	WILDCAT CONSTRUCTION CO., INC. & SUBSIDIARIES			35.00	8,225.00
7	King Construction CO., INC.			33.00	7,755.00
0028	514(B) 6292	PILES, DRIVEN (HP 10X42)	112.000 LF		
	Engineer's Estimate			**10.00**	**1,120.00**
1	BELK BRIDGE, INC.			9.00	1,008.00
2	K & R BUILDERS, INC.			13.35	1,495.20
3	B & B BRIDGE COMPANY, LLC			20.50	2,296.00
4	OBC, INC./PLAINS BRIDGE CONTRACTING OF OKLAHOMA, LLC (JV)			11.00	1,232.00
5	Reece Construction Co, Inc.			10.00	1,120.00
6	WILDCAT CONSTRUCTION CO., INC. & SUBSIDIARIES			20.00	2,240.00
7	King Construction CO., INC.			10.00	1,120.00
0029	514(B) 6294	PILES, DRIVEN (HP 12X53)	235.000 LF		
	Engineer's Estimate			**13.00**	**3,055.00**
1	BELK BRIDGE, INC.			10.00	2,350.00
2	K & R BUILDERS, INC.			15.45	3,630.75
3	B & B BRIDGE COMPANY, LLC			24.00	5,640.00
4	OBC, INC./PLAINS BRIDGE CONTRACTING OF OKLAHOMA, LLC (JV)			11.00	2,585.00
5	Reece Construction Co, Inc.			10.00	2,350.00
6	WILDCAT CONSTRUCTION CO., INC. & SUBSIDIARIES			24.00	5,640.00
7	King Construction CO., INC.			12.00	2,820.00
0030	516(A) 6093	DRILLED SHAFTS 42" DIAMETER	106.000 LF		
	Engineer's Estimate			**375.00**	**39,750.00**
1	BELK BRIDGE, INC.			500.00	53,000.00
2	K & R BUILDERS, INC.			447.00	47,382.00
3	B & B BRIDGE COMPANY, LLC			550.00	58,300.00
4	OBC, INC./PLAINS BRIDGE CONTRACTING OF OKLAHOMA, LLC (JV)			487.66	51,691.96
5	Reece Construction Co, Inc.			505.00	53,530.00
6	WILDCAT CONSTRUCTION CO., INC. & SUBSIDIARIES			450.00	47,700.00
7	King Construction CO., INC.			350.00	37,100.00

Letting Date: August 18, 2011, 10:30 A.M.
Call Order: 440 **Contract ID:** 110386

Line #	Item Number / Item Description / Bidder	Unit Price	Quantity/Unit / Ext Amount
Section: 0002 BRIDGE 'A'			
0031	601(B) 1353 TYPE I-A PLAIN RIPRAP		1,763.000 TON
	Engineer's Estimate	**25.00**	**44,075.00**
1	BELK BRIDGE, INC.	24.50	43,193.50
2	K & R BUILDERS, INC.	26.00	45,838.00
3	B & B BRIDGE COMPANY, LLC	25.00	44,075.00
4	OBC, INC./PLAINS BRIDGE CONTRACTING OF OKLAHOMA, LLC (JV)	31.63	55,763.69
5	Reece Construction Co, Inc.	31.00	54,653.00
6	WILDCAT CONSTRUCTION CO., INC. & SUBSIDIARIES	30.00	52,890.00
7	King Construction CO., INC.	25.00	44,075.00
0032	601(C) 1355 TYPE I-A FILTER BLANKET		440.000 TON
	Engineer's Estimate	**20.00**	**8,800.00**
1	BELK BRIDGE, INC.	19.50	8,580.00
2	K & R BUILDERS, INC.	21.30	9,372.00
3	B & B BRIDGE COMPANY, LLC	23.00	10,120.00
4	OBC, INC./PLAINS BRIDGE CONTRACTING OF OKLAHOMA, LLC (JV)	27.32	12,020.80
5	Reece Construction Co, Inc.	26.00	11,440.00
6	WILDCAT CONSTRUCTION CO., INC. & SUBSIDIARIES	30.00	13,200.00
7	King Construction CO., INC.	20.00	8,800.00
0033	601(I) 6312 FILTER FABRIC (RIPRAP)		1,683.000 SY
	Engineer's Estimate	**2.50**	**4,207.50**
1	BELK BRIDGE, INC.	1.10	1,851.30
2	K & R BUILDERS, INC.	2.50	4,207.50
3	B & B BRIDGE COMPANY, LLC	2.25	3,786.75
4	OBC, INC./PLAINS BRIDGE CONTRACTING OF OKLAHOMA, LLC (JV)	2.19	3,685.77
5	Reece Construction Co, Inc.	3.00	5,049.00
6	WILDCAT CONSTRUCTION CO., INC. & SUBSIDIARIES	4.30	7,236.90
7	King Construction CO., INC.	2.50	4,207.50
0034	613(H) 6204 6" PERFORATED PIPE UNDERDRAIN ROUND		70.000 LF
	Engineer's Estimate	**25.00**	**1,750.00**
1	BELK BRIDGE, INC.	40.00	2,800.00
2	K & R BUILDERS, INC.	23.75	1,662.50
3	B & B BRIDGE COMPANY, LLC	20.00	1,400.00
4	OBC, INC./PLAINS BRIDGE CONTRACTING OF OKLAHOMA, LLC (JV)	24.25	1,697.50
5	Reece Construction Co, Inc.	14.00	980.00
6	WILDCAT CONSTRUCTION CO., INC. & SUBSIDIARIES	7.80	546.00
7	King Construction CO., INC.	5.00	350.00
0035	613(I) 6207 6" NON-PERF.PIPE UNDERDRAIN RND.		20.000 LF
	Engineer's Estimate	**25.00**	**500.00**
1	BELK BRIDGE, INC.	40.00	800.00
2	K & R BUILDERS, INC.	27.50	550.00
3	B & B BRIDGE COMPANY, LLC	20.00	400.00
4	OBC, INC./PLAINS BRIDGE CONTRACTING OF OKLAHOMA, LLC (JV)	29.86	597.20
5	Reece Construction Co, Inc.	14.00	280.00
6	WILDCAT CONSTRUCTION CO., INC. & SUBSIDIARIES	7.80	156.00
7	King Construction CO., INC.	5.00	100.00

Letting Date: August 18, 2011, 10:30 A.M.
Call Order: 440 **Contract ID:** 110386

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section:	**0002**	**BRIDGE 'A'**	
0036	619(D) 1397	REMOVAL OF EXISTING BRIDGE STRUCTURE	1.000 LSUM
	Engineer's Estimate	**10,000.00**	**10,000.00**
1	BELK BRIDGE, INC.	18,000.00	18,000.00
2	K & R BUILDERS, INC.	7,670.00	7,670.00
3	B & B BRIDGE COMPANY, LLC	30,000.00	30,000.00
4	OBC, INC./PLAINS BRIDGE CONTRACTING OF OKLAHOMA, LLC (JV)	16,500.00	16,500.00
5	Reece Construction Co, Inc.	19,315.00	19,315.00
6	WILDCAT CONSTRUCTION CO., INC. & SUBSIDIARIES	35,000.00	35,000.00
7	King Construction CO., INC.	25,000.00	25,000.00

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section:	**0003**	**TRAFFIC**	
0037	880(J) 8905	CONSTRUCTION TRAFFIC CONTROL	1.000 LSUM
	Engineer's Estimate	**3,000.00**	**3,000.00**
1	BELK BRIDGE, INC.	2,550.00	2,550.00
2	K & R BUILDERS, INC.	2,500.00	2,500.00
3	B & B BRIDGE COMPANY, LLC	2,200.00	2,200.00
4	OBC, INC./PLAINS BRIDGE CONTRACTING OF OKLAHOMA, LLC (JV)	1,302.00	1,302.00
5	Reece Construction Co, Inc.	1,240.00	1,240.00
6	WILDCAT CONSTRUCTION CO., INC. & SUBSIDIARIES	1,050.00	1,050.00
7	King Construction CO., INC.	1,240.00	1,240.00

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section:	**0004**	**STAKING**	
0038	642(B) 0096	CONSTRUCTION STAKING LEVEL II	1.000 LSUM
	Engineer's Estimate	**5,000.00**	**5,000.00**
1	BELK BRIDGE, INC.	3,000.00	3,000.00
2	K & R BUILDERS, INC.	5,200.00	5,200.00
3	B & B BRIDGE COMPANY, LLC	2,300.00	2,300.00
4	OBC, INC./PLAINS BRIDGE CONTRACTING OF OKLAHOMA, LLC (JV)	5,808.00	5,808.00
5	Reece Construction Co, Inc.	5,450.00	5,450.00
6	WILDCAT CONSTRUCTION CO., INC. & SUBSIDIARIES	6,950.00	6,950.00
7	King Construction CO., INC.	4,650.00	4,650.00

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section:	**0005**	**CONSTRUCTION**	
0039	220 2800	SWPPP DOCUMENTATION AND MANAGEMENT	1.000 LSUM
	Engineer's Estimate	**5,000.00**	**5,000.00**
1	BELK BRIDGE, INC.	2,250.00	2,250.00
2	K & R BUILDERS, INC.	2,600.00	2,600.00
3	B & B BRIDGE COMPANY, LLC	2,000.00	2,000.00
4	OBC, INC./PLAINS BRIDGE CONTRACTING OF OKLAHOMA, LLC (JV)	2,080.00	2,080.00
5	Reece Construction Co, Inc.	2,500.00	2,500.00
6	WILDCAT CONSTRUCTION CO., INC. & SUBSIDIARIES	1,650.00	1,650.00
7	King Construction CO., INC.	4,000.00	4,000.00

Letting Date: August 18, 2011, 10:30 A.M.

Call Order: 440 **Contract ID:** 110386

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section:	**0005**	**CONSTRUCTION**	
0040	641 1399	MOBILIZATION	1.000 LSUM
	Engineer's Estimate	**56,470.00**	**56,470.00**
1	BELK BRIDGE, INC.	10,000.00	10,000.00
2	K & R BUILDERS, INC.	17,670.00	17,670.00
3	B & B BRIDGE COMPANY, LLC	22,500.00	22,500.00
4	OBC, INC./PLAINS BRIDGE CONTRACTING OF OKLAHOMA, LLC (JV)	36,441.34	36,441.34
5	Reece Construction Co, Inc.	14,900.00	14,900.00
6	WILDCAT CONSTRUCTION CO., INC. & SUBSIDIARIES	42,000.00	42,000.00
7	King Construction CO., INC.	50,750.00	50,750.00