**Letting Date:** August 18, 2011, 10:30 A.M.
**Call Order:** 620 **Contract ID:** 110394
**J/P No.:** 28100(04) **Project No.:** NHG-013N(143)TR **Contract Time:**
**County:** WAGONER
**Description:** SAFETY IMPROVEMENT (CABLE BARRIER) US-69: FROM 3.6 MILES SOUTH OF THE MAYES COUNTY LINE, EXTEND NORTH.

| | VENDORNAME | PROPOSALITEMTO | | |
|---|---|---|---|---|
| 1 | Midstate Traffic Control, Inc. | 538,478.00 | 95.72 | 100.00 |
| | Engineer's Estimate | 562,560.75 | | |
| 2 | ACTION SAFETY SUPPLY CO., LLC | 566,097.30 | 100.63 | 105.13 |
| 3 | JLT CONTRACTING, LLC | 686,213.95 | 121.98 | 127.44 |

**Letting Date:** August 18, 2011, 10:30 A.M.
**Call Order:** 620 **Contract ID:** 110394

| Line # | Item Number | Item Description | Quantity/Unit | | |
|---|---|---|---|---|---|
| | Bidder | | Unit Price | | Ext Amount |
| **Section: 0001** | **TRAFFIC CONTROL** | | | | |
| 0001 | 876(A) 8482 | (PL)TRUCK MOUNTED ATTENUATOR | 120.000 | SD | |
| | **Engineer's Estimate** | | **15.00** | | **1,800.00** |
| 1 | Midstate Traffic Control, Inc. | | 5.00 | | 600.00 |
| 2 | ACTION SAFETY SUPPLY CO., LLC | | 2.00 | | 240.00 |
| 3 | JLT CONTRACTING, LLC | | 46.50 | | 5,580.00 |
| 0002 | 880(A) 8812 | ARROW DISPLAY(TYPE C) | 120.000 | SD | |
| | **Engineer's Estimate** | | **5.00** | | **600.00** |
| 1 | Midstate Traffic Control, Inc. | | 5.00 | | 600.00 |
| 2 | ACTION SAFETY SUPPLY CO., LLC | | 1.00 | | 120.00 |
| 3 | JLT CONTRACTING, LLC | | 6.25 | | 750.00 |
| 0003 | 880(B) 8818 | CONSTRUCTION SIGNS 0 TO 6.25 SF | 3,720.000 | SD | |
| | **Engineer's Estimate** | | **0.20** | | **744.00** |
| 1 | Midstate Traffic Control, Inc. | | 0.01 | | 37.20 |
| 2 | ACTION SAFETY SUPPLY CO., LLC | | 0.02 | | 74.40 |
| 3 | JLT CONTRACTING, LLC | | 0.65 | | 2,418.00 |
| 0004 | 880(B) 8821 | CONSTRUCTION SIGNS 6.26 SF TO 15.99 SF | 2,880.000 | SD | |
| | **Engineer's Estimate** | | **0.50** | | **1,440.00** |
| 1 | Midstate Traffic Control, Inc. | | 0.01 | | 28.80 |
| 2 | ACTION SAFETY SUPPLY CO., LLC | | 0.02 | | 57.60 |
| 3 | JLT CONTRACTING, LLC | | 2.00 | | 5,760.00 |
| 0005 | 880(B) 8824 | CONSTRUCTION SIGNS 16.0 SF TO 32.99 SF | 2,640.000 | SD | |
| | **Engineer's Estimate** | | **0.75** | | **1,980.00** |
| 1 | Midstate Traffic Control, Inc. | | 3.00 | | 7,920.00 |
| 2 | ACTION SAFETY SUPPLY CO., LLC | | 1.00 | | 2,640.00 |
| 3 | JLT CONTRACTING, LLC | | 2.85 | | 7,524.00 |
| 0006 | 880(C) 8842 | CONSTRUCTION BARRICADES(TYPE III) | 960.000 | SD | |
| | **Engineer's Estimate** | | **0.35** | | **336.00** |
| 1 | Midstate Traffic Control, Inc. | | 0.01 | | 9.60 |
| 2 | ACTION SAFETY SUPPLY CO., LLC | | 0.02 | | 19.20 |
| 3 | JLT CONTRACTING, LLC | | 1.15 | | 1,104.00 |
| 0007 | 880(C) 8848 | WING BARRICADES | 480.000 | SD | |
| | **Engineer's Estimate** | | **0.80** | | **384.00** |
| 1 | Midstate Traffic Control, Inc. | | 2.00 | | 960.00 |
| 2 | ACTION SAFETY SUPPLY CO., LLC | | 0.02 | | 9.60 |
| 3 | JLT CONTRACTING, LLC | | 1.20 | | 576.00 |
| 0008 | 880(E) 8860 | WARNING LIGHTS(TYPE A) | 4,920.000 | SD | |
| | **Engineer's Estimate** | | **0.10** | | **492.00** |
| 1 | Midstate Traffic Control, Inc. | | 0.01 | | 49.20 |
| 2 | ACTION SAFETY SUPPLY CO., LLC | | 0.02 | | 98.40 |
| 3 | JLT CONTRACTING, LLC | | 0.35 | | 1,722.00 |
| 0009 | 880(F) 8878 | DRUMS | 3,600.000 | SD | |
| | **Engineer's Estimate** | | **0.10** | | **360.00** |
| 1 | Midstate Traffic Control, Inc. | | 0.01 | | 36.00 |
| 2 | ACTION SAFETY SUPPLY CO., LLC | | 0.02 | | 72.00 |
| 3 | JLT CONTRACTING, LLC | | 0.85 | | 3,060.00 |

**Letting Date:** August 18, 2011, 10:30 A.M.
**Call Order:** 620 **Contract ID:** 110394

| Line # | Item Number | Item Description | Quantity/Unit | |
|---|---|---|---|---|
| | Bidder | | Unit Price | Ext Amount |
| **Section: 0001** | **TRAFFIC CONTROL** | | | |
| 0010 | 880(G) 8890 | CHANNELIZER CONES | 30,000.000 SD | |
| | **Engineer's Estimate** | | **0.10** | **3,000.00** |
| 1 | Midstate Traffic Control, Inc. | | 0.01 | 300.00 |
| 2 | ACTION SAFETY SUPPLY CO., LLC | | 0.45 | 13,500.00 |
| 3 | JLT CONTRACTING, LLC | | 0.15 | 4,500.00 |
| 0011 | 880(L) 8911 | TRAFFIC SURVEILLANCE, POLICE | 200.000 HOUR | |
| | **Engineer's Estimate** | | **50.00** | **10,000.00** |
| 1 | Midstate Traffic Control, Inc. | | 60.00 | 12,000.00 |
| 2 | ACTION SAFETY SUPPLY CO., LLC | | 50.00 | 10,000.00 |
| 3 | JLT CONTRACTING, LLC | | 67.50 | 13,500.00 |
| 0012 | 882(A) 8306 | PORT.CHANGEABLE MESSAGE SIGN | 480.000 SD | |
| | **Engineer's Estimate** | | **9.50** | **4,560.00** |
| 1 | Midstate Traffic Control, Inc. | | 5.00 | 2,400.00 |
| 2 | ACTION SAFETY SUPPLY CO., LLC | | 2.00 | 960.00 |
| 3 | JLT CONTRACTING, LLC | | 18.00 | 8,640.00 |

| Line # | Item Number | Item Description | Quantity/Unit | |
|---|---|---|---|---|
| | Bidder | | Unit Price | Ext Amount |
| **Section: 0002** | **CABLE BARRIER** | | | |
| 0013 | 202(A) 0183 | UNCLASSIFIED EXCAVATION | 1,805.000 CY | |
| | **Engineer's Estimate** | | **3.50** | **6,317.50** |
| 1 | Midstate Traffic Control, Inc. | | 5.00 | 9,025.00 |
| 2 | ACTION SAFETY SUPPLY CO., LLC | | 5.60 | 10,108.00 |
| 3 | JLT CONTRACTING, LLC | | 18.25 | 32,941.25 |
| 0014 | 202(D) 0184 | UNCLASSIFIED BORROW | 795.000 CY | |
| | **Engineer's Estimate** | | **5.00** | **3,975.00** |
| 1 | Midstate Traffic Control, Inc. | | 10.00 | 7,950.00 |
| 2 | ACTION SAFETY SUPPLY CO., LLC | | 20.00 | 15,900.00 |
| 3 | JLT CONTRACTING, LLC | | 6.85 | 5,445.75 |
| 0015 | 221(C) 2801 | TEMPORARY SILT FENCE | 1,150.000 LF | |
| | **Engineer's Estimate** | | **1.75** | **2,012.50** |
| 1 | Midstate Traffic Control, Inc. | | 0.30 | 345.00 |
| 2 | ACTION SAFETY SUPPLY CO., LLC | | 0.50 | 575.00 |
| 3 | JLT CONTRACTING, LLC | | 1.75 | 2,012.50 |
| 0016 | 221(D) 2803 | TEMPORARY SEDIMENT FILTER | 14.000 EA | |
| | **Engineer's Estimate** | | **120.00** | **1,680.00** |
| 1 | Midstate Traffic Control, Inc. | | 50.00 | 700.00 |
| 2 | ACTION SAFETY SUPPLY CO., LLC | | 100.00 | 1,400.00 |
| 3 | JLT CONTRACTING, LLC | | 85.00 | 1,190.00 |
| 0017 | 221(F) 0100 | TEMPORARY SILT DIKE | 1,120.000 LF | |
| | **Engineer's Estimate** | | **6.50** | **7,280.00** |
| 1 | Midstate Traffic Control, Inc. | | 3.00 | 3,360.00 |
| 2 | ACTION SAFETY SUPPLY CO., LLC | | 7.00 | 7,840.00 |
| 3 | JLT CONTRACTING, LLC | | 6.85 | 7,672.00 |

**Letting Date:** August 18, 2011, 10:30 A.M.
**Call Order:** 620 **Contract ID:** 110394

| Line # | Item Number | Item Description | Quantity/Unit | |
|---|---|---|---|---|
| | Bidder | | Unit Price | Ext Amount |
| **Section: 0002** | **CABLE BARRIER** | | | |
| 0018 | 230(A) 2806 | SOLID SLAB SODDING | 56,734.000 SY | |
| | **Engineer's Estimate** | | **1.25** | **70,917.50** |
| 1 | Midstate Traffic Control, Inc. | | 1.30 | 73,754.20 |
| 2 | ACTION SAFETY SUPPLY CO., LLC | | 1.10 | 62,407.40 |
| 3 | JLT CONTRACTING, LLC | | 1.20 | 68,080.80 |
| 0019 | 241 2832 | MOWING | 29.000 AC | |
| | **Engineer's Estimate** | | **50.00** | **1,450.00** |
| 1 | Midstate Traffic Control, Inc. | | 50.00 | 1,450.00 |
| 2 | ACTION SAFETY SUPPLY CO., LLC | | 55.00 | 1,595.00 |
| 3 | JLT CONTRACTING, LLC | | 35.00 | 1,015.00 |
| 0020 | 402(E) 0225 | TRAFFIC BOUND SURFACE COURSE TYPE E | 2,481.000 TON | |
| | **Engineer's Estimate** | | **15.00** | **37,215.00** |
| 1 | Midstate Traffic Control, Inc. | | 22.00 | 54,582.00 |
| 2 | ACTION SAFETY SUPPLY CO., LLC | | 23.00 | 57,063.00 |
| 3 | JLT CONTRACTING, LLC | | 27.00 | 66,987.00 |
| 0021 | 413(B) 4863 | RUMBLE STRIP-METHOD HMA-CYC | 30,000.000 LF | |
| | **Engineer's Estimate** | | **0.05** | **1,500.00** |
| 1 | Midstate Traffic Control, Inc. | | 0.20 | 6,000.00 |
| 2 | ACTION SAFETY SUPPLY CO., LLC | | 0.17 | 5,100.00 |
| 3 | JLT CONTRACTING, LLC | | 0.10 | 3,000.00 |
| 0022 | 413(D) 4869 | RUMBLE STRIP METHOD PCC-CYC | 45,200.000 LF | |
| | **Engineer's Estimate** | | **0.25** | **11,300.00** |
| 1 | Midstate Traffic Control, Inc. | | 0.40 | 18,080.00 |
| 2 | ACTION SAFETY SUPPLY CO., LLC | | 0.24 | 10,848.00 |
| 3 | JLT CONTRACTING, LLC | | 0.30 | 13,560.00 |
| 0023 | 509(A) 0319 | CLASS AA CONCRETE | 274.000 CY | |
| | **Engineer's Estimate** | | **300.00** | **82,200.00** |
| 1 | Midstate Traffic Control, Inc. | | 200.00 | 54,800.00 |
| 2 | ACTION SAFETY SUPPLY CO., LLC | | 90.00 | 24,660.00 |
| 3 | JLT CONTRACTING, LLC | | 205.00 | 56,170.00 |
| 0024 | 509(D) 0325 | CLASS C CONCRETE | 25.000 CY | |
| | **Engineer's Estimate** | | **215.00** | **5,375.00** |
| 1 | Midstate Traffic Control, Inc. | | 200.00 | 5,000.00 |
| 2 | ACTION SAFETY SUPPLY CO., LLC | | 100.00 | 2,500.00 |
| 3 | JLT CONTRACTING, LLC | | 305.00 | 7,625.00 |
| 0025 | 612(C) 0645 | INLET ADJUST TO GRADE | 12.000 EA | |
| | **Engineer's Estimate** | | **1,500.00** | **18,000.00** |
| 1 | Midstate Traffic Control, Inc. | | 1,400.00 | 16,800.00 |
| 2 | ACTION SAFETY SUPPLY CO., LLC | | 1,550.00 | 18,600.00 |
| 3 | JLT CONTRACTING, LLC | | 1,445.00 | 17,340.00 |
| 0026 | 619(B) 5881 | REMOVAL OF CONCRETE DITCH LINER | 1,422.000 LF | |
| | **Engineer's Estimate** | | **5.00** | **7,110.00** |
| 1 | Midstate Traffic Control, Inc. | | 10.00 | 14,220.00 |
| 2 | ACTION SAFETY SUPPLY CO., LLC | | 2.50 | 3,555.00 |
| 3 | JLT CONTRACTING, LLC | | 28.50 | 40,527.00 |

**Letting Date:** August 18, 2011, 10:30 A.M.
**Call Order:** 620 **Contract ID:** 110394

| Line # | Item Number | Item Description | Quantity/Unit | |
|---|---|---|---|---|
| | Bidder | | Unit Price | Ext Amount |
| **Section: 0002** | **CABLE BARRIER** | | | |
| 0027 | 619(C) 0924 | SAWING PAVEMENT | 500.000 LF | |
| | **Engineer's Estimate** | | **1.75** | **875.00** |
| 1 | Midstate Traffic Control, Inc. | | 1.00 | 500.00 |
| 2 | ACTION SAFETY SUPPLY CO., LLC | | 2.00 | 1,000.00 |
| 3 | JLT CONTRACTING, LLC | | 2.25 | 1,125.00 |
| 0028 | 628(B) 5125 | HIGH-TENSION CABLE BARRIER(TL-4) | 17,997.000 LF | |
| | **Engineer's Estimate** | | **9.25** | **166,472.25** |
| 1 | Midstate Traffic Control, Inc. | | 9.00 | 161,973.00 |
| 2 | ACTION SAFETY SUPPLY CO., LLC | | 8.10 | 145,775.70 |
| 3 | JLT CONTRACTING, LLC | | 10.45 | 188,068.65 |
| 0029 | 628(C) 5110 | END ANCHORS | 24.000 EA | |
| | **Engineer's Estimate** | | **1,750.00** | **42,000.00** |
| 1 | Midstate Traffic Control, Inc. | | 1,000.00 | 24,000.00 |
| 2 | ACTION SAFETY SUPPLY CO., LLC | | 4,000.00 | 96,000.00 |
| 3 | JLT CONTRACTING, LLC | | 990.00 | 23,760.00 |
| 0030 | 628(E) 5175 | CABLE BARRIER TENSION METER | 1.000 EA | |
| | **Engineer's Estimate** | | **1,750.00** | **1,750.00** |
| 1 | Midstate Traffic Control, Inc. | | 2,000.00 | 2,000.00 |
| 2 | ACTION SAFETY SUPPLY CO., LLC | | 3,000.00 | 3,000.00 |
| 3 | JLT CONTRACTING, LLC | | 4,150.00 | 4,150.00 |
| 0031 | 856(A) 8530 | TRAFFIC STRIPE(MULTI-POLYMER)(4" WIDE) | 36,100.000 LF | |
| | **Engineer's Estimate** | | **0.35** | **12,635.00** |
| 1 | Midstate Traffic Control, Inc. | | 0.45 | 16,245.00 |
| 2 | ACTION SAFETY SUPPLY CO., LLC | | 0.24 | 8,664.00 |
| 3 | JLT CONTRACTING, LLC | | 0.40 | 14,440.00 |
| 0032 | 856(A) 8535 | TRAFFIC STRIPE(MULTI-POLY.)(6" WIDE) | 4,600.000 LF | |
| | **Engineer's Estimate** | | **0.60** | **2,760.00** |
| 1 | Midstate Traffic Control, Inc. | | 0.60 | 2,760.00 |
| 2 | ACTION SAFETY SUPPLY CO., LLC | | 0.39 | 1,794.00 |
| 3 | JLT CONTRACTING, LLC | | 0.65 | 2,990.00 |
| 0033 | 857(F) 8006 | PAVEMENT MARKING REMOVAL(TRAFFIC STRIPE) | 40,400.000 LF | |
| | **Engineer's Estimate** | | **0.10** | **4,040.00** |
| 1 | Midstate Traffic Control, Inc. | | 0.17 | 6,868.00 |
| 2 | ACTION SAFETY SUPPLY CO., LLC | | 0.09 | 3,636.00 |
| 3 | JLT CONTRACTING, LLC | | 0.20 | 8,080.00 |

| Line # | Item Number | Item Description | Quantity/Unit | |
|---|---|---|---|---|
| | Bidder | | Unit Price | Ext Amount |
| **Section: 0003** | **STAKING** | | | |
| 0034 | 642(B) 0096 | CONSTRUCTION STAKING LEVEL II | 1.000 LSUM | |
| | **Engineer's Estimate** | | **5,000.00** | **5,000.00** |
| 1 | Midstate Traffic Control, Inc. | | 3,125.00 | 3,125.00 |
| 2 | ACTION SAFETY SUPPLY CO., LLC | | 3,450.00 | 3,450.00 |
| 3 | JLT CONTRACTING, LLC | | 5,400.00 | 5,400.00 |

| Line # | Item Number | Item Description | Quantity/Unit | |
|---|---|---|---|---|
| | Bidder | | Unit Price | Ext Amount |

**Letting Date:** August 18, 2011, 10:30 A.M.

**Call Order:** 620 **Contract ID:** 110394

| Line # | Item Number | Item Description | Quantity/Unit | |
|---|---|---|---|---|
| | Bidder | | Unit Price | Ext Amount |
| **Section:** | **0004** | **CONSTRUCTION** | | |
| 0035 | 641 1552 | MOBILIZATION | 1.000 LSUM | |
| | **Engineer's Estimate** | | **45,000.00** | **45,000.00** |
| 1 | Midstate Traffic Control, Inc. | | 30,000.00 | 30,000.00 |
| 2 | ACTION SAFETY SUPPLY CO., LLC | | 52,835.00 | 52,835.00 |
| 3 | JLT CONTRACTING, LLC | | 59,500.00 | 59,500.00 |