Letting Date: June 30, 2011, 10:30 A.M.
Call Order: 820 **Contract ID:** 110396
J/P No.: 25822(04) **Project No.:** BRFY-105B(169) **Contract Time:**
County: BECKHAM
Description: BRIDGE AND APPROACHES US-283: OVER TIMBER CREEK, 0.50 MILES SOUTH OF THE ROGER MILLS COUNTY LINE. PROJECT LENGTH = 0.309 MILES

	VENDORNAME	PROPOSALITEMTO		
1	WITTWER CONSTRUCTION CO., INC.	1,367,072.99	88.38	100.00
2	SEWELL BROS., INC.	1,375,709.58	88.94	100.63
3	Munoz Construction, Inc.	1,413,449.10	91.38	103.39
4	Redlands Contracting, LLC	1,498,644.36	96.89	109.62
	Engineer's Estimate	1,546,813.40		
5	Cimarron Construction Company, LLC	1,667,300.00	107.79	121.96
6	EARTH BUILDERS, L.P.	1,675,732.10	108.33	122.58

Letting Date: June 30, 2011, 10:30 A.M.
Call Order: 820 **Contract ID:** 110396

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0001	**ROADWAY**			
0001	201(A) 0102	CLEARING AND GRUBBING	1.000	LSUM
	Engineer's Estimate		**5,000.00**	**5,000.00**
1	WITTWER CONSTRUCTION CO., INC.		5,000.00	5,000.00
2	SEWELL BROS., INC.		8,400.00	8,400.00
3	Munoz Construction, Inc.		1,600.00	1,600.00
4	Redlands Contracting, LLC		35,000.00	35,000.00
5	Cimarron Construction Company, LLC		1,700.00	1,700.00
6	EARTH BUILDERS, L.P.		35.00	35.00
0002	202(A) 0183	UNCLASSIFIED EXCAVATION	22,214.000	CY
	Engineer's Estimate		**3.00**	**66,642.00**
1	WITTWER CONSTRUCTION CO., INC.		3.25	72,195.50
2	SEWELL BROS., INC.		3.50	77,749.00
3	Munoz Construction, Inc.		4.00	88,856.00
4	Redlands Contracting, LLC		3.46	76,860.44
5	Cimarron Construction Company, LLC		4.00	88,856.00
6	EARTH BUILDERS, L.P.		4.50	99,963.00
0003	202(D) 0184	UNCLASSIFIED BORROW	30,556.000	CY
	Engineer's Estimate		**5.00**	**152,780.00**
1	WITTWER CONSTRUCTION CO., INC.		4.00	122,224.00
2	SEWELL BROS., INC.		3.50	106,946.00
3	Munoz Construction, Inc.		5.00	152,780.00
4	Redlands Contracting, LLC		4.86	148,502.16
5	Cimarron Construction Company, LLC		5.15	157,363.40
6	EARTH BUILDERS, L.P.		6.00	183,336.00
0004	205(A) 4229	TYPE A-SALVAGED TOPSOIL	1.000	LSUM
	Engineer's Estimate		**3,000.00**	**3,000.00**
1	WITTWER CONSTRUCTION CO., INC.		5,000.00	5,000.00
2	SEWELL BROS., INC.		4,000.00	4,000.00
3	Munoz Construction, Inc.		8,500.00	8,500.00
4	Redlands Contracting, LLC		3,500.00	3,500.00
5	Cimarron Construction Company, LLC		9,000.00	9,000.00
6	EARTH BUILDERS, L.P.		10,000.00	10,000.00
0005	221(C) 2801	TEMPORARY SILT FENCE	2,000.000	LF
	Engineer's Estimate		**3.00**	**6,000.00**
1	WITTWER CONSTRUCTION CO., INC.		1.25	2,500.00
2	SEWELL BROS., INC.		1.45	2,900.00
3	Munoz Construction, Inc.		1.50	3,000.00
4	Redlands Contracting, LLC		1.56	3,120.00
5	Cimarron Construction Company, LLC		1.30	2,600.00
6	EARTH BUILDERS, L.P.		1.80	3,600.00
0006	221(F) 0100	TEMPORARY SILT DIKE	120.000	LF
	Engineer's Estimate		**7.00**	**840.00**
1	WITTWER CONSTRUCTION CO., INC.		8.00	960.00
2	SEWELL BROS., INC.		9.25	1,110.00
3	Munoz Construction, Inc.		9.00	1,080.00
4	Redlands Contracting, LLC		10.27	1,232.40
5	Cimarron Construction Company, LLC		8.00	960.00
6	EARTH BUILDERS, L.P.		14.00	1,680.00

Letting Date: June 30, 2011, 10:30 A.M.
Call Order: 820 **Contract ID:** 110396

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0001 ROADWAY					
0007	230(A) 2806	SOLID SLAB SODDING	27,104.000	SY	
	Engineer's Estimate		**2.50**		**67,760.00**
1	WITTWER CONSTRUCTION CO., INC.		1.00		27,104.00
2	SEWELL BROS., INC.		1.10		29,814.40
3	Munoz Construction, Inc.		1.25		33,880.00
4	Redlands Contracting, LLC		1.10		29,814.40
5	Cimarron Construction Company, LLC		1.15		31,169.60
6	EARTH BUILDERS, L.P.		1.20		32,524.80
0008	233(A) 2817	VEGETATIVE MULCHING	5.600	AC	
	Engineer's Estimate		**500.00**		**2,800.00**
1	WITTWER CONSTRUCTION CO., INC.		300.00		1,680.00
2	SEWELL BROS., INC.		325.00		1,820.00
3	Munoz Construction, Inc.		350.00		1,960.00
4	Redlands Contracting, LLC		351.00		1,965.60
5	Cimarron Construction Company, LLC		300.00		1,680.00
6	EARTH BUILDERS, L.P.		400.00		2,240.00
0009	307(A) 4200	FLY ASH	406.000	TON	
	Engineer's Estimate		**75.00**		**30,450.00**
1	WITTWER CONSTRUCTION CO., INC.		66.50		26,999.00
2	SEWELL BROS., INC.		70.00		28,420.00
3	Munoz Construction, Inc.		72.00		29,232.00
4	Redlands Contracting, LLC		78.75		31,972.50
5	Cimarron Construction Company, LLC		80.00		32,480.00
6	EARTH BUILDERS, L.P.		95.00		38,570.00
0010	307(E) 4240	CEMENTITIOUS STABILIZED SUBGRADE	7,467.000	SY	
	Engineer's Estimate		**4.00**		**29,868.00**
1	WITTWER CONSTRUCTION CO., INC.		2.00		14,934.00
2	SEWELL BROS., INC.		1.30		9,707.10
3	Munoz Construction, Inc.		3.75		28,001.25
4	Redlands Contracting, LLC		4.20		31,361.40
5	Cimarron Construction Company, LLC		3.70		27,627.90
6	EARTH BUILDERS, L.P.		5.00		37,335.00
0011	402(E) 0225	TRAFFIC BOUND SURFACE COURSE TYPE E	500.000	TON	
	Engineer's Estimate		**30.00**		**15,000.00**
1	WITTWER CONSTRUCTION CO., INC.		26.00		13,000.00
2	SEWELL BROS., INC.		26.00		13,000.00
3	Munoz Construction, Inc.		30.00		15,000.00
4	Redlands Contracting, LLC		28.50		14,250.00
5	Cimarron Construction Company, LLC		34.00		17,000.00
6	EARTH BUILDERS, L.P.		35.00		17,500.00
0012	411(B) 5940	SUPERPAVE, TYPE S3(PG 70-28 OK)	910.000	TON	
	Engineer's Estimate		**76.00**		**69,160.00**
1	WITTWER CONSTRUCTION CO., INC.		75.68		68,868.80
2	SEWELL BROS., INC.		88.00		80,080.00
3	Munoz Construction, Inc.		78.00		70,980.00
4	Redlands Contracting, LLC		75.68		68,868.80
5	Cimarron Construction Company, LLC		86.00		78,260.00
6	EARTH BUILDERS, L.P.		78.00		70,980.00

Letting Date: June 30, 2011, 10:30 A.M.
Call Order: 820 **Contract ID:** 110396

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0001	**ROADWAY**			
0013	411(B) 5945	SUPERPAVE, TYPE S3(PG 64-22 OK)	5,312.000 TON	
	Engineer's Estimate		**65.00**	**345,280.00**
1	WITTWER CONSTRUCTION CO., INC.		68.59	364,350.08
2	SEWELL BROS., INC.		80.50	427,616.00
3	Munoz Construction, Inc.		70.00	371,840.00
4	Redlands Contracting, LLC		68.59	364,350.08
5	Cimarron Construction Company, LLC		78.00	414,336.00
6	EARTH BUILDERS, L.P.		70.00	371,840.00
0014	411(C) 5955	SUPERPAVE, TYPE S4(PG 70-28 OK)	580.000 TON	
	Engineer's Estimate		**80.00**	**46,400.00**
1	WITTWER CONSTRUCTION CO., INC.		86.50	50,170.00
2	SEWELL BROS., INC.		90.00	52,200.00
3	Munoz Construction, Inc.		88.00	51,040.00
4	Redlands Contracting, LLC		86.50	50,170.00
5	Cimarron Construction Company, LLC		99.00	57,420.00
6	EARTH BUILDERS, L.P.		88.00	51,040.00
0015	411(C) 5960	SUPERPAVE, TYPE S4(PG 64-22 OK)	953.000 TON	
	Engineer's Estimate		**68.00**	**64,804.00**
1	WITTWER CONSTRUCTION CO., INC.		85.62	81,595.86
2	SEWELL BROS., INC.		83.00	79,099.00
3	Munoz Construction, Inc.		87.00	82,911.00
4	Redlands Contracting, LLC		85.62	81,595.86
5	Cimarron Construction Company, LLC		98.00	93,394.00
6	EARTH BUILDERS, L.P.		92.00	87,676.00
0016	509(D) 0325	CLASS C CONCRETE	25.000 CY	
	Engineer's Estimate		**300.00**	**7,500.00**
1	WITTWER CONSTRUCTION CO., INC.		250.00	6,250.00
2	SEWELL BROS., INC.		200.00	5,000.00
3	Munoz Construction, Inc.		200.00	5,000.00
4	Redlands Contracting, LLC		250.00	6,250.00
5	Cimarron Construction Company, LLC		265.00	6,625.00
6	EARTH BUILDERS, L.P.		300.00	7,500.00
0017	613(A) 0492	24" R.C.PIPE CLASS III	116.000 LF	
	Engineer's Estimate		**110.00**	**12,760.00**
1	WITTWER CONSTRUCTION CO., INC.		92.00	10,672.00
2	SEWELL BROS., INC.		35.00	4,060.00
3	Munoz Construction, Inc.		100.00	11,600.00
4	Redlands Contracting, LLC		65.00	7,540.00
5	Cimarron Construction Company, LLC		66.00	7,656.00
6	EARTH BUILDERS, L.P.		55.00	6,380.00
0018	613(N) 7521	TYPE B6 SLOPED CONCRETE END SECTION	2.000 EA	
	Engineer's Estimate		**900.00**	**1,800.00**
1	WITTWER CONSTRUCTION CO., INC.		1,500.00	3,000.00
2	SEWELL BROS., INC.		1,700.00	3,400.00
3	Munoz Construction, Inc.		1,000.00	2,000.00
4	Redlands Contracting, LLC		3,475.00	6,950.00
5	Cimarron Construction Company, LLC		1,900.00	3,800.00
6	EARTH BUILDERS, L.P.		2,100.00	4,200.00

Letting Date: June 30, 2011, 10:30 A.M.
Call Order: 820 **Contract ID:** 110396

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section:	**0001**	**ROADWAY**		
0019	619(A) 0920	REMOVAL OF STRUCTURES & OBSTRUCTIONS	1.000 LSUM	
	Engineer's Estimate		**3,000.00**	**3,000.00**
1	WITTWER CONSTRUCTION CO., INC.		1,000.00	1,000.00
2	SEWELL BROS., INC.		1,000.00	1,000.00
3	Munoz Construction, Inc.		3,000.00	3,000.00
4	Redlands Contracting, LLC		2,500.00	2,500.00
5	Cimarron Construction Company, LLC		3,500.00	3,500.00
6	EARTH BUILDERS, L.P.		10,000.00	10,000.00
0020	619(B) 4725	REMOVAL OF FENCE	5,996.000 LF	
	Engineer's Estimate		**1.00**	**5,996.00**
1	WITTWER CONSTRUCTION CO., INC.		0.50	2,998.00
2	SEWELL BROS., INC.		1.00	5,996.00
3	Munoz Construction, Inc.		1.50	8,994.00
4	Redlands Contracting, LLC		1.00	5,996.00
5	Cimarron Construction Company, LLC		1.50	8,994.00
6	EARTH BUILDERS, L.P.		2.00	11,992.00
0021	619(B) 4728	REMOVAL OF ASPHALT PAVEMENT	4,867.000 SY	
	Engineer's Estimate		**3.50**	**17,034.50**
1	WITTWER CONSTRUCTION CO., INC.		5.00	24,335.00
2	SEWELL BROS., INC.		3.00	14,601.00
3	Munoz Construction, Inc.		4.00	19,468.00
4	Redlands Contracting, LLC		2.15	10,464.05
5	Cimarron Construction Company, LLC		3.75	18,251.25
6	EARTH BUILDERS, L.P.		4.50	21,901.50
0022	619(B) 4780	REMOVAL OF GUARDRAIL	300.000 LF	
	Engineer's Estimate		**4.00**	**1,200.00**
1	WITTWER CONSTRUCTION CO., INC.		1.00	300.00
2	SEWELL BROS., INC.		1.00	300.00
3	Munoz Construction, Inc.		3.00	900.00
4	Redlands Contracting, LLC		5.00	1,500.00
5	Cimarron Construction Company, LLC		5.00	1,500.00
6	EARTH BUILDERS, L.P.		3.00	900.00
0023	624(C) 4459	FENCE-STYLE SWF (5 BARBED WIRE)	2,550.000 LF	
	Engineer's Estimate		**5.00**	**12,750.00**
1	WITTWER CONSTRUCTION CO., INC.		3.48	8,874.00
2	SEWELL BROS., INC.		3.80	9,690.00
3	Munoz Construction, Inc.		4.00	10,200.00
4	Redlands Contracting, LLC		3.85	9,817.50
5	Cimarron Construction Company, LLC		5.50	14,025.00
6	EARTH BUILDERS, L.P.		6.00	15,300.00

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section:	**0002**	**BRIDGE 'A'**		

Letting Date: June 30, 2011, 10:30 A.M.
Call Order: 820 **Contract ID:** 110396

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0002	**BRIDGE 'A'**			
0024	202(A) 1301	UNCLASSIFIED EXCAVATION	1,456.000 CY	
	Engineer's Estimate		**10.00**	**14,560.00**
1	WITTWER CONSTRUCTION CO., INC.		3.00	4,368.00
2	SEWELL BROS., INC.		3.50	5,096.00
3	Munoz Construction, Inc.		3.00	4,368.00
4	Redlands Contracting, LLC		7.40	10,774.40
5	Cimarron Construction Company, LLC		7.00	10,192.00
6	EARTH BUILDERS, L.P.		5.00	7,280.00
0025	501(A) 1306	STRUCTURAL EXCAVATION UNCLASSIFIED	278.000 CY	
	Engineer's Estimate		**15.00**	**4,170.00**
1	WITTWER CONSTRUCTION CO., INC.		6.00	1,668.00
2	SEWELL BROS., INC.		5.50	1,529.00
3	Munoz Construction, Inc.		4.00	1,112.00
4	Redlands Contracting, LLC		12.50	3,475.00
5	Cimarron Construction Company, LLC		14.00	3,892.00
6	EARTH BUILDERS, L.P.		5.00	1,390.00
0026	509(A) 1326	CLASS AA CONCRETE	759.000 CY	
	Engineer's Estimate		**425.00**	**322,575.00**
1	WITTWER CONSTRUCTION CO., INC.		355.00	269,445.00
2	SEWELL BROS., INC.		285.00	216,315.00
3	Munoz Construction, Inc.		270.00	204,930.00
4	Redlands Contracting, LLC		330.00	250,470.00
5	Cimarron Construction Company, LLC		424.00	321,816.00
6	EARTH BUILDERS, L.P.		425.00	322,575.00
0027	511(A) 1332	REINFORCING STEEL	107,621.000 LB	
	Engineer's Estimate		**0.90**	**96,858.90**
1	WITTWER CONSTRUCTION CO., INC.		0.75	80,715.75
2	SEWELL BROS., INC.		0.88	94,706.48
3	Munoz Construction, Inc.		0.85	91,477.85
4	Redlands Contracting, LLC		0.77	82,868.17
5	Cimarron Construction Company, LLC		0.85	91,477.85
6	EARTH BUILDERS, L.P.		0.80	86,096.80
0028	619(D) 1397	REMOVAL OF EXISTING BRIDGE STRUCTURE	1.000 LSUM	
	Engineer's Estimate		**3,500.00**	**3,500.00**
1	WITTWER CONSTRUCTION CO., INC.		2,000.00	2,000.00
2	SEWELL BROS., INC.		2,000.00	2,000.00
3	Munoz Construction, Inc.		10,000.00	10,000.00
4	Redlands Contracting, LLC		12,500.00	12,500.00
5	Cimarron Construction Company, LLC		8,500.00	8,500.00
6	EARTH BUILDERS, L.P.		40,000.00	40,000.00

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0003	**TRAFFIC**			

Letting Date: June 30, 2011, 10:30 A.M.
Call Order: 820 **Contract ID:** 110396

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0003 TRAFFIC				
0029	805(D) 8756	(PL)REMOVE & RESET EXISTING SIGNS	3.000 EA	
	Engineer's Estimate		**150.00**	**450.00**
1	WITTWER CONSTRUCTION CO., INC.		150.00	450.00
2	SEWELL BROS., INC.		155.00	465.00
3	Munoz Construction, Inc.		160.00	480.00
4	Redlands Contracting, LLC		212.00	636.00
5	Cimarron Construction Company, LLC		225.00	675.00
6	EARTH BUILDERS, L.P.		180.00	540.00
0030	855(A) 8812	TRAFFIC STRIPE(PLASTIC)(4" WIDE)	6,400.000 LF	
	Engineer's Estimate		**0.50**	**3,200.00**
1	WITTWER CONSTRUCTION CO., INC.		0.85	5,440.00
2	SEWELL BROS., INC.		0.84	5,376.00
3	Munoz Construction, Inc.		0.90	5,760.00
4	Redlands Contracting, LLC		0.93	5,952.00
5	Cimarron Construction Company, LLC		1.00	6,400.00
6	EARTH BUILDERS, L.P.		1.00	6,400.00
0031	857(A) 8839	CONSTRUCTION TRAFFIC STRIPE(PAINT)(4" WIDE)	3,200.000 LF	
	Engineer's Estimate		**0.30**	**960.00**
1	WITTWER CONSTRUCTION CO., INC.		0.30	960.00
2	SEWELL BROS., INC.		0.32	1,024.00
3	Munoz Construction, Inc.		0.30	960.00
4	Redlands Contracting, LLC		0.27	864.00
5	Cimarron Construction Company, LLC		0.30	960.00
6	EARTH BUILDERS, L.P.		0.35	1,120.00
0032	857(C) 8851	REMOVABLE PAVEMENT MARKING TAPE(4" WIDE)	1,600.000 LF	
	Engineer's Estimate		**0.80**	**1,280.00**
1	WITTWER CONSTRUCTION CO., INC.		0.65	1,040.00
2	SEWELL BROS., INC.		0.67	1,072.00
3	Munoz Construction, Inc.		0.70	1,120.00
4	Redlands Contracting, LLC		0.80	1,280.00
5	Cimarron Construction Company, LLC		0.85	1,360.00
6	EARTH BUILDERS, L.P.		0.75	1,200.00
0033	857(E) 8887	(PL)CONSTRUCTION ZONE PAVEMENT MARKERS(FLEX TAB)TYF	1,600.000 EA	
	Engineer's Estimate		**0.80**	**1,280.00**
1	WITTWER CONSTRUCTION CO., INC.		0.40	640.00
2	SEWELL BROS., INC.		0.42	672.00
3	Munoz Construction, Inc.		0.50	800.00
4	Redlands Contracting, LLC		0.80	1,280.00
5	Cimarron Construction Company, LLC		0.85	1,360.00
6	EARTH BUILDERS, L.P.		0.50	800.00
0034	857(F) 8006	PAVEMENT MARKING REMOVAL(TRAFFIC STRIPE)	3,200.000 LF	
	Engineer's Estimate		**0.70**	**2,240.00**
1	WITTWER CONSTRUCTION CO., INC.		0.06	192.00
2	SEWELL BROS., INC.		0.08	256.00
3	Munoz Construction, Inc.		0.10	320.00
4	Redlands Contracting, LLC		0.27	864.00
5	Cimarron Construction Company, LLC		0.30	960.00
6	EARTH BUILDERS, L.P.		0.10	320.00

Letting Date: June 30, 2011, 10:30 A.M.
Call Order: 820 **Contract ID:** 110396

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0003 TRAFFIC				
0035	870(A) 8485	SAND FILLED IMPACT ATTENUATION MODULE	1,800.000 SD	
	Engineer's Estimate		**0.30**	**540.00**
1	WITTWER CONSTRUCTION CO., INC.		0.70	1,260.00
2	SEWELL BROS., INC.		0.72	1,296.00
3	Munoz Construction, Inc.		0.80	1,440.00
4	Redlands Contracting, LLC		1.06	1,908.00
5	Cimarron Construction Company, LLC		1.15	2,070.00
6	EARTH BUILDERS, L.P.		0.90	1,620.00
0036	877(B) 8484	DELIVER PORTABLE LONGITUDINAL BARRIER	1,800.000 LF	
	Engineer's Estimate		**28.00**	**50,400.00**
1	WITTWER CONSTRUCTION CO., INC.		14.75	26,550.00
2	SEWELL BROS., INC.		16.50	29,700.00
3	Munoz Construction, Inc.		17.00	30,600.00
4	Redlands Contracting, LLC		22.20	39,960.00
5	Cimarron Construction Company, LLC		37.00	66,600.00
6	EARTH BUILDERS, L.P.		20.00	36,000.00
0037	880(B) 8818	CONSTRUCTION SIGNS 0 TO 6.25 SF	2,660.000 SD	
	Engineer's Estimate		**0.05**	**133.00**
1	WITTWER CONSTRUCTION CO., INC.		0.02	53.20
2	SEWELL BROS., INC.		0.04	106.40
3	Munoz Construction, Inc.		0.05	133.00
4	Redlands Contracting, LLC		1.06	2,819.60
5	Cimarron Construction Company, LLC		1.15	3,059.00
6	EARTH BUILDERS, L.P.		0.03	79.80
0038	880(B) 8821	CONSTRUCTION SIGNS 6.26 SF TO 15.99 SF	1,080.000 SD	
	Engineer's Estimate		**0.18**	**194.40**
1	WITTWER CONSTRUCTION CO., INC.		0.75	810.00
2	SEWELL BROS., INC.		0.77	831.60
3	Munoz Construction, Inc.		0.80	864.00
4	Redlands Contracting, LLC		2.12	2,289.60
5	Cimarron Construction Company, LLC		2.30	2,484.00
6	EARTH BUILDERS, L.P.		0.80	864.00
0039	880(B) 8824	CONSTRUCTION SIGNS 16.0 SF TO 32.99 SF	720.000 SD	
	Engineer's Estimate		**0.25**	**180.00**
1	WITTWER CONSTRUCTION CO., INC.		2.75	1,980.00
2	SEWELL BROS., INC.		2.75	1,980.00
3	Munoz Construction, Inc.		2.80	2,016.00
4	Redlands Contracting, LLC		3.18	2,289.60
5	Cimarron Construction Company, LLC		3.45	2,484.00
6	EARTH BUILDERS, L.P.		3.50	2,520.00
0040	880(C) 8842	CONSTRUCTION BARRICADES(TYPE III)	240.000 SD	
	Engineer's Estimate		**0.05**	**12.00**
1	WITTWER CONSTRUCTION CO., INC.		2.75	660.00
2	SEWELL BROS., INC.		2.75	660.00
3	Munoz Construction, Inc.		2.80	672.00
4	Redlands Contracting, LLC		2.12	508.80
5	Cimarron Construction Company, LLC		2.30	552.00
6	EARTH BUILDERS, L.P.		3.50	840.00

Letting Date: June 30, 2011, 10:30 A.M.
Call Order: 820 **Contract ID:** 110396

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0003	**TRAFFIC**			
0041	880(C) 8848	WING BARRICADES	840.000 SD	
	Engineer's Estimate		**0.80**	**672.00**
1	WITTWER CONSTRUCTION CO., INC.		0.02	16.80
2	SEWELL BROS., INC.		0.04	33.60
3	Munoz Construction, Inc.		0.05	42.00
4	Redlands Contracting, LLC		0.27	226.80
5	Cimarron Construction Company, LLC		0.30	252.00
6	EARTH BUILDERS, L.P.		0.03	25.20
0042	880(E) 8860	WARNING LIGHTS(TYPE A)	1,320.000 SD	
	Engineer's Estimate		**0.04**	**52.80**
1	WITTWER CONSTRUCTION CO., INC.		0.45	594.00
2	SEWELL BROS., INC.		0.50	660.00
3	Munoz Construction, Inc.		0.50	660.00
4	Redlands Contracting, LLC		0.27	356.40
5	Cimarron Construction Company, LLC		0.30	396.00
6	EARTH BUILDERS, L.P.		0.60	792.00
0043	880(E) 8872	WARNING LIGHTS(TYPE C)	2,520.000 SD	
	Engineer's Estimate		**0.04**	**100.80**
1	WITTWER CONSTRUCTION CO., INC.		0.45	1,134.00
2	SEWELL BROS., INC.		0.50	1,260.00
3	Munoz Construction, Inc.		0.50	1,260.00
4	Redlands Contracting, LLC		0.27	680.40
5	Cimarron Construction Company, LLC		0.30	756.00
6	EARTH BUILDERS, L.P.		0.60	1,512.00
0044	880(F) 8878	DRUMS	2,520.000 SD	
	Engineer's Estimate		**0.25**	**630.00**
1	WITTWER CONSTRUCTION CO., INC.		0.55	1,386.00
2	SEWELL BROS., INC.		0.60	1,512.00
3	Munoz Construction, Inc.		0.60	1,512.00
4	Redlands Contracting, LLC		0.27	680.40
5	Cimarron Construction Company, LLC		0.30	756.00
6	EARTH BUILDERS, L.P.		0.70	1,764.00

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0004	**STAKING**			
0045	642(B) 0096	CONSTRUCTION STAKING LEVEL II	1.000 LSUM	
	Engineer's Estimate		**15,000.00**	**15,000.00**
1	WITTWER CONSTRUCTION CO., INC.		5,700.00	5,700.00
2	SEWELL BROS., INC.		6,250.00	6,250.00
3	Munoz Construction, Inc.		5,800.00	5,800.00
4	Redlands Contracting, LLC		9,500.00	9,500.00
5	Cimarron Construction Company, LLC		6,600.00	6,600.00
6	EARTH BUILDERS, L.P.		8,000.00	8,000.00

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0005	**CONSTRUCTION**			

Letting Date: June 30, 2011, 10:30 A.M.

Call Order: 820 **Contract ID:** 110396

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section:	**0005**	**CONSTRUCTION**		
0046	220 2800	SWPPP DOCUMENTATION AND MANAGEMENT	1.000	LSUM
	Engineer's Estimate		**5,000.00**	**5,000.00**
1	WITTWER CONSTRUCTION CO., INC.		1,000.00	1,000.00
2	SEWELL BROS., INC.		1,000.00	1,000.00
3	Munoz Construction, Inc.		300.00	300.00
4	Redlands Contracting, LLC		2,880.00	2,880.00
5	Cimarron Construction Company, LLC		10,500.00	10,500.00
6	EARTH BUILDERS, L.P.		2,500.00	2,500.00
0047	641 1552	MOBILIZATION	1.000	LSUM
	Engineer's Estimate		**55,000.00**	**55,000.00**
1	WITTWER CONSTRUCTION CO., INC.		45,000.00	45,000.00
2	SEWELL BROS., INC.		35,000.00	35,000.00
3	Munoz Construction, Inc.		45,000.00	45,000.00
4	Redlands Contracting, LLC		70,000.00	70,000.00
5	Cimarron Construction Company, LLC		45,000.00	45,000.00
6	EARTH BUILDERS, L.P.		65,000.00	65,000.00