Letting Date: June 30, 2011, 10:30 A.M.
Call Order: 880 **Contract ID:** 110402
J/P No.: 28250(04) **Project No.:** NHY-019N(129)3P **Contract Time:**
County: GARFIELD
Description: RESURFACE (ASPHALT) US-60/US-412: FROM SH-132 EXTEND EAST. PROJECT LENGTH = 4.13 MILES

	VENDORNAME	PROPOSALITEMTO		
	Engineer's Estimate	1,708,340.00		
1	THE CUMMINS CONSTRUCTION CO., INC.	1,750,671.05	102.48	100.00
2	APAC-CENTRAL, INC.	2,395,404.73	140.22	136.83

Letting Date: June 30, 2011, 10:30 A.M.
Call Order: 880 **Contract ID:** 110402

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0001 ROADWAY				
0001	202(D) 4781	UNCLASSIFIED BORROW (TOPSOIL)	2,000.000 CY	
	Engineer's Estimate		**7.00**	**14,000.00**
1	THE CUMMINS CONSTRUCTION CO., INC.		10.00	20,000.00
2	APAC-CENTRAL, INC.		10.18	20,360.00
0002	411(C) 5955	SUPERPAVE, TYPE S4(PG 70-28 OK)	11,800.000 TON	
	Engineer's Estimate		**75.00**	**885,000.00**
1	THE CUMMINS CONSTRUCTION CO., INC.		80.65	951,670.00
2	APAC-CENTRAL, INC.		103.49	1,221,182.00
0003	411(C) 5960	SUPERPAVE, TYPE S4(PG 64-22 OK)	5,900.000 TON	
	Engineer's Estimate		**70.00**	**413,000.00**
1	THE CUMMINS CONSTRUCTION CO., INC.		68.70	405,330.00
2	APAC-CENTRAL, INC.		95.10	561,090.00
0004	411(E) 5990	SUPERPAVE, TYPE S6(PG 64-22 OK)	3,200.000 TON	
	Engineer's Estimate		**78.00**	**249,600.00**
1	THE CUMMINS CONSTRUCTION CO., INC.		85.70	274,240.00
2	APAC-CENTRAL, INC.		106.54	340,928.00
0005	412 5267	COLD MILLING PAVEMENT	8,000.000 SY	
	Engineer's Estimate		**3.50**	**28,000.00**
1	THE CUMMINS CONSTRUCTION CO., INC.		2.85	22,800.00
2	APAC-CENTRAL, INC.		3.54	28,320.00
0006	413(A) 4861	RUMBLE STRIP-METHOD HMA-CON	76,000.000 LF	
	Engineer's Estimate		**0.10**	**7,600.00**
1	THE CUMMINS CONSTRUCTION CO., INC.		0.12	9,120.00
2	APAC-CENTRAL, INC.		0.28	21,280.00
0007	414(E) 0225	FULL DEPTH P.C. CONCRETE PATCHING(PLACEMENT ONLY)	34.000 SY	
	Engineer's Estimate		**200.00**	**6,800.00**
1	THE CUMMINS CONSTRUCTION CO., INC.		245.00	8,330.00
2	APAC-CENTRAL, INC.		177.97	6,050.98
0008	414(G) 5275	P.C. CONCRETE FOR PAVEMENT	10.000 CY	
	Engineer's Estimate		**200.00**	**2,000.00**
1	THE CUMMINS CONSTRUCTION CO., INC.		212.00	2,120.00
2	APAC-CENTRAL, INC.		144.99	1,449.90

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0002 TRAFFIC				
0009	856(A) 8530	TRAFFIC STRIPE(MULTI-POLYMER)(4" WIDE)	94,000.000 LF	
	Engineer's Estimate		**0.75**	**70,500.00**
1	THE CUMMINS CONSTRUCTION CO., INC.		0.27	25,380.00
2	APAC-CENTRAL, INC.		0.58	54,520.00
0010	856(A) 8535	TRAFFIC STRIPE(MULTI-POLY.)(6" WIDE)	12,000.000 LF	
	Engineer's Estimate		**1.10**	**13,200.00**
1	THE CUMMINS CONSTRUCTION CO., INC.		0.85	10,200.00
2	APAC-CENTRAL, INC.		0.79	9,480.00

Letting Date: June 30, 2011, 10:30 A.M.
Call Order: 880 **Contract ID:** 110402

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0002 TRAFFIC					
0011	856(A) 8555	TRAFFIC STRIPE(MULTI-POLY.)(24" WIDE)	108.000	LF	
	Engineer's Estimate		**5.00**		**540.00**
1	THE CUMMINS CONSTRUCTION CO., INC.		7.35		793.80
2	APAC-CENTRAL, INC.		15.87		1,713.96
0012	856(B) 8525	TRAFFIC STRIPE (MULTI-POLYMER)(SYMBOLS, WORDS. ETC.)	81.000	EA	
	Engineer's Estimate		**150.00**		**12,150.00**
1	THE CUMMINS CONSTRUCTION CO., INC.		42.25		3,422.25
2	APAC-CENTRAL, INC.		105.78		8,568.18
0013	857(F) 8006	PAVEMENT MARKING REMOVAL(TRAFFIC STRIPE)	2,000.000	LF	
	Engineer's Estimate		**0.10**		**200.00**
1	THE CUMMINS CONSTRUCTION CO., INC.		1.05		2,100.00
2	APAC-CENTRAL, INC.		1.06		2,120.00
0014	857(F) 8007	PAVEMENT MARKING REMOVAL(ARROWS)	10.000	EA	
	Engineer's Estimate		**50.00**		**500.00**
1	THE CUMMINS CONSTRUCTION CO., INC.		63.50		635.00
2	APAC-CENTRAL, INC.		5.29		52.90
0015	857(F) 8008	PAVEMENT MARKING REMOVAL(WORDS)	5.000	EA	
	Engineer's Estimate		**50.00**		**250.00**
1	THE CUMMINS CONSTRUCTION CO., INC.		106.00		530.00
2	APAC-CENTRAL, INC.		5.29		26.45
0016	880(J) 8905	CONSTRUCTION TRAFFIC CONTROL	1.000	LSUM	
	Engineer's Estimate		**5,000.00**		**5,000.00**
1	THE CUMMINS CONSTRUCTION CO., INC.		14,000.00		14,000.00
2	APAC-CENTRAL, INC.		118,262.36		118,262.36