Letting Date: June 30, 2011, 10:30 A.M.
Call Order: 940 **Contract ID:** 110406
J/P No.: 28186(04) **Project No.:** STPY-161N(245)3P **Contract Time:**
County: PITTSBURG
Description: RESURFACE (P.C. CONCRETE) US-69: FROM 2.96 MILES SOUTH OF THE US-270 JUNCTION, EXTEND NORTH IN MCALESTER. PROJECT LENGTH = 0.455 MILES

	VENDORNAME	PROPOSALITEMTO		
	Engineer's Estimate	334,255.00		
1	GLOVER & ASSOCIATES, INC.	356,884.00	106.77	100.00
2	DUIT CONSTRUCTION COMPANY, INC./TTK CONSTRUCTION CO., INC JV	381,191.15	114.04	106.81
3	C-GAWF CONSTRUCTION, INC.	398,456.70	119.21	111.65

Letting Date: June 30, 2011, 10:30 A.M.
Call Order: 940 **Contract ID:** 110406

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0001 ROADWAY					
0001	411(C) 5950	SUPERPAVE, TYPE S4(PG 76-28 OK)	210.000	TON	
	Engineer's Estimate		**120.00**		**25,200.00**
1	GLOVER & ASSOCIATES, INC.		125.00		26,250.00
2	DUIT CONSTRUCTION COMPANY, INC./TTK CONSTRUCTION CO., INC J'		144.73		30,393.30
3	C-GAWF CONSTRUCTION, INC.		152.67		32,060.70
0002	411(C) 5960	SUPERPAVE, TYPE S4(PG 64-22 OK)	400.000	TON	
	Engineer's Estimate		**100.00**		**40,000.00**
1	GLOVER & ASSOCIATES, INC.		125.00		50,000.00
2	DUIT CONSTRUCTION COMPANY, INC./TTK CONSTRUCTION CO., INC J'		102.67		41,068.00
3	C-GAWF CONSTRUCTION, INC.		134.90		53,960.00
0003	412 5267	COLD MILLING PAVEMENT	8,800.000	SY	
	Engineer's Estimate		**2.00**		**17,600.00**
1	GLOVER & ASSOCIATES, INC.		1.52		13,376.00
2	DUIT CONSTRUCTION COMPANY, INC./TTK CONSTRUCTION CO., INC J'		3.75		33,000.00
3	C-GAWF CONSTRUCTION, INC.		2.31		20,328.00
0004	414(D) 0220	BONDED CONCRETE OVERLAY	7,200.000	SY	
	Engineer's Estimate		**12.00**		**86,400.00**
1	GLOVER & ASSOCIATES, INC.		10.00		72,000.00
2	DUIT CONSTRUCTION COMPANY, INC./TTK CONSTRUCTION CO., INC J'		15.58		112,176.00
3	C-GAWF CONSTRUCTION, INC.		23.75		171,000.00
0005	414(G) 5275	P.C. CONCRETE FOR PAVEMENT	1,060.000	CY	
	Engineer's Estimate		**120.00**		**127,200.00**
1	GLOVER & ASSOCIATES, INC.		145.00		153,700.00
2	DUIT CONSTRUCTION COMPANY, INC./TTK CONSTRUCTION CO., INC J'		116.00		122,960.00
3	C-GAWF CONSTRUCTION, INC.		75.00		79,500.00
0006	828 8132	(PL)DETECTION SYSTEM (VIDEO)	1.000	LSUM	
	Engineer's Estimate		**18,000.00**		**18,000.00**
1	GLOVER & ASSOCIATES, INC.		19,250.00		19,250.00
2	DUIT CONSTRUCTION COMPANY, INC./TTK CONSTRUCTION CO., INC J'		20,501.25		20,501.25
3	C-GAWF CONSTRUCTION, INC.		21,175.00		21,175.00
0007	855(A) 8812	TRAFFIC STRIPE(PLASTIC)(4" WIDE)	9,600.000	LF	
	Engineer's Estimate		**0.80**		**7,680.00**
1	GLOVER & ASSOCIATES, INC.		0.94		9,024.00
2	DUIT CONSTRUCTION COMPANY, INC./TTK CONSTRUCTION CO., INC J'		0.83		7,968.00
3	C-GAWF CONSTRUCTION, INC.		0.86		8,256.00
0008	855(A) 8813	TRAFFIC STRIPE(PLASTIC)(6" WIDE)	710.000	LF	
	Engineer's Estimate		**2.50**		**1,775.00**
1	GLOVER & ASSOCIATES, INC.		4.80		3,408.00
2	DUIT CONSTRUCTION COMPANY, INC./TTK CONSTRUCTION CO., INC J'		4.26		3,024.60
3	C-GAWF CONSTRUCTION, INC.		4.40		3,124.00
0009	855(B) 8818	TRAFFIC STRIPE(PLASTIC)(ARROWS)	2.000	EA	
	Engineer's Estimate		**200.00**		**400.00**
1	GLOVER & ASSOCIATES, INC.		180.00		360.00
2	DUIT CONSTRUCTION COMPANY, INC./TTK CONSTRUCTION CO., INC J'		200.00		400.00
3	C-GAWF CONSTRUCTION, INC.		165.00		330.00

Letting Date: June 30, 2011, 10:30 A.M.

Call Order: 940 **Contract ID:** 110406

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0001 ROADWAY				
0010	880(J) 8905	CONSTRUCTION TRAFFIC CONTROL	1.000 LSUM	
	Engineer's Estimate		**10,000.00**	**10,000.00**
1	GLOVER & ASSOCIATES, INC.		9,516.00	9,516.00
2	DUIT CONSTRUCTION COMPANY, INC./TTK CONSTRUCTION CO., INC J'		9,700.00	9,700.00
3	C-GAWF CONSTRUCTION, INC.		8,723.00	8,723.00