Letting Date: September 15, 2011, 10:30 A.M.
Call Order: 250 **Contract ID:** 110431
J/P No.: 17226(17) **Project No.:** BRFY-141C(049) **Contract Time:**
County: LINCOLN
Description: BRIDGE AND APPROACHES SH-66: OVER CHUCKAHO CREEK, 3.8 MILES EAST OF THE SH-18 JUNCTION. PROJECT LENGTH = 0.136 MILES

	VENDORNAME	PROPOSALITEMTO		
	Engineer's Estimate	766,398.20		
1	OBC, INC./PLAINS BRIDGE CONTRACTING OF OKLAHOMA, LLC (JV)	775,774.35	101.22	100.00
2	Cimarron Construction Company, LLC	933,836.95	121.85	120.37

Letting Date: September 15, 2011, 10:30 A.M.
Call Order: 250 **Contract ID:** 110431

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0001 ROADWAY					
0001	201(A) 0102	CLEARING AND GRUBBING	1.000	LSUM	
	Engineer's Estimate		**15,000.00**		**15,000.00**
1	OBC, INC./PLAINS BRIDGE CONTRACTING OF OKLAHOMA, LLC (JV)		11,000.00		11,000.00
2	Cimarron Construction Company, LLC		20,000.00		20,000.00
0002	202(A) 0183	UNCLASSIFIED EXCAVATION	10,186.000	CY	
	Engineer's Estimate		**4.75**		**48,383.50**
1	OBC, INC./PLAINS BRIDGE CONTRACTING OF OKLAHOMA, LLC (JV)		4.95		50,420.70
2	Cimarron Construction Company, LLC		5.35		54,495.10
0003	202(D) 0184	UNCLASSIFIED BORROW	1,000.000	CY	
	Engineer's Estimate		**6.50**		**6,500.00**
1	OBC, INC./PLAINS BRIDGE CONTRACTING OF OKLAHOMA, LLC (JV)		6.60		6,600.00
2	Cimarron Construction Company, LLC		8.35		8,350.00
0004	205(A) 4229	TYPE A-SALVAGED TOPSOIL	1.000	LSUM	
	Engineer's Estimate		**10,520.00**		**10,520.00**
1	OBC, INC./PLAINS BRIDGE CONTRACTING OF OKLAHOMA, LLC (JV)		10,450.00		10,450.00
2	Cimarron Construction Company, LLC		11,500.00		11,500.00
0005	221(C) 2801	TEMPORARY SILT FENCE	933.000	LF	
	Engineer's Estimate		**3.00**		**2,799.00**
1	OBC, INC./PLAINS BRIDGE CONTRACTING OF OKLAHOMA, LLC (JV)		2.20		2,052.60
2	Cimarron Construction Company, LLC		1.60		1,492.80
0006	221(G) 0150	TEMPORARY ROCK FILTER DAM TYPE 1	9.000	CY	
	Engineer's Estimate		**100.00**		**900.00**
1	OBC, INC./PLAINS BRIDGE CONTRACTING OF OKLAHOMA, LLC (JV)		110.00		990.00
2	Cimarron Construction Company, LLC		150.00		1,350.00
0007	229 4318	DITCH LINER PROTECTION	171.000	LF	
	Engineer's Estimate		**1.75**		**299.25**
1	OBC, INC./PLAINS BRIDGE CONTRACTING OF OKLAHOMA, LLC (JV)		1.10		188.10
2	Cimarron Construction Company, LLC		1.70		290.70
0008	230(A) 2806	SOLID SLAB SODDING	9,456.000	SY	
	Engineer's Estimate		**1.40**		**13,238.40**
1	OBC, INC./PLAINS BRIDGE CONTRACTING OF OKLAHOMA, LLC (JV)		1.98		18,722.88
2	Cimarron Construction Company, LLC		1.60		15,129.60
0009	232(B) 2814	SEEDING METHOD B	3.850	AC	
	Engineer's Estimate		**600.00**		**2,310.00**
1	OBC, INC./PLAINS BRIDGE CONTRACTING OF OKLAHOMA, LLC (JV)		660.00		2,541.00
2	Cimarron Construction Company, LLC		300.00		1,155.00
0010	233(A) 2817	VEGETATIVE MULCHING	3.850	AC	
	Engineer's Estimate		**775.00**		**2,983.75**
1	OBC, INC./PLAINS BRIDGE CONTRACTING OF OKLAHOMA, LLC (JV)		550.00		2,117.50
2	Cimarron Construction Company, LLC		300.00		1,155.00
0011	241 2832	MOWING	3.850	AC	
	Engineer's Estimate		**60.00**		**231.00**
1	OBC, INC./PLAINS BRIDGE CONTRACTING OF OKLAHOMA, LLC (JV)		55.00		211.75
2	Cimarron Construction Company, LLC		200.00		770.00

Letting Date: September 15, 2011, 10:30 A.M.
Call Order: 250 **Contract ID:** 110431

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0001 ROADWAY					
0012	307(A) 4200	FLY ASH	97.000	TON	
	Engineer's Estimate		**75.00**		**7,275.00**
1	OBC, INC./PLAINS BRIDGE CONTRACTING OF OKLAHOMA, LLC (JV)		107.25		10,403.25
2	Cimarron Construction Company, LLC		115.00		11,155.00
0013	307(D) 4230	LIME	11.000	TON	
	Engineer's Estimate		**145.00**		**1,595.00**
1	OBC, INC./PLAINS BRIDGE CONTRACTING OF OKLAHOMA, LLC (JV)		203.50		2,238.50
2	Cimarron Construction Company, LLC		220.00		2,420.00
0014	307(E) 4240	CEMENTITIOUS STABILIZED SUBGRADE	1,787.000	SY	
	Engineer's Estimate		**2.80**		**5,003.60**
1	OBC, INC./PLAINS BRIDGE CONTRACTING OF OKLAHOMA, LLC (JV)		7.15		12,777.05
2	Cimarron Construction Company, LLC		7.50		13,402.50
0015	307(G) 4260	LIME PRETREATMENT	590.000	SY	
	Engineer's Estimate		**2.50**		**1,475.00**
1	OBC, INC./PLAINS BRIDGE CONTRACTING OF OKLAHOMA, LLC (JV)		5.50		3,245.00
2	Cimarron Construction Company, LLC		5.50		3,245.00
0016	317 4270	CEMENT TREATED BASE	1,503.000	SY	
	Engineer's Estimate		**10.50**		**15,781.50**
1	OBC, INC./PLAINS BRIDGE CONTRACTING OF OKLAHOMA, LLC (JV)		38.50		57,865.50
2	Cimarron Construction Company, LLC		41.00		61,623.00
0017	325 5271	SEPARATOR FABRIC	1,787.000	SY	
	Engineer's Estimate		**1.50**		**2,680.50**
1	OBC, INC./PLAINS BRIDGE CONTRACTING OF OKLAHOMA, LLC (JV)		3.30		5,897.10
2	Cimarron Construction Company, LLC		3.50		6,254.50
0018	402(E) 0225	TRAFFIC BOUND SURFACE COURSE TYPE E	237.000	TON	
	Engineer's Estimate		**22.00**		**5,214.00**
1	OBC, INC./PLAINS BRIDGE CONTRACTING OF OKLAHOMA, LLC (JV)		33.55		7,951.35
2	Cimarron Construction Company, LLC		36.00		8,532.00
0019	407(B) 0250	TACK COAT	9.000	GAL	
	Engineer's Estimate		**3.00**		**27.00**
1	OBC, INC./PLAINS BRIDGE CONTRACTING OF OKLAHOMA, LLC (JV)		22.00		198.00
2	Cimarron Construction Company, LLC		23.00		207.00
0020	408 5774	PRIME COAT	394.000	GAL	
	Engineer's Estimate		**4.50**		**1,773.00**
1	OBC, INC./PLAINS BRIDGE CONTRACTING OF OKLAHOMA, LLC (JV)		27.50		10,835.00
2	Cimarron Construction Company, LLC		29.00		11,426.00
0021	411(B) 5945	SUPERPAVE, TYPE S3(PG 64-22 OK)	25.000	TON	
	Engineer's Estimate		**200.00**		**5,000.00**
1	OBC, INC./PLAINS BRIDGE CONTRACTING OF OKLAHOMA, LLC (JV)		143.00		3,575.00
2	Cimarron Construction Company, LLC		150.00		3,750.00
0022	411(C) 5960	SUPERPAVE, TYPE S4(PG 64-22 OK)	10.000	TON	
	Engineer's Estimate		**300.00**		**3,000.00**
1	OBC, INC./PLAINS BRIDGE CONTRACTING OF OKLAHOMA, LLC (JV)		258.50		2,585.00
2	Cimarron Construction Company, LLC		270.00		2,700.00

Letting Date: September 15, 2011, 10:30 A.M.
Call Order: 250 **Contract ID:** 110431

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0001 ROADWAY					
0023	414(A) 0210	P.C.CONCRETE PAVEMENT(PLACEMENT)	640.000	SY	
	Engineer's Estimate		**12.50**		**8,000.00**
1	OBC, INC./PLAINS BRIDGE CONTRACTING OF OKLAHOMA, LLC (JV)		18.28		11,699.20
2	Cimarron Construction Company, LLC		25.00		16,000.00
0024	414(B) 5725	DOWEL JOINTED P.C. CONCRETE PAVEMENT(PLACEMENT)	534.000	SY	
	Engineer's Estimate		**15.00**		**8,010.00**
1	OBC, INC./PLAINS BRIDGE CONTRACTING OF OKLAHOMA, LLC (JV)		21.72		11,598.48
2	Cimarron Construction Company, LLC		30.00		16,020.00
0025	414(G) 5275	P.C. CONCRETE FOR PAVEMENT	261.000	CY	
	Engineer's Estimate		**150.00**		**39,150.00**
1	OBC, INC./PLAINS BRIDGE CONTRACTING OF OKLAHOMA, LLC (JV)		135.71		35,420.31
2	Cimarron Construction Company, LLC		135.00		35,235.00
0026	509(D) 0325	CLASS C CONCRETE	32.000	CY	
	Engineer's Estimate		**275.00**		**8,800.00**
1	OBC, INC./PLAINS BRIDGE CONTRACTING OF OKLAHOMA, LLC (JV)		437.93		14,013.76
2	Cimarron Construction Company, LLC		250.00		8,000.00
0027	613(B) 0689	18" CORR. GALV. STEEL PIPE	44.000	LF	
	Engineer's Estimate		**24.50**		**1,078.00**
1	OBC, INC./PLAINS BRIDGE CONTRACTING OF OKLAHOMA, LLC (JV)		26.95		1,185.80
2	Cimarron Construction Company, LLC		26.00		1,144.00
0028	613(H) 0450	6" PERFORATED PIPE UNDERDRAIN ROUND	150.000	LF	
	Engineer's Estimate		**10.00**		**1,500.00**
1	OBC, INC./PLAINS BRIDGE CONTRACTING OF OKLAHOMA, LLC (JV)		12.57		1,885.50
2	Cimarron Construction Company, LLC		20.00		3,000.00
0029	613(I) 1096	6" NON-PERF.PIPE UNDERDRAIN RND.	50.000	LF	
	Engineer's Estimate		**8.50**		**425.00**
1	OBC, INC./PLAINS BRIDGE CONTRACTING OF OKLAHOMA, LLC (JV)		12.57		628.50
2	Cimarron Construction Company, LLC		20.00		1,000.00
0030	613(M) 7186	TYPE A4 CULVERT END TREATMENT	2.000	EA	
	Engineer's Estimate		**650.00**		**1,300.00**
1	OBC, INC./PLAINS BRIDGE CONTRACTING OF OKLAHOMA, LLC (JV)		1,134.15		2,268.30
2	Cimarron Construction Company, LLC		1,100.00		2,200.00
0031	613(Q) 5946	OUTLET LATERAL HEADWALL	1.000	EA	
	Engineer's Estimate		**500.00**		**500.00**
1	OBC, INC./PLAINS BRIDGE CONTRACTING OF OKLAHOMA, LLC (JV)		278.03		278.03
2	Cimarron Construction Company, LLC		1,200.00		1,200.00
0032	613(U) 1100	PIPE UNDERDRAIN COVER MAT'L.	45.000	CY	
	Engineer's Estimate		**30.00**		**1,350.00**
1	OBC, INC./PLAINS BRIDGE CONTRACTING OF OKLAHOMA, LLC (JV)		56.09		2,524.05
2	Cimarron Construction Company, LLC		66.00		2,970.00
0033	613(V) 1180	TRENCH EXCAVATION	60.000	CY	
	Engineer's Estimate		**10.00**		**600.00**
1	OBC, INC./PLAINS BRIDGE CONTRACTING OF OKLAHOMA, LLC (JV)		11.00		660.00
2	Cimarron Construction Company, LLC		10.00		600.00

Letting Date: September 15, 2011, 10:30 A.M.
Call Order: 250 **Contract ID:** 110431

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0001 ROADWAY				
0034	619(A) 0920	REMOVAL OF STRUCTURES & OBSTRUCTIONS	1.000	LSUM
	Engineer's Estimate		**10,000.00**	**10,000.00**
1	OBC, INC./PLAINS BRIDGE CONTRACTING OF OKLAHOMA, LLC (JV)		6,600.00	6,600.00
2	Cimarron Construction Company, LLC		10,000.00	10,000.00
0035	619(B) 4727	REMOVAL OF CONCRETE PAVEMENT	1,174.000	SY
	Engineer's Estimate		**4.25**	**4,989.50**
1	OBC, INC./PLAINS BRIDGE CONTRACTING OF OKLAHOMA, LLC (JV)		4.68	5,494.32
2	Cimarron Construction Company, LLC		13.00	15,262.00
0036	619(C) 0924	SAWING PAVEMENT	1,088.000	LF
	Engineer's Estimate		**3.50**	**3,808.00**
1	OBC, INC./PLAINS BRIDGE CONTRACTING OF OKLAHOMA, LLC (JV)		4.40	4,787.20
2	Cimarron Construction Company, LLC		2.25	2,448.00
0037	624(C) 4459	FENCE-STYLE SWF (5 BARBED WIRE)	1,686.000	LF
	Engineer's Estimate		**5.00**	**8,430.00**
1	OBC, INC./PLAINS BRIDGE CONTRACTING OF OKLAHOMA, LLC (JV)		3.83	6,457.38
2	Cimarron Construction Company, LLC		5.50	9,273.00

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0002 BRIDGE 'A'				
0038	202(A) 1301	UNCLASSIFIED EXCAVATION	3,660.000	CY
	Engineer's Estimate		**6.00**	**21,960.00**
1	OBC, INC./PLAINS BRIDGE CONTRACTING OF OKLAHOMA, LLC (JV)		4.95	18,117.00
2	Cimarron Construction Company, LLC		7.00	25,620.00
0039	501(A) 1306	STRUCTURAL EXCAVATION UNCLASSIFIED	261.000	CY
	Engineer's Estimate		**14.00**	**3,654.00**
1	OBC, INC./PLAINS BRIDGE CONTRACTING OF OKLAHOMA, LLC (JV)		22.00	5,742.00
2	Cimarron Construction Company, LLC		15.00	3,915.00
0040	509(A) 1326	CLASS AA CONCRETE	726.200	CY
	Engineer's Estimate		**425.00**	**308,635.00**
1	OBC, INC./PLAINS BRIDGE CONTRACTING OF OKLAHOMA, LLC (JV)		310.87	225,753.79
2	Cimarron Construction Company, LLC		480.00	348,576.00
0041	511(A) 1332	REINFORCING STEEL	124,220.000	LB
	Engineer's Estimate		**0.85**	**105,587.00**
1	OBC, INC./PLAINS BRIDGE CONTRACTING OF OKLAHOMA, LLC (JV)		0.75	93,165.00
2	Cimarron Construction Company, LLC		0.90	111,798.00
0042	619(D) 1397	REMOVAL OF EXISTING BRIDGE STRUCTURE	1.000	LSUM
	Engineer's Estimate		**4,250.00**	**4,250.00**
1	OBC, INC./PLAINS BRIDGE CONTRACTING OF OKLAHOMA, LLC (JV)		16,060.00	16,060.00
2	Cimarron Construction Company, LLC		17,000.00	17,000.00

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0003 TRAFFIC				

Letting Date: September 15, 2011, 10:30 A.M.
Call Order: 250 **Contract ID:** 110431

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0003	**TRAFFIC**				
0043	855(A) 8812	TRAFFIC STRIPE(PLASTIC)(4" WIDE)	2,520.000	LF	
	Engineer's Estimate		**0.44**		**1,108.80**
1	OBC, INC./PLAINS BRIDGE CONTRACTING OF OKLAHOMA, LLC (JV)		1.18		2,973.60
2	Cimarron Construction Company, LLC		1.27		3,200.40
0044	880(B) 8818	CONSTRUCTION SIGNS 0 TO 6.25 SF	7,200.000	SD	
	Engineer's Estimate		**0.22**		**1,584.00**
1	OBC, INC./PLAINS BRIDGE CONTRACTING OF OKLAHOMA, LLC (JV)		0.80		5,760.00
2	Cimarron Construction Company, LLC		0.87		6,264.00
0045	880(B) 8821	CONSTRUCTION SIGNS 6.26 SF TO 15.99 SF	630.000	SD	
	Engineer's Estimate		**0.63**		**396.90**
1	OBC, INC./PLAINS BRIDGE CONTRACTING OF OKLAHOMA, LLC (JV)		0.80		504.00
2	Cimarron Construction Company, LLC		0.87		548.10
0046	880(B) 8824	CONSTRUCTION SIGNS 16.0 SF TO 32.99 SF	975.000	SD	
	Engineer's Estimate		**0.85**		**828.75**
1	OBC, INC./PLAINS BRIDGE CONTRACTING OF OKLAHOMA, LLC (JV)		0.80		780.00
2	Cimarron Construction Company, LLC		0.87		848.25
0047	880(C) 8842	CONSTRUCTION BARRICADES(TYPE III)	600.000	SD	
	Engineer's Estimate		**0.49**		**294.00**
1	OBC, INC./PLAINS BRIDGE CONTRACTING OF OKLAHOMA, LLC (JV)		0.80		480.00
2	Cimarron Construction Company, LLC		0.87		522.00
0048	880(C) 8848	WING BARRICADES	300.000	SD	
	Engineer's Estimate		**0.71**		**213.00**
1	OBC, INC./PLAINS BRIDGE CONTRACTING OF OKLAHOMA, LLC (JV)		0.02		6.00
2	Cimarron Construction Company, LLC		0.02		6.00
0049	880(E) 8860	WARNING LIGHTS(TYPE A)	2,175.000	SD	
	Engineer's Estimate		**0.11**		**239.25**
1	OBC, INC./PLAINS BRIDGE CONTRACTING OF OKLAHOMA, LLC (JV)		0.17		369.75
2	Cimarron Construction Company, LLC		0.18		391.50
0050	882(A) 8306	PORT.CHANGEABLE MESSAGE SIGN	150.000	SD	
	Engineer's Estimate		**13.05**		**1,957.50**
1	OBC, INC./PLAINS BRIDGE CONTRACTING OF OKLAHOMA, LLC (JV)		5.50		825.00
2	Cimarron Construction Company, LLC		5.95		892.50

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0004	**STAKING**				
0051	642(B) 0096	CONSTRUCTION STAKING LEVEL II	1.000	LSUM	
	Engineer's Estimate		**9,260.00**		**9,260.00**
1	OBC, INC./PLAINS BRIDGE CONTRACTING OF OKLAHOMA, LLC (JV)		4,950.00		4,950.00
2	Cimarron Construction Company, LLC		6,500.00		6,500.00

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0005	**CONSTRUCTION**				

Letting Date: September 15, 2011, 10:30 A.M.

Call Order: 250 **Contract ID:** 110431

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section:	**0005**	**CONSTRUCTION**		
0052	220 2800	SWPPP DOCUMENTATION AND MANAGEMENT	1.000	LSUM
	Engineer's Estimate		**1,500.00**	**1,500.00**
1	OBC, INC./PLAINS BRIDGE CONTRACTING OF OKLAHOMA, LLC (JV)		2,750.00	2,750.00
2	Cimarron Construction Company, LLC		5,000.00	5,000.00
0053	641 1399	MOBILIZATION	1.000	LSUM
	Engineer's Estimate		**55,000.00**	**55,000.00**
1	OBC, INC./PLAINS BRIDGE CONTRACTING OF OKLAHOMA, LLC (JV)		69,172.10	69,172.10
2	Cimarron Construction Company, LLC		38,000.00	38,000.00