Letting Date: November 17, 2011, 10:30 A.M.
Call Order: 290 **Contract ID:** 110530
J/P No.: 17428(77) **Project No.:** ACIMY-XTWN(067) **Contract Time:**
County: OKLAHOMA
Description: BRIDGE AND APPROACHES (REMOVAL) I-40: DECONSTRUCTION OF BRIDGE FROM WESTERN AVE TO JUST EAST OF BYERS AVE IN OKLAHOMA CITY. PROJECT LENGTH = 1.591 MILES

	VENDORNAME	PROPOSALITEMTO		
1	SHERWOOD CONSTRUCTION CO., INC.	9,660,191.37	55.92	100.00
2	OBC, INC./PLAINS BRIDGE CONTRACTING OF OKLAHOMA, LLC (JV)	11,081,028.10	64.15	114.71
3	JENSEN CONSTRUCTION COMPANY	11,272,075.75	65.25	116.69
4	GIBSON & ASSOCIATES, INC.	14,674,565.64	84.95	151.91

Letting Date: November 17, 2011, 10:30 A.M.
Call Order: 290 **Contract ID:** 110530

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section: 0001	**ROADWAY**		
0001	230(A) 2806	SOLID SLAB SODDING	14,340.000 SY
	Engineer's Estimate	**1.50**	**21,510.00**
1	SHERWOOD CONSTRUCTION CO., INC.	2.91	41,729.40
2	OBC, INC./PLAINS BRIDGE CONTRACTING OF OKLAHOMA, LLC (JV)	1.80	25,812.00
3	JENSEN CONSTRUCTION COMPANY	1.35	19,359.00
4	GIBSON & ASSOCIATES, INC.	1.43	20,506.20
0002	241 2832	MOWING	11.840 AC
	Engineer's Estimate	**70.00**	**828.80**
1	SHERWOOD CONSTRUCTION CO., INC.	72.71	860.89
2	OBC, INC./PLAINS BRIDGE CONTRACTING OF OKLAHOMA, LLC (JV)	60.00	710.40
3	JENSEN CONSTRUCTION COMPANY	100.00	1,184.00
4	GIBSON & ASSOCIATES, INC.	55.00	651.20
0003	402(E) 0225	TRAFFIC BOUND SURFACE COURSE TYPE E	810.000 TON
	Engineer's Estimate	**25.00**	**20,250.00**
1	SHERWOOD CONSTRUCTION CO., INC.	32.30	26,163.00
2	OBC, INC./PLAINS BRIDGE CONTRACTING OF OKLAHOMA, LLC (JV)	51.75	41,917.50
3	JENSEN CONSTRUCTION COMPANY	30.00	24,300.00
4	GIBSON & ASSOCIATES, INC.	30.25	24,502.50
0004	411(H) 6210	SUPERPAVE, TYPE S3(PATCH)(PG64-22OK)	1,538.000 TON
	Engineer's Estimate	**75.00**	**115,350.00**
1	SHERWOOD CONSTRUCTION CO., INC.	145.43	223,671.34
2	OBC, INC./PLAINS BRIDGE CONTRACTING OF OKLAHOMA, LLC (JV)	234.00	359,892.00
3	JENSEN CONSTRUCTION COMPANY	195.00	299,910.00
4	GIBSON & ASSOCIATES, INC.	115.50	177,639.00
0005	414(E) 0225	FULL DEPTH P.C. CONCRETE PATCHING(PLACEMENT ONLY)	885.000 SY
	Engineer's Estimate	**80.00**	**70,800.00**
1	SHERWOOD CONSTRUCTION CO., INC.	215.60	190,806.00
2	OBC, INC./PLAINS BRIDGE CONTRACTING OF OKLAHOMA, LLC (JV)	192.00	169,920.00
3	JENSEN CONSTRUCTION COMPANY	160.00	141,600.00
4	GIBSON & ASSOCIATES, INC.	34.32	30,373.20
0006	414(G) 5275	P.C. CONCRETE FOR PAVEMENT	184.000 CY
	Engineer's Estimate	**150.00**	**27,600.00**
1	SHERWOOD CONSTRUCTION CO., INC.	181.78	33,447.52
2	OBC, INC./PLAINS BRIDGE CONTRACTING OF OKLAHOMA, LLC (JV)	180.00	33,120.00
3	JENSEN CONSTRUCTION COMPANY	150.00	27,600.00
4	GIBSON & ASSOCIATES, INC.	250.31	46,057.04
0007	609(A) 0300	CONCRETE CURB (6" BARRIER-INTEGRAL)	125.000 LF
	Engineer's Estimate	**15.00**	**1,875.00**
1	SHERWOOD CONSTRUCTION CO., INC.	24.72	3,090.00
2	OBC, INC./PLAINS BRIDGE CONTRACTING OF OKLAHOMA, LLC (JV)	12.00	1,500.00
3	JENSEN CONSTRUCTION COMPANY	10.00	1,250.00
4	GIBSON & ASSOCIATES, INC.	11.00	1,375.00
0008	609(B) 0383	COMBINED CURB & GUTTER (6" BARRIER)	75.000 LF
	Engineer's Estimate	**30.00**	**2,250.00**
1	SHERWOOD CONSTRUCTION CO., INC.	20.36	1,527.00
2	OBC, INC./PLAINS BRIDGE CONTRACTING OF OKLAHOMA, LLC (JV)	60.00	4,500.00
3	JENSEN CONSTRUCTION COMPANY	50.00	3,750.00
4	GIBSON & ASSOCIATES, INC.	19.80	1,485.00

Letting Date: November 17, 2011, 10:30 A.M.
Call Order: 290 **Contract ID:** 110530

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0001 ROADWAY				
0009	610(A) 0605	6" CONCRETE SIDEWALK	35.000 SY	
	Engineer's Estimate		**55.00**	**1,925.00**
1	SHERWOOD CONSTRUCTION CO., INC.		72.71	2,544.85
2	OBC, INC./PLAINS BRIDGE CONTRACTING OF OKLAHOMA, LLC (JV)		240.00	8,400.00
3	JENSEN CONSTRUCTION COMPANY		200.00	7,000.00
4	GIBSON & ASSOCIATES, INC.		44.00	1,540.00
0010	620(C) 5910	CONTRACTOR HEALTH SAFETY PLAN	1.000 LSUM	
	Engineer's Estimate		**50,000.00**	**50,000.00**
1	SHERWOOD CONSTRUCTION CO., INC.		7,271.28	7,271.28
2	OBC, INC./PLAINS BRIDGE CONTRACTING OF OKLAHOMA, LLC (JV)		96,000.00	96,000.00
3	JENSEN CONSTRUCTION COMPANY		50,000.00	50,000.00
4	GIBSON & ASSOCIATES, INC.		15,000.00	15,000.00
0011	620(C) 5920	CONTAMINATED MATERIALS MANAGEMENT PLAN	1.000 LSUM	
	Engineer's Estimate		**50,000.00**	**50,000.00**
1	SHERWOOD CONSTRUCTION CO., INC.		7,271.28	7,271.28
2	OBC, INC./PLAINS BRIDGE CONTRACTING OF OKLAHOMA, LLC (JV)		75,000.00	75,000.00
3	JENSEN CONSTRUCTION COMPANY		50,000.00	50,000.00
4	GIBSON & ASSOCIATES, INC.		25,000.00	25,000.00
0012	624(E) 4288	FENCE-STYLE CLF (4'HIGH, CLASS A)	1,600.000 LF	
	Engineer's Estimate		**15.00**	**24,000.00**
1	SHERWOOD CONSTRUCTION CO., INC.		50.90	81,440.00
2	OBC, INC./PLAINS BRIDGE CONTRACTING OF OKLAHOMA, LLC (JV)		22.50	36,000.00
3	JENSEN CONSTRUCTION COMPANY		15.00	24,000.00
4	GIBSON & ASSOCIATES, INC.		16.50	26,400.00

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0002 BRIDGE				
0013	619(D) 1397	REMOVAL OF EXISTING BRIDGE STRUCTURE	1.000 LSUM	
	Engineer's Estimate		**15,500,000.00**	**15,500,000.00**
1	SHERWOOD CONSTRUCTION CO., INC.		7,550,431.73	7,550,431.73
2	OBC, INC./PLAINS BRIDGE CONTRACTING OF OKLAHOMA, LLC (JV)		7,513,720.00	7,513,720.00
3	JENSEN CONSTRUCTION COMPANY		9,200,000.00	9,200,000.00
4	GIBSON & ASSOCIATES, INC.		12,880,000.00	12,880,000.00
0014	660(A) 0100	(SP) DELIVERY OF USED STEEL BEAM, UP TO 60'	86,994.000 MILE	
	Engineer's Estimate		**2.00**	**173,988.00**
1	SHERWOOD CONSTRUCTION CO., INC.		4.42	384,513.48
2	OBC, INC./PLAINS BRIDGE CONTRACTING OF OKLAHOMA, LLC (JV)		8.40	730,749.60
3	JENSEN CONSTRUCTION COMPANY		2.50	217,485.00
4	GIBSON & ASSOCIATES, INC.		2.20	191,386.80
0015	660(A) 0110	(SP) DELIVERY OF USED STEEL BEAM, > 60'	132,663.000 MILE	
	Engineer's Estimate		**3.50**	**464,320.50**
1	SHERWOOD CONSTRUCTION CO., INC.		4.42	586,370.46
2	OBC, INC./PLAINS BRIDGE CONTRACTING OF OKLAHOMA, LLC (JV)		10.20	1,353,162.60
3	JENSEN CONSTRUCTION COMPANY		4.25	563,817.75
4	GIBSON & ASSOCIATES, INC.		2.90	384,722.70

Letting Date: November 17, 2011, 10:30 A.M.
Call Order: 290 **Contract ID:** 110530

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0003	**TRAFFIC CONTROL**			
0016	104 0950	RAILROAD FLAGGING	28.000 DAY	
	Engineer's Estimate		**1,400.00**	**39,200.00**
1	SHERWOOD CONSTRUCTION CO., INC.		1,454.26	40,719.28
2	OBC, INC./PLAINS BRIDGE CONTRACTING OF OKLAHOMA, LLC (JV)		1,980.00	55,440.00
3	JENSEN CONSTRUCTION COMPANY		1,400.00	39,200.00
4	GIBSON & ASSOCIATES, INC.		2,000.00	56,000.00
0017	857(B) 8842	CONSTRUCTION TRAFFIC STRIPE(PAINT)(ARROWS)	15.000 EA	
	Engineer's Estimate		**50.00**	**750.00**
1	SHERWOOD CONSTRUCTION CO., INC.		36.36	545.40
2	OBC, INC./PLAINS BRIDGE CONTRACTING OF OKLAHOMA, LLC (JV)		30.00	450.00
3	JENSEN CONSTRUCTION COMPANY		25.00	375.00
4	GIBSON & ASSOCIATES, INC.		27.50	412.50
0018	857(B) 8845	CONSTRUCTION TRAFFIC STRIPE(PAINT)(WORDS)	15.000 EA	
	Engineer's Estimate		**80.00**	**1,200.00**
1	SHERWOOD CONSTRUCTION CO., INC.		79.98	1,199.70
2	OBC, INC./PLAINS BRIDGE CONTRACTING OF OKLAHOMA, LLC (JV)		66.00	990.00
3	JENSEN CONSTRUCTION COMPANY		55.00	825.00
4	GIBSON & ASSOCIATES, INC.		60.50	907.50
0019	857(C) 8851	REMOVABLE PAVEMENT MARKING TAPE(4" WIDE)	15,000.000 LF	
	Engineer's Estimate		**0.80**	**12,000.00**
1	SHERWOOD CONSTRUCTION CO., INC.		0.36	5,400.00
2	OBC, INC./PLAINS BRIDGE CONTRACTING OF OKLAHOMA, LLC (JV)		0.30	4,500.00
3	JENSEN CONSTRUCTION COMPANY		0.25	3,750.00
4	GIBSON & ASSOCIATES, INC.		0.28	4,200.00
0020	857(D) 8869	NONREMOVABLE PAVEMENT MARKING TAPE(4" WIDE)	5,000.000 LF	
	Engineer's Estimate		**0.50**	**2,500.00**
1	SHERWOOD CONSTRUCTION CO., INC.		1.45	7,250.00
2	OBC, INC./PLAINS BRIDGE CONTRACTING OF OKLAHOMA, LLC (JV)		1.20	6,000.00
3	JENSEN CONSTRUCTION COMPANY		1.00	5,000.00
4	GIBSON & ASSOCIATES, INC.		1.10	5,500.00
0021	857(E) 8887	(PL)CONSTRUCTION ZONE PAVEMENT MARKERS(FLEX TAB)TYF	4,000.000 EA	
	Engineer's Estimate		**0.75**	**3,000.00**
1	SHERWOOD CONSTRUCTION CO., INC.		0.51	2,040.00
2	OBC, INC./PLAINS BRIDGE CONTRACTING OF OKLAHOMA, LLC (JV)		1.20	4,800.00
3	JENSEN CONSTRUCTION COMPANY		0.35	1,400.00
4	GIBSON & ASSOCIATES, INC.		0.39	1,560.00
0022	857(F) 8006	PAVEMENT MARKING REMOVAL(TRAFFIC STRIPE)	20,000.000 LF	
	Engineer's Estimate		**0.20**	**4,000.00**
1	SHERWOOD CONSTRUCTION CO., INC.		0.22	4,400.00
2	OBC, INC./PLAINS BRIDGE CONTRACTING OF OKLAHOMA, LLC (JV)		0.18	3,600.00
3	JENSEN CONSTRUCTION COMPANY		0.15	3,000.00
4	GIBSON & ASSOCIATES, INC.		0.17	3,400.00
0023	877(B) 8484	DELIVER PORTABLE LONGITUDINAL BARRIER	500.000 LF	
	Engineer's Estimate		**50.00**	**25,000.00**
1	SHERWOOD CONSTRUCTION CO., INC.		14.54	7,270.00
2	OBC, INC./PLAINS BRIDGE CONTRACTING OF OKLAHOMA, LLC (JV)		60.00	30,000.00
3	JENSEN CONSTRUCTION COMPANY		50.00	25,000.00
4	GIBSON & ASSOCIATES, INC.		49.00	24,500.00

Letting Date: November 17, 2011, 10:30 A.M.
Call Order: 290 **Contract ID:** 110530

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0003	**TRAFFIC CONTROL**				
0024	880(A) 8812	ARROW DISPLAY(TYPE C)	1,000.000	SD	
	Engineer's Estimate		**7.00**		**7,000.00**
1	SHERWOOD CONSTRUCTION CO., INC.		1.45		1,450.00
2	OBC, INC./PLAINS BRIDGE CONTRACTING OF OKLAHOMA, LLC (JV)		1.20		1,200.00
3	JENSEN CONSTRUCTION COMPANY		1.00		1,000.00
4	GIBSON & ASSOCIATES, INC.		1.10		1,100.00
0025	880(B) 8818	CONSTRUCTION SIGNS 0 TO 6.25 SF	17,000.000	SD	
	Engineer's Estimate		**0.10**		**1,700.00**
1	SHERWOOD CONSTRUCTION CO., INC.		0.07		1,190.00
2	OBC, INC./PLAINS BRIDGE CONTRACTING OF OKLAHOMA, LLC (JV)		0.06		1,020.00
3	JENSEN CONSTRUCTION COMPANY		0.05		850.00
4	GIBSON & ASSOCIATES, INC.		0.06		1,020.00
0026	880(B) 8821	CONSTRUCTION SIGNS 6.26 SF TO 15.99 SF	4,000.000	SD	
	Engineer's Estimate		**0.50**		**2,000.00**
1	SHERWOOD CONSTRUCTION CO., INC.		0.15		600.00
2	OBC, INC./PLAINS BRIDGE CONTRACTING OF OKLAHOMA, LLC (JV)		0.12		480.00
3	JENSEN CONSTRUCTION COMPANY		0.10		400.00
4	GIBSON & ASSOCIATES, INC.		0.11		440.00
0027	880(B) 8822	CONSTRUCTION SIGNS 6.26 SF TO 15.99 SF	14.000	EA	
	Engineer's Estimate		**450.00**		**6,300.00**
1	SHERWOOD CONSTRUCTION CO., INC.		65.44		916.16
2	OBC, INC./PLAINS BRIDGE CONTRACTING OF OKLAHOMA, LLC (JV)		54.00		756.00
3	JENSEN CONSTRUCTION COMPANY		45.00		630.00
4	GIBSON & ASSOCIATES, INC.		49.50		693.00
0028	880(B) 8824	CONSTRUCTION SIGNS 16.0 SF TO 32.99 SF	800.000	SD	
	Engineer's Estimate		**1.25**		**1,000.00**
1	SHERWOOD CONSTRUCTION CO., INC.		10.18		8,144.00
2	OBC, INC./PLAINS BRIDGE CONTRACTING OF OKLAHOMA, LLC (JV)		8.40		6,720.00
3	JENSEN CONSTRUCTION COMPANY		7.00		5,600.00
4	GIBSON & ASSOCIATES, INC.		7.70		6,160.00
0029	880(C) 8836	CONSTRUCTION BARRICADES(TYPE II)	800.000	SD	
	Engineer's Estimate		**0.15**		**120.00**
1	SHERWOOD CONSTRUCTION CO., INC.		0.73		584.00
2	OBC, INC./PLAINS BRIDGE CONTRACTING OF OKLAHOMA, LLC (JV)		0.60		480.00
3	JENSEN CONSTRUCTION COMPANY		0.50		400.00
4	GIBSON & ASSOCIATES, INC.		0.55		440.00
0030	880(C) 8842	CONSTRUCTION BARRICADES(TYPE III)	10,000.000	SD	
	Engineer's Estimate		**0.30**		**3,000.00**
1	SHERWOOD CONSTRUCTION CO., INC.		0.87		8,700.00
2	OBC, INC./PLAINS BRIDGE CONTRACTING OF OKLAHOMA, LLC (JV)		0.72		7,200.00
3	JENSEN CONSTRUCTION COMPANY		0.60		6,000.00
4	GIBSON & ASSOCIATES, INC.		0.66		6,600.00
0031	880(C) 8845	BARRICADES(TYPE III)	30.000	EA	
	Engineer's Estimate		**300.00**		**9,000.00**
1	SHERWOOD CONSTRUCTION CO., INC.		218.14		6,544.20
2	OBC, INC./PLAINS BRIDGE CONTRACTING OF OKLAHOMA, LLC (JV)		180.00		5,400.00
3	JENSEN CONSTRUCTION COMPANY		150.00		4,500.00
4	GIBSON & ASSOCIATES, INC.		165.00		4,950.00

Letting Date: November 17, 2011, 10:30 A.M.
Call Order: 290 **Contract ID:** 110530

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0003	**TRAFFIC CONTROL**				
0032	880(C) 8848	WING BARRICADES	200.000	SD	
	Engineer's Estimate		**0.75**		**150.00**
1	SHERWOOD CONSTRUCTION CO., INC.		2.91		582.00
2	OBC, INC./PLAINS BRIDGE CONTRACTING OF OKLAHOMA, LLC (JV)		2.40		480.00
3	JENSEN CONSTRUCTION COMPANY		2.00		400.00
4	GIBSON & ASSOCIATES, INC.		2.20		440.00
0033	880(E) 8860	WARNING LIGHTS(TYPE A)	21,000.000	SD	
	Engineer's Estimate		**0.10**		**2,100.00**
1	SHERWOOD CONSTRUCTION CO., INC.		0.07		1,470.00
2	OBC, INC./PLAINS BRIDGE CONTRACTING OF OKLAHOMA, LLC (JV)		0.06		1,260.00
3	JENSEN CONSTRUCTION COMPANY		0.05		1,050.00
4	GIBSON & ASSOCIATES, INC.		0.06		1,260.00
0034	880(E) 8863	WARNING LIGHTS(TYPE A)	60.000	EA	
	Engineer's Estimate		**25.00**		**1,500.00**
1	SHERWOOD CONSTRUCTION CO., INC.		34.90		2,094.00
2	OBC, INC./PLAINS BRIDGE CONTRACTING OF OKLAHOMA, LLC (JV)		28.80		1,728.00
3	JENSEN CONSTRUCTION COMPANY		24.00		1,440.00
4	GIBSON & ASSOCIATES, INC.		26.40		1,584.00
0035	880(F) 8878	DRUMS	8,000.000	SD	
	Engineer's Estimate		**0.25**		**2,000.00**
1	SHERWOOD CONSTRUCTION CO., INC.		0.15		1,200.00
2	OBC, INC./PLAINS BRIDGE CONTRACTING OF OKLAHOMA, LLC (JV)		0.12		960.00
3	JENSEN CONSTRUCTION COMPANY		0.10		800.00
4	GIBSON & ASSOCIATES, INC.		0.11		880.00
0036	880(G) 8884	TUBE CHANNELIZERS	1,000.000	SD	
	Engineer's Estimate		**0.30**		**300.00**
1	SHERWOOD CONSTRUCTION CO., INC.		0.58		580.00
2	OBC, INC./PLAINS BRIDGE CONTRACTING OF OKLAHOMA, LLC (JV)		0.48		480.00
3	JENSEN CONSTRUCTION COMPANY		0.40		400.00
4	GIBSON & ASSOCIATES, INC.		0.44		440.00
0037	880(G) 8890	CHANNELIZER CONES	1,000.000	SD	
	Engineer's Estimate		**0.20**		**200.00**
1	SHERWOOD CONSTRUCTION CO., INC.		0.58		580.00
2	OBC, INC./PLAINS BRIDGE CONTRACTING OF OKLAHOMA, LLC (JV)		0.48		480.00
3	JENSEN CONSTRUCTION COMPANY		0.40		400.00
4	GIBSON & ASSOCIATES, INC.		0.44		440.00
0038	880(I) 8902	FLAGGER	112.000	SD	
	Engineer's Estimate		**200.00**		**22,400.00**
1	SHERWOOD CONSTRUCTION CO., INC.		239.95		26,874.40
2	OBC, INC./PLAINS BRIDGE CONTRACTING OF OKLAHOMA, LLC (JV)		500.00		56,000.00
3	JENSEN CONSTRUCTION COMPANY		1,200.00		134,400.00
4	GIBSON & ASSOCIATES, INC.		700.00		78,400.00
0039	882(A) 8306	PORT.CHANGEABLE MESSAGE SIGN	2,000.000	SD	
	Engineer's Estimate		**20.00**		**40,000.00**
1	SHERWOOD CONSTRUCTION CO., INC.		4.36		8,720.00
2	OBC, INC./PLAINS BRIDGE CONTRACTING OF OKLAHOMA, LLC (JV)		3.60		7,200.00
3	JENSEN CONSTRUCTION COMPANY		2.00		4,000.00
4	GIBSON & ASSOCIATES, INC.		3.30		6,600.00

Letting Date: November 17, 2011, 10:30 A.M.
Call Order: 290 **Contract ID:** 110530

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section:	**0004**	**CONSTRUCTION**	
0040	641 1399	MOBILIZATION	1.000 LSUM
	Engineer's Estimate	**563,500.00**	**563,500.00**
1	SHERWOOD CONSTRUCTION CO., INC.	380,000.00	380,000.00
2	OBC, INC./PLAINS BRIDGE CONTRACTING OF OKLAHOMA, LLC (JV)	433,000.00	433,000.00
3	JENSEN CONSTRUCTION COMPANY	400,000.00	400,000.00
4	GIBSON & ASSOCIATES, INC.	640,000.00	640,000.00