Letting Date: January 19, 2012, 10:30 A.M.
Call Order: 350 **Contract ID:** 120022
J/P No.: 23169(07) **Project No.:** SSR-149N(146)SR **Contract Time:**
County: MAYES
Description: PAVEMENT REHABILITATION (P. C. CONCRETE) US-69: FROM THE WAGONER COUNTY LINE, EXTEND NORTH. PROJECT LENGTH = 6.79 MILES

	VENDORNAME	PROPOSALITEMTO		
1	CHESTER BROSS CONSTRUCTION COMPANY/C.B. EQUIPMENT, INC.	1,880,427.62	80.81	100.00
2	SAFETY GROOVING & GRINDING, L.P.	2,020,591.98	86.83	107.45
3	Interstate Improvement, Inc.	2,039,328.50	87.64	108.45
4	Iowa Civil Contracting, Inc.	2,089,715.98	89.80	111.13
5	Diamond Surface, Inc.	2,155,544.12	92.63	114.63
	Engineer's Estimate	2,326,983.05		
6	PENHALL COMPANY	2,343,883.29	100.73	124.65
7	R.A. Knapp Construction, Inc.	2,780,420.40	119.49	147.86
8	ACME CONCRETE PAVING, INC.	3,330,329.41	143.12	177.10

Letting Date: January 19, 2012, 10:30 A.M.
Call Order: 350 **Contract ID:** 120022

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0001 ROADWAY					
0001	303(C) 2130	AGGREGATE BASE TYPE C	258.000	CY	
	Engineer's Estimate		**45.00**		**11,610.00**
1	CHESTER BROSS CONSTRUCTION COMPANY/C.B. EQUIPMENT, INC.		41.20		10,629.60
2	SAFETY GROOVING & GRINDING, L.P.		39.60		10,216.80
3	Interstate Improvement, Inc.		10.00		2,580.00
4	Iowa Civil Contracting, Inc.		10.00		2,580.00
5	Diamond Surface, Inc.		62.65		16,163.70
6	PENHALL COMPANY		40.56		10,464.48
7	R.A. Knapp Construction, Inc.		50.00		12,900.00
8	ACME CONCRETE PAVING, INC.		115.00		29,670.00
0002	412 5267	COLD MILLING PAVEMENT	16,759.000	SY	
	Engineer's Estimate		**3.00**		**50,277.00**
1	CHESTER BROSS CONSTRUCTION COMPANY/C.B. EQUIPMENT, INC.		1.60		26,814.40
2	SAFETY GROOVING & GRINDING, L.P.		2.50		41,897.50
3	Interstate Improvement, Inc.		2.53		42,400.27
4	Iowa Civil Contracting, Inc.		1.81		30,333.79
5	Diamond Surface, Inc.		2.68		44,914.12
6	PENHALL COMPANY		2.50		41,897.50
7	R.A. Knapp Construction, Inc.		2.30		38,545.70
8	ACME CONCRETE PAVING, INC.		3.50		58,656.50
0003	413(C) 4868	RUMBLE STRIP-METHOD PCC-CON	7,570.000	LF	
	Engineer's Estimate		**1.00**		**7,570.00**
1	CHESTER BROSS CONSTRUCTION COMPANY/C.B. EQUIPMENT, INC.		0.62		4,693.40
2	SAFETY GROOVING & GRINDING, L.P.		0.44		3,330.80
3	Interstate Improvement, Inc.		0.44		3,330.80
4	Iowa Civil Contracting, Inc.		0.46		3,482.20
5	Diamond Surface, Inc.		0.47		3,557.90
6	PENHALL COMPANY		0.35		2,649.50
7	R.A. Knapp Construction, Inc.		1.15		8,705.50
8	ACME CONCRETE PAVING, INC.		0.70		5,299.00
0004	414(E) 0225	FULL DEPTH P.C. CONCRETE PATCHING(PLACEMENT ONLY)	1,544.000	SY	
	Engineer's Estimate		**55.00**		**84,920.00**
1	CHESTER BROSS CONSTRUCTION COMPANY/C.B. EQUIPMENT, INC.		41.00		63,304.00
2	SAFETY GROOVING & GRINDING, L.P.		91.80		141,739.20
3	Interstate Improvement, Inc.		88.75		137,030.00
4	Iowa Civil Contracting, Inc.		75.00		115,800.00
5	Diamond Surface, Inc.		84.66		130,715.04
6	PENHALL COMPANY		105.00		162,120.00
7	R.A. Knapp Construction, Inc.		86.00		132,784.00
8	ACME CONCRETE PAVING, INC.		170.00		262,480.00
0005	414(G) 5275	P.C. CONCRETE FOR PAVEMENT	386.000	CY	
	Engineer's Estimate		**150.00**		**57,900.00**
1	CHESTER BROSS CONSTRUCTION COMPANY/C.B. EQUIPMENT, INC.		145.00		55,970.00
2	SAFETY GROOVING & GRINDING, L.P.		110.00		42,460.00
3	Interstate Improvement, Inc.		125.00		48,250.00
4	Iowa Civil Contracting, Inc.		125.00		48,250.00
5	Diamond Surface, Inc.		97.93		37,800.98
6	PENHALL COMPANY		200.00		77,200.00
7	R.A. Knapp Construction, Inc.		160.00		61,760.00
8	ACME CONCRETE PAVING, INC.		120.00		46,320.00

Letting Date: January 19, 2012, 10:30 A.M.
Call Order: 350 **Contract ID:** 120022

Line #	Item Number	Item Description	Quantity/Unit
	Bidder		Unit Price / Ext Amount

Section: 0001 ROADWAY

0006	415	6300	CONCRETE JOINT SEALING	280,440.000	LF
	Engineer's Estimate			**1.50**	**420,660.00**
1	CHESTER BROSS CONSTRUCTION COMPANY/C.B. EQUIPMENT, INC.			0.88	246,787.20
2	SAFETY GROOVING & GRINDING, L.P.			0.83	232,765.20
3	Interstate Improvement, Inc.			1.00	280,440.00
4	Iowa Civil Contracting, Inc.			0.84	235,569.60
5	Diamond Surface, Inc.			0.87	243,982.80
6	PENHALL COMPANY			0.85	238,374.00
7	R.A. Knapp Construction, Inc.			1.12	314,092.80
8	ACME CONCRETE PAVING, INC.			1.00	280,440.00

0007	416	0100	DOWEL BAR RETROFIT	41,609.000	EA
	Engineer's Estimate			**25.00**	**1,040,225.00**
1	CHESTER BROSS CONSTRUCTION COMPANY/C.B. EQUIPMENT, INC.			23.25	967,409.25
2	SAFETY GROOVING & GRINDING, L.P.			25.50	1,061,029.50
3	Interstate Improvement, Inc.			24.00	998,616.00
4	Iowa Civil Contracting, Inc.			27.17	1,130,516.53
5	Diamond Surface, Inc.			27.07	1,126,355.63
6	PENHALL COMPANY			30.00	1,248,270.00
7	R.A. Knapp Construction, Inc.			38.50	1,601,946.50
8	ACME CONCRETE PAVING, INC.			35.00	1,456,315.00

0008	425	5195	DIAMOND GRINDING CONCRETE PAVEMENT	138,287.000	SY
	Engineer's Estimate			**3.00**	**414,861.00**
1	CHESTER BROSS CONSTRUCTION COMPANY/C.B. EQUIPMENT, INC.			2.25	311,145.75
2	SAFETY GROOVING & GRINDING, L.P.			2.35	324,974.45
3	Interstate Improvement, Inc.			2.70	373,374.90
4	Iowa Civil Contracting, Inc.			2.21	305,614.27
5	Diamond Surface, Inc.			2.16	298,699.92
6	PENHALL COMPANY			2.25	311,145.75
7	R.A. Knapp Construction, Inc.			2.50	345,717.50
8	ACME CONCRETE PAVING, INC.			6.50	898,865.50

0009	609(B)	0386	1'-8" COMB. CURB & GUTTER (6" MNTBLE-NOTCHED)	50.000	LF
	Engineer's Estimate			**40.00**	**2,000.00**
1	CHESTER BROSS CONSTRUCTION COMPANY/C.B. EQUIPMENT, INC.			32.50	1,625.00
2	SAFETY GROOVING & GRINDING, L.P.			30.00	1,500.00
3	Interstate Improvement, Inc.			65.00	3,250.00
4	Iowa Civil Contracting, Inc.			100.00	5,000.00
5	Diamond Surface, Inc.			56.25	2,812.50
6	PENHALL COMPANY			50.00	2,500.00
7	R.A. Knapp Construction, Inc.			25.00	1,250.00
8	ACME CONCRETE PAVING, INC.			53.00	2,650.00

0010	612(D)	0646	INLET REBUILT	1.000	EA
	Engineer's Estimate			**2,000.00**	**2,000.00**
1	CHESTER BROSS CONSTRUCTION COMPANY/C.B. EQUIPMENT, INC.			1,550.00	1,550.00
2	SAFETY GROOVING & GRINDING, L.P.			1,000.00	1,000.00
3	Interstate Improvement, Inc.			3,000.00	3,000.00
4	Iowa Civil Contracting, Inc.			3,500.00	3,500.00
5	Diamond Surface, Inc.			1,875.00	1,875.00
6	PENHALL COMPANY			2,500.00	2,500.00
7	R.A. Knapp Construction, Inc.			3,000.00	3,000.00
8	ACME CONCRETE PAVING, INC.			2,680.00	2,680.00

Letting Date: January 19, 2012, 10:30 A.M.
Call Order: 350 **Contract ID:** 120022

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0001 ROADWAY					
0011	856(A) 8530	TRAFFIC STRIPE(MULTI-POLYMER)(4" WIDE)	102,553.000	LF	
	Engineer's Estimate		**0.65**		**66,659.45**
1	CHESTER BROSS CONSTRUCTION COMPANY/C.B. EQUIPMENT, INC.		0.35		35,893.55
2	SAFETY GROOVING & GRINDING, L.P.		0.34		34,868.02
3	Interstate Improvement, Inc.		0.34		34,868.02
4	Iowa Civil Contracting, Inc.		0.38		38,970.14
5	Diamond Surface, Inc.		0.36		36,919.08
6	PENHALL COMPANY		0.35		35,893.55
7	R.A. Knapp Construction, Inc.		0.60		61,531.80
8	ACME CONCRETE PAVING, INC.		0.37		37,944.61
0012	856(A) 8535	TRAFFIC STRIPE(MULTI-POLY.)(6" WIDE)	28,637.000	LF	
	Engineer's Estimate		**0.80**		**22,909.60**
1	CHESTER BROSS CONSTRUCTION COMPANY/C.B. EQUIPMENT, INC.		0.57		16,323.09
2	SAFETY GROOVING & GRINDING, L.P.		0.55		15,750.35
3	Interstate Improvement, Inc.		0.55		15,750.35
4	Iowa Civil Contracting, Inc.		0.58		16,609.46
5	Diamond Surface, Inc.		0.58		16,609.46
6	PENHALL COMPANY		0.55		15,750.35
7	R.A. Knapp Construction, Inc.		0.85		24,341.45
8	ACME CONCRETE PAVING, INC.		0.60		17,182.20
0013	856(A) 8540	TRAFFIC STRIPE(MULTI-POLY.)(8" WIDE)	10,961.000	LF	
	Engineer's Estimate		**1.00**		**10,961.00**
1	CHESTER BROSS CONSTRUCTION COMPANY/C.B. EQUIPMENT, INC.		0.58		6,357.38
2	SAFETY GROOVING & GRINDING, L.P.		0.56		6,138.16
3	Interstate Improvement, Inc.		0.56		6,138.16
4	Iowa Civil Contracting, Inc.		0.59		6,466.99
5	Diamond Surface, Inc.		0.59		6,466.99
6	PENHALL COMPANY		0.56		6,138.16
7	R.A. Knapp Construction, Inc.		1.15		12,605.15
8	ACME CONCRETE PAVING, INC.		0.60		6,576.60
0014	856(B) 8860	TRAFFIC STRIPE(MULTI-POLY.)(ARROWS)	12.000	EA	
	Engineer's Estimate		**90.00**		**1,080.00**
1	CHESTER BROSS CONSTRUCTION COMPANY/C.B. EQUIPMENT, INC.		103.00		1,236.00
2	SAFETY GROOVING & GRINDING, L.P.		1.00		12.00
3	Interstate Improvement, Inc.		100.00		1,200.00
4	Iowa Civil Contracting, Inc.		105.00		1,260.00
5	Diamond Surface, Inc.		105.00		1,260.00
6	PENHALL COMPANY		100.00		1,200.00
7	R.A. Knapp Construction, Inc.		120.00		1,440.00
8	ACME CONCRETE PAVING, INC.		110.00		1,320.00
0015	856(B) 8880	TRAFFIC STRIPE(MULTI-POLY.)(WORDS)	5.000	EA	
	Engineer's Estimate		**110.00**		**550.00**
1	CHESTER BROSS CONSTRUCTION COMPANY/C.B. EQUIPMENT, INC.		103.00		515.00
2	SAFETY GROOVING & GRINDING, L.P.		1.00		5.00
3	Interstate Improvement, Inc.		100.00		500.00
4	Iowa Civil Contracting, Inc.		105.00		525.00
5	Diamond Surface, Inc.		105.00		525.00
6	PENHALL COMPANY		100.00		500.00
7	R.A. Knapp Construction, Inc.		120.00		600.00
8	ACME CONCRETE PAVING, INC.		110.00		550.00

Letting Date: January 19, 2012, 10:30 A.M.

Call Order: 350 **Contract ID:** 120022

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0001	**ROADWAY**			
0016	880(J) 8905	CONSTRUCTION TRAFFIC CONTROL	1.000	LSUM
	Engineer's Estimate		**50,000.00**	**50,000.00**
1	CHESTER BROSS CONSTRUCTION COMPANY/C.B. EQUIPMENT, INC.		56,500.00	56,500.00
2	SAFETY GROOVING & GRINDING, L.P.		36,305.00	36,305.00
3	Interstate Improvement, Inc.		76,000.00	76,000.00
4	Iowa Civil Contracting, Inc.		60,638.00	60,638.00
5	Diamond Surface, Inc.		99,946.00	99,946.00
6	PENHALL COMPANY		125,000.00	125,000.00
7	R.A. Knapp Construction, Inc.		80,000.00	80,000.00
8	ACME CONCRETE PAVING, INC.		135,000.00	135,000.00
0017	880(L) 8911	TRAFFIC SURVEILLANCE, POLICE	1,080.000	HOUR
	Engineer's Estimate		**70.00**	**75,600.00**
1	CHESTER BROSS CONSTRUCTION COMPANY/C.B. EQUIPMENT, INC.		66.50	71,820.00
2	SAFETY GROOVING & GRINDING, L.P.		60.00	64,800.00
3	Interstate Improvement, Inc.		10.00	10,800.00
4	Iowa Civil Contracting, Inc.		75.00	81,000.00
5	Diamond Surface, Inc.		78.75	85,050.00
6	PENHALL COMPANY		56.00	60,480.00
7	R.A. Knapp Construction, Inc.		55.00	59,400.00
8	ACME CONCRETE PAVING, INC.		80.00	86,400.00
0018	882(A) 8306	PORT.CHANGEABLE MESSAGE SIGN	360.000	SD
	Engineer's Estimate		**20.00**	**7,200.00**
1	CHESTER BROSS CONSTRUCTION COMPANY/C.B. EQUIPMENT, INC.		5.15	1,854.00
2	SAFETY GROOVING & GRINDING, L.P.		5.00	1,800.00
3	Interstate Improvement, Inc.		5.00	1,800.00
4	Iowa Civil Contracting, Inc.		10.00	3,600.00
5	Diamond Surface, Inc.		5.25	1,890.00
6	PENHALL COMPANY		5.00	1,800.00
7	R.A. Knapp Construction, Inc.		55.00	19,800.00
8	ACME CONCRETE PAVING, INC.		5.50	1,980.00