**Letting Date:** January 19, 2012, 10:30 A.M.
**Call Order:** 510 **Contract ID:** 120030
**J/P No.:** 28199(04) **Project No.:** SSR-162B(221)SR **Contract Time:**
**County:** PONTOTOC
**Description:** RESURFACE (ASPHALT) SH-1: FROM THE HUGHES CL, EXTEND WEST. PROJECT LENGTH = 7.33 MILES

| | VENDORNAME | PROPOSALITEMTO | | |
|---|---|---|---|---|
| | Engineer's Estimate | 2,885,744.36 | | |
| 1 | THE CUMMINS CONSTRUCTION CO., INC. | 2,977,352.79 | 103.17 | 100.00 |
| 2 | HASKELL LEMON CONSTRUCTION CO. | 3,336,557.15 | 115.62 | 112.06 |

**Letting Date:** January 19, 2012, 10:30 A.M.
**Call Order:** 510 **Contract ID:** 120030

| Line # | Item Number | Item Description | Quantity/Unit | | |
|---|---|---|---|---|---|
| | Bidder | | Unit Price | | Ext Amount |
| **Section: 0001 ROADWAY** | | | | | |
| 0001 | 202(D) 0184 | UNCLASSIFIED BORROW | 650.000 | CY | |
| | **Engineer's Estimate** | | **12.00** | | **7,800.00** |
| 1 | THE CUMMINS CONSTRUCTION CO., INC. | | 39.25 | | 25,512.50 |
| 2 | HASKELL LEMON CONSTRUCTION CO. | | 50.00 | | 32,500.00 |
| 0002 | 407(B) 0250 | TACK COAT | 24,229.000 | GAL | |
| | **Engineer's Estimate** | | **2.25** | | **54,515.25** |
| 1 | THE CUMMINS CONSTRUCTION CO., INC. | | 3.00 | | 72,687.00 |
| 2 | HASKELL LEMON CONSTRUCTION CO. | | 2.25 | | 54,515.25 |
| 0003 | 411(B) 5945 | SUPERPAVE, TYPE S3(PG 64-22 OK) | 21,002.000 | TON | |
| | **Engineer's Estimate** | | **60.00** | | **1,260,120.00** |
| 1 | THE CUMMINS CONSTRUCTION CO., INC. | | 56.00 | | 1,176,112.00 |
| 2 | HASKELL LEMON CONSTRUCTION CO. | | 67.00 | | 1,407,134.00 |
| 0004 | 411(C) 5955 | SUPERPAVE, TYPE S4(PG 70-28 OK) | 21,273.000 | TON | |
| | **Engineer's Estimate** | | **68.00** | | **1,446,564.00** |
| 1 | THE CUMMINS CONSTRUCTION CO., INC. | | 73.75 | | 1,568,883.75 |
| 2 | HASKELL LEMON CONSTRUCTION CO. | | 80.00 | | 1,701,840.00 |
| 0005 | 412 5267 | COLD MILLING PAVEMENT | 13,201.000 | SY | |
| | **Engineer's Estimate** | | **2.00** | | **26,402.00** |
| 1 | THE CUMMINS CONSTRUCTION CO., INC. | | 2.70 | | 35,642.70 |
| 2 | HASKELL LEMON CONSTRUCTION CO. | | 2.00 | | 26,402.00 |
| 0006 | 413(A) 4861 | RUMBLE STRIP-METHOD HMA-CON | 59,981.000 | LF | |
| | **Engineer's Estimate** | | **0.07** | | **4,198.67** |
| 1 | THE CUMMINS CONSTRUCTION CO., INC. | | 0.16 | | 9,596.96 |
| 2 | HASKELL LEMON CONSTRUCTION CO. | | 0.20 | | 11,996.20 |
| 0007 | 609(A) 0287 | CONCRETE CURB (4" MNTBLE-INTEGRAL) | 150.000 | LF | |
| | **Engineer's Estimate** | | **15.00** | | **2,250.00** |
| 1 | THE CUMMINS CONSTRUCTION CO., INC. | | 37.85 | | 5,677.50 |
| 2 | HASKELL LEMON CONSTRUCTION CO. | | 40.00 | | 6,000.00 |
| 0008 | 623(G) 8571 | GUARDRAIL END TREATMENT (GET) | 6.000 | EA | |
| | **Engineer's Estimate** | | **2,235.00** | | **13,410.00** |
| 1 | THE CUMMINS CONSTRUCTION CO., INC. | | 2,200.00 | | 13,200.00 |
| 2 | HASKELL LEMON CONSTRUCTION CO. | | 2,300.00 | | 13,800.00 |
| 0009 | 623(I) 8675 | GUARDRAIL BRIDGE CONNECTION-TYPE A | 6.000 | EA | |
| | **Engineer's Estimate** | | **1,535.00** | | **9,210.00** |
| 1 | THE CUMMINS CONSTRUCTION CO., INC. | | 1,560.00 | | 9,360.00 |
| 2 | HASKELL LEMON CONSTRUCTION CO. | | 1,700.00 | | 10,200.00 |
| 0010 | 625(D) 1254 | REMOVE AND RECONSTRUCT GUARDRAIL | 2,700.000 | LF | |
| | **Engineer's Estimate** | | **3.86** | | **10,422.00** |
| 1 | THE CUMMINS CONSTRUCTION CO., INC. | | 4.50 | | 12,150.00 |
| 2 | HASKELL LEMON CONSTRUCTION CO. | | 4.75 | | 12,825.00 |
| 0011 | 855(A) 8812 | TRAFFIC STRIPE(PLASTIC)(4" WIDE) | 104,966.000 | LF | |
| | **Engineer's Estimate** | | **0.34** | | **35,688.44** |
| 1 | THE CUMMINS CONSTRUCTION CO., INC. | | 0.43 | | 45,135.38 |
| 2 | HASKELL LEMON CONSTRUCTION CO. | | 0.45 | | 47,234.70 |

**Letting Date:** January 19, 2012, 10:30 A.M.

**Call Order:** 510 **Contract ID:** 120030

| Line # | Item Number | Item Description | Quantity/Unit | |
|---|---|---|---|---|
| | Bidder | | Unit Price | Ext Amount |
| **Section: 0001 ROADWAY** | | | | |
| 0012 | 855(A) 8825 | TRAFFIC STRIPE(PLASTIC)(24" WIDE) | 40.000 LF | |
| | **Engineer's Estimate** | | **4.10** | **164.00** |
| 1 | THE CUMMINS CONSTRUCTION CO., INC. | | 3.00 | 120.00 |
| 2 | HASKELL LEMON CONSTRUCTION CO. | | 2.75 | 110.00 |
| 0013 | 880(J) 8905 | CONSTRUCTION TRAFFIC CONTROL | 1.000 LSUM | |
| | **Engineer's Estimate** | | **15,000.00** | **15,000.00** |
| 1 | THE CUMMINS CONSTRUCTION CO., INC. | | 3,275.00 | 3,275.00 |
| 2 | HASKELL LEMON CONSTRUCTION CO. | | 12,000.00 | 12,000.00 |