Letting Date: January 19, 2012, 10:30 A.M.

Call Order: 140 **Contract ID:** 120037

J/P No.: 29059(04) **Project No.:** SSR-219B(002)SR **Contract Time:**

County: CREEK

Description: PAVEMENT REHABILITATION (AC & PC) SH-33: BEGIN AT THE PAYNE CL, EXTEND EAST. SH-99B: BEGIN AT SH-33, EXTEND NORTH. PROJECT LENGTH = 1.787 MILES

	VENDORNAME	PROPOSALITEMTO		
	Engineer's Estimate	1,216,535.00		
1	BECCO CONTRACTORS, INC.	1,245,046.00	102.34	100.00
2	THE QUAPAW COMPANY	1,325,599.25	108.97	106.47
3	APAC-CENTRAL, INC.	1,363,275.46	112.06	109.50
4	Interstate Improvement, Inc.	1,394,192.50	114.60	111.98

Letting Date: January 19, 2012, 10:30 A.M.
Call Order: 140 **Contract ID:** 120037

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section: 0001	**ROADWAY**		
0001	202(H) 0185	EARTHWORK	1.000 LSUM
	Engineer's Estimate	**10,000.00**	**10,000.00**
1	BECCO CONTRACTORS, INC.	50,000.00	50,000.00
2	THE QUAPAW COMPANY	28,800.00	28,800.00
3	APAC-CENTRAL, INC.	50,387.59	50,387.59
4	Interstate Improvement, Inc.	10,000.00	10,000.00
0002	303(A) 2100	AGGREGATE BASE TYPE A	50.000 CY
	Engineer's Estimate	**50.00**	**2,500.00**
1	BECCO CONTRACTORS, INC.	75.00	3,750.00
2	THE QUAPAW COMPANY	131.50	6,575.00
3	APAC-CENTRAL, INC.	66.05	3,302.50
4	Interstate Improvement, Inc.	20.96	1,048.00
0003	307(K) 4300	STABILIZED SUBGRADE	8,300.000 SY
	Engineer's Estimate	**7.50**	**62,250.00**
1	BECCO CONTRACTORS, INC.	6.00	49,800.00
2	THE QUAPAW COMPANY	6.50	53,950.00
3	APAC-CENTRAL, INC.	7.43	61,669.00
4	Interstate Improvement, Inc.	4.00	33,200.00
0004	407(B) 0250	TACK COAT	2,600.000 GAL
	Engineer's Estimate	**2.75**	**7,150.00**
1	BECCO CONTRACTORS, INC.	3.00	7,800.00
2	THE QUAPAW COMPANY	5.50	14,300.00
3	APAC-CENTRAL, INC.	2.38	6,188.00
4	Interstate Improvement, Inc.	2.41	6,266.00
0005	408 5774	PRIME COAT	1,750.000 GAL
	Engineer's Estimate	**4.00**	**7,000.00**
1	BECCO CONTRACTORS, INC.	3.00	5,250.00
2	THE QUAPAW COMPANY	8.50	14,875.00
3	APAC-CENTRAL, INC.	5.66	9,905.00
4	Interstate Improvement, Inc.	5.75	10,062.50
0006	411(B) 5940	SUPERPAVE, TYPE S3(PG 70-28 OK)	1,200.000 TON
	Engineer's Estimate	**75.00**	**90,000.00**
1	BECCO CONTRACTORS, INC.	60.00	72,000.00
2	THE QUAPAW COMPANY	68.00	81,600.00
3	APAC-CENTRAL, INC.	70.57	84,684.00
4	Interstate Improvement, Inc.	71.66	85,992.00
0007	411(B) 5945	SUPERPAVE, TYPE S3(PG 64-22 OK)	1,225.000 TON
	Engineer's Estimate	**72.00**	**88,200.00**
1	BECCO CONTRACTORS, INC.	55.00	67,375.00
2	THE QUAPAW COMPANY	65.30	79,992.50
3	APAC-CENTRAL, INC.	65.58	80,335.50
4	Interstate Improvement, Inc.	66.60	81,585.00
0008	411(C) 5955	SUPERPAVE, TYPE S4(PG 70-28 OK)	2,400.000 TON
	Engineer's Estimate	**75.00**	**180,000.00**
1	BECCO CONTRACTORS, INC.	74.00	177,600.00
2	THE QUAPAW COMPANY	75.80	181,920.00
3	APAC-CENTRAL, INC.	80.07	192,168.00
4	Interstate Improvement, Inc.	81.31	195,144.00

Letting Date: January 19, 2012, 10:30 A.M.
Call Order: 140 **Contract ID:** 120037

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0001 ROADWAY					
0009	411(C) 5960	SUPERPAVE, TYPE S4(PG 64-22 OK)	675.000	TON	
	Engineer's Estimate		**74.00**		**49,950.00**
1	BECCO CONTRACTORS, INC.		70.00		47,250.00
2	THE QUAPAW COMPANY		66.15		44,651.25
3	APAC-CENTRAL, INC.		64.68		43,659.00
4	Interstate Improvement, Inc.		65.68		44,334.00
0010	411(I) 6310	SUPERPAVE, TYPE S4(PATCH)(PG64-22OK)	100.000	TON	
	Engineer's Estimate		**100.00**		**10,000.00**
1	BECCO CONTRACTORS, INC.		150.00		15,000.00
2	THE QUAPAW COMPANY		175.00		17,500.00
3	APAC-CENTRAL, INC.		189.11		18,911.00
4	Interstate Improvement, Inc.		150.00		15,000.00
0011	412 5267	COLD MILLING PAVEMENT	28,250.000	SY	
	Engineer's Estimate		**2.50**		**70,625.00**
1	BECCO CONTRACTORS, INC.		1.50		42,375.00
2	THE QUAPAW COMPANY		1.95		55,087.50
3	APAC-CENTRAL, INC.		1.15		32,487.50
4	Interstate Improvement, Inc.		1.44		40,680.00
0012	414(E) 0225	FULL DEPTH P.C. CONCRETE PATCHING(PLACEMENT ONLY)	2,500.000	SY	
	Engineer's Estimate		**40.00**		**100,000.00**
1	BECCO CONTRACTORS, INC.		50.00		125,000.00
2	THE QUAPAW COMPANY		69.00		172,500.00
3	APAC-CENTRAL, INC.		88.48		221,200.00
4	Interstate Improvement, Inc.		102.40		256,000.00
0013	414(G) 5275	P.C. CONCRETE FOR PAVEMENT	560.000	CY	
	Engineer's Estimate		**105.00**		**58,800.00**
1	BECCO CONTRACTORS, INC.		250.00		140,000.00
2	THE QUAPAW COMPANY		174.00		97,440.00
3	APAC-CENTRAL, INC.		114.23		63,968.80
4	Interstate Improvement, Inc.		100.00		56,000.00
0014	415 6300	CONCRETE JOINT SEALING	27,000.000	LF	
	Engineer's Estimate		**1.75**		**47,250.00**
1	BECCO CONTRACTORS, INC.		1.30		35,100.00
2	THE QUAPAW COMPANY		2.10		56,700.00
3	APAC-CENTRAL, INC.		3.67		99,090.00
4	Interstate Improvement, Inc.		1.75		47,250.00
0015	416 0100	DOWEL BAR RETROFIT	5,700.000	EA	
	Engineer's Estimate		**36.00**		**205,200.00**
1	BECCO CONTRACTORS, INC.		30.00		171,000.00
2	THE QUAPAW COMPANY		36.00		205,200.00
3	APAC-CENTRAL, INC.		28.73		163,761.00
4	Interstate Improvement, Inc.		32.00		182,400.00
0016	425 5195	DIAMOND GRINDING CONCRETE PAVEMENT	18,000.000	SY	
	Engineer's Estimate		**3.50**		**63,000.00**
1	BECCO CONTRACTORS, INC.		3.00		54,000.00
2	THE QUAPAW COMPANY		3.65		65,700.00
3	APAC-CENTRAL, INC.		3.01		54,180.00
4	Interstate Improvement, Inc.		4.25		76,500.00

Letting Date: January 19, 2012, 10:30 A.M.
Call Order: 140 **Contract ID:** 120037

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0001 ROADWAY					
0017	619(B) 4728	REMOVAL OF ASPHALT PAVEMENT	6,900.000	SY	
	Engineer's Estimate		**2.00**		**13,800.00**
1	BECCO CONTRACTORS, INC.		2.00		13,800.00
2	THE QUAPAW COMPANY		3.35		23,115.00
3	APAC-CENTRAL, INC.		4.41		30,429.00
4	Interstate Improvement, Inc.		4.78		32,982.00
0018	619(B) 4780	REMOVAL OF GUARDRAIL	100.000	LF	
	Engineer's Estimate		**5.00**		**500.00**
1	BECCO CONTRACTORS, INC.		5.00		500.00
2	THE QUAPAW COMPANY		2.50		250.00
3	APAC-CENTRAL, INC.		5.25		525.00
4	Interstate Improvement, Inc.		2.00		200.00
0019	623(A) 0932	BEAM GUARDRAIL W-BEAM SINGLE	100.000	LF	
	Engineer's Estimate		**25.00**		**2,500.00**
1	BECCO CONTRACTORS, INC.		18.00		1,800.00
2	THE QUAPAW COMPANY		20.00		2,000.00
3	APAC-CENTRAL, INC.		16.27		1,627.00
4	Interstate Improvement, Inc.		17.50		1,750.00
0020	623(G) 8571	GUARDRAIL END TREATMENT (GET)	4.000	EA	
	Engineer's Estimate		**2,300.00**		**9,200.00**
1	BECCO CONTRACTORS, INC.		2,300.00		9,200.00
2	THE QUAPAW COMPANY		2,500.00		10,000.00
3	APAC-CENTRAL, INC.		2,466.55		9,866.20
4	Interstate Improvement, Inc.		2,200.00		8,800.00

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0002 TRAFFIC					
0021	823 8478	(SP)PORTABLE TRAFFIC SIGNAL SYSTEM	60.000	SD	
	Engineer's Estimate		**200.00**		**12,000.00**
1	BECCO CONTRACTORS, INC.		264.00		15,840.00
2	THE QUAPAW COMPANY		270.00		16,200.00
3	APAC-CENTRAL, INC.		262.40		15,744.00
4	Interstate Improvement, Inc.		240.00		14,400.00
0022	853 9069	GUARDRAIL DELINEATORS(TYPE 2, CODE 1)	10.000	EA	
	Engineer's Estimate		**20.00**		**200.00**
1	BECCO CONTRACTORS, INC.		30.00		300.00
2	THE QUAPAW COMPANY		7.00		70.00
3	APAC-CENTRAL, INC.		26.24		262.40
4	Interstate Improvement, Inc.		6.00		60.00
0023	855(A) 8812	TRAFFIC STRIPE(PLASTIC)(4" WIDE)	9,900.000	LF	
	Engineer's Estimate		**0.70**		**6,930.00**
1	BECCO CONTRACTORS, INC.		0.50		4,950.00
2	THE QUAPAW COMPANY		0.55		5,445.00
3	APAC-CENTRAL, INC.		0.52		5,148.00
4	Interstate Improvement, Inc.		0.48		4,752.00

Letting Date: January 19, 2012, 10:30 A.M.
Call Order: 140 **Contract ID:** 120037

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0002 TRAFFIC				
0024	855(B) 3300	TRAFFIC STRIPE (PLASTIC)(SYMBOLS, WORDS, ETC.)	4.000 EA	
	Engineer's Estimate		**150.00**	**600.00**
1	BECCO CONTRACTORS, INC.		110.00	440.00
2	THE QUAPAW COMPANY		115.00	460.00
3	APAC-CENTRAL, INC.		157.44	629.76
4	Interstate Improvement, Inc.		100.00	400.00
0025	856(A) 8530	TRAFFIC STRIPE(MULTI-POLYMER)(4" WIDE)	28,600.000 LF	
	Engineer's Estimate		**0.80**	**22,880.00**
1	BECCO CONTRACTORS, INC.		0.46	13,156.00
2	THE QUAPAW COMPANY		0.48	13,728.00
3	APAC-CENTRAL, INC.		0.52	14,872.00
4	Interstate Improvement, Inc.		0.42	12,012.00
0026	856(B) 8860	TRAFFIC STRIPE(MULTI-POLY.)(ARROWS)	16.000 EA	
	Engineer's Estimate		**175.00**	**2,800.00**
1	BECCO CONTRACTORS, INC.		110.00	1,760.00
2	THE QUAPAW COMPANY		115.00	1,840.00
3	APAC-CENTRAL, INC.		157.44	2,519.04
4	Interstate Improvement, Inc.		100.00	1,600.00
0027	880(J) 8905	CONSTRUCTION TRAFFIC CONTROL	1.000 LSUM	
	Engineer's Estimate		**12,000.00**	**12,000.00**
1	BECCO CONTRACTORS, INC.		40,000.00	40,000.00
2	THE QUAPAW COMPANY		15,700.00	15,700.00
3	APAC-CENTRAL, INC.		49,559.69	49,559.69
4	Interstate Improvement, Inc.		40,000.00	40,000.00

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0003 CONSTRUCTION				
0028	641 1552	MOBILIZATION	1.000 LSUM	
	Engineer's Estimate		**81,200.00**	**81,200.00**
1	BECCO CONTRACTORS, INC.		80,000.00	80,000.00
2	THE QUAPAW COMPANY		60,000.00	60,000.00
3	APAC-CENTRAL, INC.		46,196.48	46,196.48
4	Interstate Improvement, Inc.		135,775.00	135,775.00