Letting Date: January 19, 2012, 10:30 A.M.

Call Order: 461 **Contract ID:** 120039

J/P No.: 29013(04) **Project No.:** SSR-156N(181)SR **Contract Time:**
27592(04) SSR-014N(085)SR
27592(05) SSR-156N(174)SR

County: OKMULGEE

Description: RESURFACE (ASPHALT) US-75: BEGIN JUST NORTH OF US-62E, EXTEND NORTH. PROJECT LENGTH = 9.26 MILES

	VENDORNAME	PROPOSALITEMTO		
1	GLOVER & ASSOCIATES, INC.	2,800,836.17	93.38	100.00
2	APAC-CENTRAL, INC.	2,823,205.18	94.12	100.80
3	BECCO CONTRACTORS, INC.	2,973,910.20	99.15	106.18
4	Paragon Contractors, LLC	2,982,297.63	99.43	106.48

Letting Date: January 19, 2012, 10:30 A.M.
Call Order: 461 **Contract ID:** 120039

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0001	**ROADWAY - SSR-014N(085)SR**			
0001	202(H) 0185	EARTHWORK	1.000 LSUM	
	Engineer's Estimate		**20,000.00**	**20,000.00**
1	GLOVER & ASSOCIATES, INC.		38,000.00	38,000.00
2	APAC-CENTRAL, INC.		10,966.23	10,966.23
3	BECCO CONTRACTORS, INC.		10,000.00	10,000.00
4	Paragon Contractors, LLC		53,848.62	53,848.62
0002	221(C) 2801	TEMPORARY SILT FENCE	800.000 LF	
	Engineer's Estimate		**1.75**	**1,400.00**
1	GLOVER & ASSOCIATES, INC.		6.98	5,584.00
2	APAC-CENTRAL, INC.		1.97	1,576.00
3	BECCO CONTRACTORS, INC.		1.00	800.00
4	Paragon Contractors, LLC		3.04	2,432.00
0003	230(A) 2806	SOLID SLAB SODDING	200.000 SY	
	Engineer's Estimate		**3.50**	**700.00**
1	GLOVER & ASSOCIATES, INC.		7.00	1,400.00
2	APAC-CENTRAL, INC.		15.10	3,020.00
3	BECCO CONTRACTORS, INC.		10.00	2,000.00
4	Paragon Contractors, LLC		5.20	1,040.00
0004	303(A) 2100	AGGREGATE BASE TYPE A	389.000 CY	
	Engineer's Estimate		**40.00**	**15,560.00**
1	GLOVER & ASSOCIATES, INC.		38.48	14,968.72
2	APAC-CENTRAL, INC.		50.73	19,733.97
3	BECCO CONTRACTORS, INC.		65.00	25,285.00
4	Paragon Contractors, LLC		58.26	22,663.14
0005	402(E) 0225	TRAFFIC BOUND SURFACE COURSE TYPE E	10.000 TON	
	Engineer's Estimate		**30.00**	**300.00**
1	GLOVER & ASSOCIATES, INC.		208.83	2,088.30
2	APAC-CENTRAL, INC.		77.89	778.90
3	BECCO CONTRACTORS, INC.		25.00	250.00
4	Paragon Contractors, LLC		44.49	444.90
0006	407(B) 0250	TACK COAT	5,951.000 GAL	
	Engineer's Estimate		**2.40**	**14,282.40**
1	GLOVER & ASSOCIATES, INC.		2.33	13,865.83
2	APAC-CENTRAL, INC.		2.30	13,687.30
3	BECCO CONTRACTORS, INC.		3.00	17,853.00
4	Paragon Contractors, LLC		3.64	21,661.64
0007	411(B) 5945	SUPERPAVE, TYPE S3(PG 64-22 OK)	242.000 TON	
	Engineer's Estimate		**70.00**	**16,940.00**
1	GLOVER & ASSOCIATES, INC.		85.00	20,570.00
2	APAC-CENTRAL, INC.		82.96	20,076.32
3	BECCO CONTRACTORS, INC.		60.00	14,520.00
4	Paragon Contractors, LLC		104.33	25,247.86
0008	411(C) 5950	SUPERPAVE, TYPE S4(PG 76-28 OK)	7,500.000 TON	
	Engineer's Estimate		**75.00**	**562,500.00**
1	GLOVER & ASSOCIATES, INC.		78.00	585,000.00
2	APAC-CENTRAL, INC.		72.26	541,950.00
3	BECCO CONTRACTORS, INC.		81.00	607,500.00
4	Paragon Contractors, LLC		81.14	608,550.00

Letting Date: January 19, 2012, 10:30 A.M.
Call Order: 461 **Contract ID:** 120039

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0001	**ROADWAY - SSR-014N(085)SR**			
0009	411(C) 5960	SUPERPAVE, TYPE S4(PG 64-22 OK)	3,100.000 TON	
	Engineer's Estimate		**70.00**	**217,000.00**
1	GLOVER & ASSOCIATES, INC.		66.77	206,987.00
2	APAC-CENTRAL, INC.		67.44	209,064.00
3	BECCO CONTRACTORS, INC.		73.00	226,300.00
4	Paragon Contractors, LLC		76.30	236,530.00
0010	411(I) 6310	SUPERPAVE, TYPE S4(PATCH)(PG64-22OK)	30.000 TON	
	Engineer's Estimate		**225.00**	**6,750.00**
1	GLOVER & ASSOCIATES, INC.		200.16	6,004.80
2	APAC-CENTRAL, INC.		151.76	4,552.80
3	BECCO CONTRACTORS, INC.		150.00	4,500.00
4	Paragon Contractors, LLC		137.98	4,139.40
0011	412 5267	COLD MILLING PAVEMENT	30,342.000 SY	
	Engineer's Estimate		**1.50**	**45,513.00**
1	GLOVER & ASSOCIATES, INC.		0.68	20,632.56
2	APAC-CENTRAL, INC.		2.35	71,303.70
3	BECCO CONTRACTORS, INC.		1.50	45,513.00
4	Paragon Contractors, LLC		0.95	28,824.90
0012	413(B) 4863	RUMBLE STRIP-METHOD HMA-CYC	48,370.000 LF	
	Engineer's Estimate		**0.40**	**19,348.00**
1	GLOVER & ASSOCIATES, INC.		0.22	10,641.40
2	APAC-CENTRAL, INC.		0.21	10,157.70
3	BECCO CONTRACTORS, INC.		0.08	3,869.60
4	Paragon Contractors, LLC		0.07	3,385.90
0013	504(G) 6390	RAPID CURE JOINT SEALANT	240.000 LF	
	Engineer's Estimate		**30.00**	**7,200.00**
1	GLOVER & ASSOCIATES, INC.		22.24	5,337.60
2	APAC-CENTRAL, INC.		24.16	5,798.40
3	BECCO CONTRACTORS, INC.		30.00	7,200.00
4	Paragon Contractors, LLC		26.99	6,477.60
0014	504(H) 6389	ELASTOMERIC MORTAR	20.000 CF	
	Engineer's Estimate		**400.00**	**8,000.00**
1	GLOVER & ASSOCIATES, INC.		222.40	4,448.00
2	APAC-CENTRAL, INC.		553.61	11,072.20
3	BECCO CONTRACTORS, INC.		850.00	17,000.00
4	Paragon Contractors, LLC		618.43	12,368.60
0015	619(B) 4763	REMOVAL OF CONCRETE PAVEMENT W/ASPHALT OVERLAY	200.000 SY	
	Engineer's Estimate		**100.00**	**20,000.00**
1	GLOVER & ASSOCIATES, INC.		13.49	2,698.00
2	APAC-CENTRAL, INC.		13.39	2,678.00
3	BECCO CONTRACTORS, INC.		20.00	4,000.00
4	Paragon Contractors, LLC		12.48	2,496.00
0016	828(B) 8136	LOOP DETECTOR WIRE	550.000 LF	
	Engineer's Estimate		**8.00**	**4,400.00**
1	GLOVER & ASSOCIATES, INC.		5.56	3,058.00
2	APAC-CENTRAL, INC.		4.18	2,299.00
3	BECCO CONTRACTORS, INC.		4.50	2,475.00
4	Paragon Contractors, LLC		4.32	2,376.00

Letting Date: January 19, 2012, 10:30 A.M.
Call Order: 461 **Contract ID:** 120039

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0001	**ROADWAY - SSR-014N(085)SR**			
0017	855(B) 3300	TRAFFIC STRIPE (PLASTIC)(SYMBOLS, WORDS, ETC.)	36.000 EA	
	Engineer's Estimate		**110.00**	**3,960.00**
1	GLOVER & ASSOCIATES, INC.		133.44	4,803.84
2	APAC-CENTRAL, INC.		120.79	4,348.44
3	BECCO CONTRACTORS, INC.		130.00	4,680.00
4	Paragon Contractors, LLC		124.80	4,492.80
0018	856(A) 8530	TRAFFIC STRIPE(MULTI-POLYMER)(4" WIDE)	53,207.000 LF	
	Engineer's Estimate		**0.40**	**21,282.80**
1	GLOVER & ASSOCIATES, INC.		0.37	19,686.59
2	APAC-CENTRAL, INC.		0.33	17,558.31
3	BECCO CONTRACTORS, INC.		0.35	18,622.45
4	Paragon Contractors, LLC		0.34	18,090.38
0019	856(A) 8535	TRAFFIC STRIPE(MULTI-POLY.)(6" WIDE)	12,093.000 LF	
	Engineer's Estimate		**0.58**	**7,013.94**
1	GLOVER & ASSOCIATES, INC.		0.56	6,772.08
2	APAC-CENTRAL, INC.		0.50	6,046.50
3	BECCO CONTRACTORS, INC.		0.55	6,651.15
4	Paragon Contractors, LLC		0.52	6,288.36
0020	856(A) 8548	TRAFFIC STRIPE(MULTI-POLY)(12" WIDE)	224.000 LF	
	Engineer's Estimate		**1.12**	**250.88**
1	GLOVER & ASSOCIATES, INC.		6.67	1,494.08
2	APAC-CENTRAL, INC.		6.04	1,352.96
3	BECCO CONTRACTORS, INC.		7.00	1,568.00
4	Paragon Contractors, LLC		6.24	1,397.76
0021	880(A) 8800	ARROW DISPLAY(TYPE A)	180.000 SD	
	Engineer's Estimate		**33.00**	**5,940.00**
1	GLOVER & ASSOCIATES, INC.		5.56	1,000.80
2	APAC-CENTRAL, INC.		5.03	905.40
3	BECCO CONTRACTORS, INC.		6.00	1,080.00
4	Paragon Contractors, LLC		5.20	936.00
0022	880(J) 8905	CONSTRUCTION TRAFFIC CONTROL	1.000 LSUM	
	Engineer's Estimate		**35,000.00**	**35,000.00**
1	GLOVER & ASSOCIATES, INC.		9,763.55	9,763.55
2	APAC-CENTRAL, INC.		46,766.40	46,766.40
3	BECCO CONTRACTORS, INC.		13,000.00	13,000.00
4	Paragon Contractors, LLC		4,992.00	4,992.00

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0002	**ROADWAY - SSR-156N(174)SR**			
0023	402(E) 0225	TRAFFIC BOUND SURFACE COURSE TYPE E	943.000 TON	
	Engineer's Estimate		**19.50**	**18,388.50**
1	GLOVER & ASSOCIATES, INC.		26.40	24,895.20
2	APAC-CENTRAL, INC.		31.84	30,025.12
3	BECCO CONTRACTORS, INC.		25.00	23,575.00
4	Paragon Contractors, LLC		32.32	30,477.76

Letting Date: January 19, 2012, 10:30 A.M.
Call Order: 461 **Contract ID:** 120039

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0002	**ROADWAY - SSR-156N(174)SR**			
0024	407(B) 0250	TACK COAT	7,955.000	GAL
	Engineer's Estimate		**2.40**	**19,092.00**
1	GLOVER & ASSOCIATES, INC.		2.33	18,535.15
2	APAC-CENTRAL, INC.		2.30	18,296.50
3	BECCO CONTRACTORS, INC.		3.00	23,865.00
4	Paragon Contractors, LLC		3.64	28,956.20
0025	411(C) 5950	SUPERPAVE, TYPE S4(PG 76-28 OK)	11,043.000	TON
	Engineer's Estimate		**75.00**	**828,225.00**
1	GLOVER & ASSOCIATES, INC.		78.00	861,354.00
2	APAC-CENTRAL, INC.		71.87	793,660.41
3	BECCO CONTRACTORS, INC.		81.00	894,483.00
4	Paragon Contractors, LLC		80.63	890,397.09
0026	411(C) 5960	SUPERPAVE, TYPE S4(PG 64-22 OK)	2,707.000	TON
	Engineer's Estimate		**70.00**	**189,490.00**
1	GLOVER & ASSOCIATES, INC.		74.00	200,318.00
2	APAC-CENTRAL, INC.		67.86	183,697.02
3	BECCO CONTRACTORS, INC.		73.00	197,611.00
4	Paragon Contractors, LLC		74.94	202,862.58
0027	411(I) 6310	SUPERPAVE, TYPE S4(PATCH)(PG64-22OK)	30.000	TON
	Engineer's Estimate		**225.00**	**6,750.00**
1	GLOVER & ASSOCIATES, INC.		180.89	5,426.70
2	APAC-CENTRAL, INC.		151.32	4,539.60
3	BECCO CONTRACTORS, INC.		150.00	4,500.00
4	Paragon Contractors, LLC		137.98	4,139.40
0028	412 5267	COLD MILLING PAVEMENT	46,790.000	SY
	Engineer's Estimate		**1.50**	**70,185.00**
1	GLOVER & ASSOCIATES, INC.		0.65	30,413.50
2	APAC-CENTRAL, INC.		1.05	49,129.50
3	BECCO CONTRACTORS, INC.		1.50	70,185.00
4	Paragon Contractors, LLC		0.83	38,835.70
0029	413(B) 4863	RUMBLE STRIP-METHOD HMA-CYC	39,500.000	LF
	Engineer's Estimate		**0.40**	**15,800.00**
1	GLOVER & ASSOCIATES, INC.		0.23	9,085.00
2	APAC-CENTRAL, INC.		0.21	8,295.00
3	BECCO CONTRACTORS, INC.		0.08	3,160.00
4	Paragon Contractors, LLC		0.07	2,765.00
0030	855(B) 3300	TRAFFIC STRIPE (PLASTIC)(SYMBOLS, WORDS, ETC.)	20.000	EA
	Engineer's Estimate		**110.00**	**2,200.00**
1	GLOVER & ASSOCIATES, INC.		133.44	2,668.80
2	APAC-CENTRAL, INC.		120.79	2,415.80
3	BECCO CONTRACTORS, INC.		130.00	2,600.00
4	Paragon Contractors, LLC		124.80	2,496.00
0031	856(A) 8530	TRAFFIC STRIPE(MULTI-POLYMER)(4" WIDE)	83,800.000	LF
	Engineer's Estimate		**0.40**	**33,520.00**
1	GLOVER & ASSOCIATES, INC.		0.37	31,006.00
2	APAC-CENTRAL, INC.		0.33	27,654.00
3	BECCO CONTRACTORS, INC.		0.35	29,330.00
4	Paragon Contractors, LLC		0.34	28,492.00

Letting Date: January 19, 2012, 10:30 A.M.
Call Order: 461 **Contract ID:** 120039

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0002	**ROADWAY - SSR-156N(174)SR**			
0032	856(A) 8535	TRAFFIC STRIPE(MULTI-POLY.)(6" WIDE)	18,300.000 LF	
	Engineer's Estimate		**0.58**	**10,614.00**
1	GLOVER & ASSOCIATES, INC.		0.56	10,248.00
2	APAC-CENTRAL, INC.		0.50	9,150.00
3	BECCO CONTRACTORS, INC.		0.55	10,065.00
4	Paragon Contractors, LLC		0.52	9,516.00
0033	856(A) 8548	TRAFFIC STRIPE(MULTI-POLY)(12" WIDE)	175.000 LF	
	Engineer's Estimate		**1.12**	**196.00**
1	GLOVER & ASSOCIATES, INC.		6.67	1,167.25
2	APAC-CENTRAL, INC.		6.04	1,057.00
3	BECCO CONTRACTORS, INC.		7.00	1,225.00
4	Paragon Contractors, LLC		6.24	1,092.00
0034	857(F) 8006	PAVEMENT MARKING REMOVAL(TRAFFIC STRIPE)	35,400.000 LF	
	Engineer's Estimate		**0.40**	**14,160.00**
1	GLOVER & ASSOCIATES, INC.		0.07	2,478.00
2	APAC-CENTRAL, INC.		0.06	2,124.00
3	BECCO CONTRACTORS, INC.		0.06	2,124.00
4	Paragon Contractors, LLC		0.06	2,124.00
0035	880(A) 8800	ARROW DISPLAY(TYPE A)	180.000 SD	
	Engineer's Estimate		**33.00**	**5,940.00**
1	GLOVER & ASSOCIATES, INC.		5.56	1,000.80
2	APAC-CENTRAL, INC.		5.03	905.40
3	BECCO CONTRACTORS, INC.		6.00	1,080.00
4	Paragon Contractors, LLC		5.20	936.00
0036	880(J) 8905	CONSTRUCTION TRAFFIC CONTROL	1.000 LSUM	
	Engineer's Estimate		**25,000.00**	**25,000.00**
1	GLOVER & ASSOCIATES, INC.		15,000.00	15,000.00
2	APAC-CENTRAL, INC.		10,015.24	10,015.24
3	BECCO CONTRACTORS, INC.		21,000.00	21,000.00
4	Paragon Contractors, LLC		10,348.00	10,348.00

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0003	**ROADWAY - SSR-156N(181)SR**			
0037	221(C) 2801	TEMPORARY SILT FENCE	50.000 LF	
	Engineer's Estimate		**1.75**	**87.50**
1	GLOVER & ASSOCIATES, INC.		10.83	541.50
2	APAC-CENTRAL, INC.		1.99	99.50
3	BECCO CONTRACTORS, INC.		1.00	50.00
4	Paragon Contractors, LLC		3.04	152.00
0038	230(A) 2806	SOLID SLAB SODDING	50.000 SY	
	Engineer's Estimate		**3.50**	**175.00**
1	GLOVER & ASSOCIATES, INC.		16.68	834.00
2	APAC-CENTRAL, INC.		15.10	755.00
3	BECCO CONTRACTORS, INC.		10.00	500.00
4	Paragon Contractors, LLC		10.40	520.00

Letting Date: January 19, 2012, 10:30 A.M.
Call Order: 461 **Contract ID:** 120039

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0003	**ROADWAY - SSR-156N(181)SR**				
0039	409(A) 4242	FABRIC REINFORCEMENT	42,580.000	SY	
	Engineer's Estimate		**2.00**		**85,160.00**
1	GLOVER & ASSOCIATES, INC.		0.62		26,399.60
2	APAC-CENTRAL, INC.		1.45		61,741.00
3	BECCO CONTRACTORS, INC.		0.80		34,064.00
4	Paragon Contractors, LLC		1.67		71,108.60
0040	409(B) 4268	BITUMINOUS BINDER	10,675.000	GAL	
	Engineer's Estimate		**2.00**		**21,350.00**
1	GLOVER & ASSOCIATES, INC.		2.50		26,687.50
2	APAC-CENTRAL, INC.		2.89		30,850.75
3	BECCO CONTRACTORS, INC.		3.00		32,025.00
4	Paragon Contractors, LLC		0.50		5,337.50
0041	411(C) 5950	SUPERPAVE, TYPE S4(PG 76-28 OK)	4,770.000	TON	
	Engineer's Estimate		**75.00**		**357,750.00**
1	GLOVER & ASSOCIATES, INC.		78.00		372,060.00
2	APAC-CENTRAL, INC.		77.38		369,102.60
3	BECCO CONTRACTORS, INC.		81.00		386,370.00
4	Paragon Contractors, LLC		80.40		383,508.00
0042	411(I) 6310	SUPERPAVE, TYPE S4(PATCH)(PG64-22OK)	30.000	TON	
	Engineer's Estimate		**220.00**		**6,600.00**
1	GLOVER & ASSOCIATES, INC.		150.00		4,500.00
2	APAC-CENTRAL, INC.		151.76		4,552.80
3	BECCO CONTRACTORS, INC.		150.00		4,500.00
4	Paragon Contractors, LLC		207.59		6,227.70
0043	412 5267	COLD MILLING PAVEMENT	42,580.000	SY	
	Engineer's Estimate		**1.50**		**63,870.00**
1	GLOVER & ASSOCIATES, INC.		0.69		29,380.20
2	APAC-CENTRAL, INC.		2.04		86,863.20
3	BECCO CONTRACTORS, INC.		1.50		63,870.00
4	Paragon Contractors, LLC		1.53		65,147.40
0044	504(F) 6006	HANDRAILING	50.000	LF	
	Engineer's Estimate		**150.00**		**7,500.00**
1	GLOVER & ASSOCIATES, INC.		44.48		2,224.00
2	APAC-CENTRAL, INC.		114.46		5,723.00
3	BECCO CONTRACTORS, INC.		100.00		5,000.00
4	Paragon Contractors, LLC		200.16		10,008.00
0045	610(A) 0602	4" CONCRETE SIDEWALK	688.000	SY	
	Engineer's Estimate		**51.00**		**35,088.00**
1	GLOVER & ASSOCIATES, INC.		78.95		54,317.60
2	APAC-CENTRAL, INC.		82.05		56,450.40
3	BECCO CONTRACTORS, INC.		80.00		55,040.00
4	Paragon Contractors, LLC		78.64		54,104.32
0046	610(I) 4610	TACTILE WARNING DEVICE-NEW	350.000	SF	
	Engineer's Estimate		**30.00**		**10,500.00**
1	GLOVER & ASSOCIATES, INC.		27.80		9,730.00
2	APAC-CENTRAL, INC.		18.12		6,342.00
3	BECCO CONTRACTORS, INC.		20.00		7,000.00
4	Paragon Contractors, LLC		17.56		6,146.00

Letting Date: January 19, 2012, 10:30 A.M.
Call Order: 461 **Contract ID:** 120039

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0003	**ROADWAY - SSR-156N(181)SR**				
0047	619(B) 4726	REMOVAL OF CURB AND GUTTER	520.000	LF	
	Engineer's Estimate		**100.00**		**52,000.00**
1	GLOVER & ASSOCIATES, INC.		10.50		5,460.00
2	APAC-CENTRAL, INC.		10.07		5,236.40
3	BECCO CONTRACTORS, INC.		5.00		2,600.00
4	Paragon Contractors, LLC		14.40		7,488.00
0048	828(B) 8136	LOOP DETECTOR WIRE	3,950.000	LF	
	Engineer's Estimate		**3.50**		**13,825.00**
1	GLOVER & ASSOCIATES, INC.		5.56		21,962.00
2	APAC-CENTRAL, INC.		4.18		16,511.00
3	BECCO CONTRACTORS, INC.		4.50		17,775.00
4	Paragon Contractors, LLC		4.32		17,064.00
0049	855(B) 3300	TRAFFIC STRIPE (PLASTIC)(SYMBOLS, WORDS, ETC.)	69.000	EA	
	Engineer's Estimate		**110.00**		**7,590.00**
1	GLOVER & ASSOCIATES, INC.		133.44		9,207.36
2	APAC-CENTRAL, INC.		120.79		8,334.51
3	BECCO CONTRACTORS, INC.		130.00		8,970.00
4	Paragon Contractors, LLC		124.80		8,611.20
0050	856(A) 8530	TRAFFIC STRIPE(MULTI-POLYMER)(4" WIDE)	33,550.000	LF	
	Engineer's Estimate		**0.40**		**13,420.00**
1	GLOVER & ASSOCIATES, INC.		0.37		12,413.50
2	APAC-CENTRAL, INC.		0.33		11,071.50
3	BECCO CONTRACTORS, INC.		0.35		11,742.50
4	Paragon Contractors, LLC		0.34		11,407.00
0051	856(A) 8535	TRAFFIC STRIPE(MULTI-POLY.)(6" WIDE)	1,450.000	LF	
	Engineer's Estimate		**0.58**		**841.00**
1	GLOVER & ASSOCIATES, INC.		0.56		812.00
2	APAC-CENTRAL, INC.		0.50		725.00
3	BECCO CONTRACTORS, INC.		0.55		797.50
4	Paragon Contractors, LLC		0.52		754.00
0052	856(A) 8548	TRAFFIC STRIPE(MULTI-POLY)(12" WIDE)	568.000	LF	
	Engineer's Estimate		**1.28**		**727.04**
1	GLOVER & ASSOCIATES, INC.		6.67		3,788.56
2	APAC-CENTRAL, INC.		6.04		3,430.72
3	BECCO CONTRACTORS, INC.		7.00		3,976.00
4	Paragon Contractors, LLC		6.24		3,544.32
0053	856(A) 8555	TRAFFIC STRIPE(MULTI-POLY.)(24" WIDE)	520.000	LF	
	Engineer's Estimate		**11.55**		**6,006.00**
1	GLOVER & ASSOCIATES, INC.		11.12		5,782.40
2	APAC-CENTRAL, INC.		10.07		5,236.40
3	BECCO CONTRACTORS, INC.		11.00		5,720.00
4	Paragon Contractors, LLC		10.40		5,408.00
0054	880(A) 8800	ARROW DISPLAY(TYPE A)	180.000	SD	
	Engineer's Estimate		**33.00**		**5,940.00**
1	GLOVER & ASSOCIATES, INC.		5.56		1,000.80
2	APAC-CENTRAL, INC.		5.03		905.40
3	BECCO CONTRACTORS, INC.		6.00		1,080.00
4	Paragon Contractors, LLC		5.20		936.00

Letting Date: January 19, 2012, 10:30 A.M.
Call Order: 461 **Contract ID:** 120039

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0003	**ROADWAY - SSR-156N(181)SR**			
0055	880(A) 8812	ARROW DISPLAY(TYPE C)	60.000 SD	
	Engineer's Estimate		**53.00**	**3,180.00**
1	GLOVER & ASSOCIATES, INC.		5.56	333.60
2	APAC-CENTRAL, INC.		5.03	301.80
3	BECCO CONTRACTORS, INC.		6.00	360.00
4	Paragon Contractors, LLC		5.20	312.00
0056	880(J) 8905	CONSTRUCTION TRAFFIC CONTROL	1.000 LSUM	
	Engineer's Estimate		**35,000.00**	**35,000.00**
1	GLOVER & ASSOCIATES, INC.		15,000.00	15,000.00
2	APAC-CENTRAL, INC.		2,315.08	2,315.08
3	BECCO CONTRACTORS, INC.		13,000.00	13,000.00
4	Paragon Contractors, LLC		2,392.00	2,392.00