**Letting Date:** January 19, 2012, 10:30 A.M.
**Call Order:** 265 **Contract ID:** 120050
**J/P No.:** 26298(04) **Project No.:** BRO-139D(101)CI **Contract Time:**
**County:** LATIMER
**Description:** BRIDGE AND APPROACHES COUNTY ROAD (EW-157): OVER CROOKED CREEK 1.1 MILES SOUTH OF SH-63 AND 1.2 MILES WEST OF THE LEFLORE COUNTY LINE. PROJECT LENGTH = 0.179 MILES

| | VENDORNAME | PROPOSALITEMTO | | |
|---|---|---|---|---|
| | Engineer's Estimate | 465,976.73 | | |
| 1 | C-GAWF CONSTRUCTION, INC. | 471,868.77 | 101.26 | 100.00 |
| 2 | HUB Construction, Inc. | 473,990.18 | 101.72 | 100.45 |
| 3 | K & R BUILDERS, INC. | 495,957.40 | 106.43 | 105.10 |
| 4 | EARTH BUILDERS, L.P. | 635,964.30 | 136.48 | 134.78 |

**Letting Date:** January 19, 2012, 10:30 A.M.
**Call Order:** 265 **Contract ID:** 120050

| Line # | Item Number | Item Description | Quantity/Unit | |
|---|---|---|---|---|
| | Bidder | | Unit Price | Ext Amount |
| **Section: 0001** | **ROADWAY** | | | |
| 0001 | 201(A) 0102 | CLEARING AND GRUBBING | 1.000 LSUM | |
| | **Engineer's Estimate** | | **7,000.00** | **7,000.00** |
| 1 | C-GAWF CONSTRUCTION, INC. | | 5,000.00 | 5,000.00 |
| 2 | HUB Construction, Inc. | | 10,000.00 | 10,000.00 |
| 3 | K & R BUILDERS, INC. | | 5,616.00 | 5,616.00 |
| 4 | EARTH BUILDERS, L.P. | | 20,000.00 | 20,000.00 |
| 0002 | 202(A) 0183 | UNCLASSIFIED EXCAVATION | 1,772.150 CY | |
| | **Engineer's Estimate** | | **7.20** | **12,759.48** |
| 1 | C-GAWF CONSTRUCTION, INC. | | 7.50 | 13,291.13 |
| 2 | HUB Construction, Inc. | | 6.00 | 10,632.90 |
| 3 | K & R BUILDERS, INC. | | 6.16 | 10,916.44 |
| 4 | EARTH BUILDERS, L.P. | | 10.00 | 17,721.50 |
| 0003 | 202(D) 0184 | UNCLASSIFIED BORROW | 11,477.000 CY | |
| | **Engineer's Estimate** | | **6.00** | **68,862.00** |
| 1 | C-GAWF CONSTRUCTION, INC. | | 7.75 | 88,946.75 |
| 2 | HUB Construction, Inc. | | 8.00 | 91,816.00 |
| 3 | K & R BUILDERS, INC. | | 8.67 | 99,505.59 |
| 4 | EARTH BUILDERS, L.P. | | 10.00 | 114,770.00 |
| 0004 | 221(C) 2801 | TEMPORARY SILT FENCE | 200.000 LF | |
| | **Engineer's Estimate** | | **3.45** | **690.00** |
| 1 | C-GAWF CONSTRUCTION, INC. | | 5.00 | 1,000.00 |
| 2 | HUB Construction, Inc. | | 3.00 | 600.00 |
| 3 | K & R BUILDERS, INC. | | 6.00 | 1,200.00 |
| 4 | EARTH BUILDERS, L.P. | | 6.00 | 1,200.00 |
| 0005 | 221(F) 0100 | TEMPORARY SILT DIKE | 150.000 LF | |
| | **Engineer's Estimate** | | **11.00** | **1,650.00** |
| 1 | C-GAWF CONSTRUCTION, INC. | | 10.00 | 1,500.00 |
| 2 | HUB Construction, Inc. | | 6.00 | 900.00 |
| 3 | K & R BUILDERS, INC. | | 9.00 | 1,350.00 |
| 4 | EARTH BUILDERS, L.P. | | 8.00 | 1,200.00 |
| 0006 | 230(A) 2806 | SOLID SLAB SODDING | 3,901.000 SY | |
| | **Engineer's Estimate** | | **2.00** | **7,802.00** |
| 1 | C-GAWF CONSTRUCTION, INC. | | 3.00 | 11,703.00 |
| 2 | HUB Construction, Inc. | | 3.00 | 11,703.00 |
| 3 | K & R BUILDERS, INC. | | 2.40 | 9,362.40 |
| 4 | EARTH BUILDERS, L.P. | | 2.50 | 9,752.50 |
| 0007 | 233(A) 2817 | VEGETATIVE MULCHING | 1.000 AC | |
| | **Engineer's Estimate** | | **450.00** | **450.00** |
| 1 | C-GAWF CONSTRUCTION, INC. | | 795.00 | 795.00 |
| 2 | HUB Construction, Inc. | | 100.00 | 100.00 |
| 3 | K & R BUILDERS, INC. | | 500.00 | 500.00 |
| 4 | EARTH BUILDERS, L.P. | | 750.00 | 750.00 |
| 0008 | 303(A) 2100 | AGGREGATE BASE TYPE A | 573.470 CY | |
| | **Engineer's Estimate** | | **35.50** | **20,358.19** |
| 1 | C-GAWF CONSTRUCTION, INC. | | 41.25 | 23,655.64 |
| 2 | HUB Construction, Inc. | | 45.00 | 25,806.15 |
| 3 | K & R BUILDERS, INC. | | 53.00 | 30,393.91 |
| 4 | EARTH BUILDERS, L.P. | | 50.00 | 28,673.50 |

**Letting Date:** January 19, 2012, 10:30 A.M.
**Call Order:** 265 **Contract ID:** 120050

| Line # | Item Number | Item Description | Quantity/Unit |
|---|---|---|---|
| | Bidder | Unit Price | Ext Amount |
| **Section: 0001** | **ROADWAY** | | |
| 0009 | 408 5774 | PRIME COAT | 361.750 GAL |
| | **Engineer's Estimate** | **8.00** | **2,894.00** |
| 1 | C-GAWF CONSTRUCTION, INC. | 5.28 | 1,910.04 |
| 2 | HUB Construction, Inc. | 5.50 | 1,989.63 |
| 3 | K & R BUILDERS, INC. | 6.00 | 2,170.50 |
| 4 | EARTH BUILDERS, L.P. | 6.00 | 2,170.50 |
| 0010 | 411(B) 5945 | SUPERPAVE, TYPE S3(PG 64-22 OK) | 496.450 TON |
| | **Engineer's Estimate** | **85.00** | **42,198.25** |
| 1 | C-GAWF CONSTRUCTION, INC. | 93.80 | 46,567.01 |
| 2 | HUB Construction, Inc. | 100.00 | 49,645.00 |
| 3 | K & R BUILDERS, INC. | 102.00 | 50,637.90 |
| 4 | EARTH BUILDERS, L.P. | 100.00 | 49,645.00 |
| 0011 | 411(C) 5960 | SUPERPAVE, TYPE S4(PG 64-22 OK) | 268.420 TON |
| | **Engineer's Estimate** | **98.00** | **26,305.16** |
| 1 | C-GAWF CONSTRUCTION, INC. | 104.36 | 28,012.31 |
| 2 | HUB Construction, Inc. | 115.00 | 30,868.30 |
| 3 | K & R BUILDERS, INC. | 110.00 | 29,526.20 |
| 4 | EARTH BUILDERS, L.P. | 115.00 | 30,868.30 |
| 0012 | 509(D) 0325 | CLASS C CONCRETE | 20.000 CY |
| | **Engineer's Estimate** | **450.00** | **9,000.00** |
| 1 | C-GAWF CONSTRUCTION, INC. | 225.00 | 4,500.00 |
| 2 | HUB Construction, Inc. | 300.00 | 6,000.00 |
| 3 | K & R BUILDERS, INC. | 262.50 | 5,250.00 |
| 4 | EARTH BUILDERS, L.P. | 400.00 | 8,000.00 |
| 0013 | 601(B) 0536 | TYPE I-A PLAIN RIPRAP | 25.000 TON |
| | **Engineer's Estimate** | **35.00** | **875.00** |
| 1 | C-GAWF CONSTRUCTION, INC. | 40.00 | 1,000.00 |
| 2 | HUB Construction, Inc. | 60.00 | 1,500.00 |
| 3 | K & R BUILDERS, INC. | 41.90 | 1,047.50 |
| 4 | EARTH BUILDERS, L.P. | 75.00 | 1,875.00 |
| 0014 | 619(B) 4728 | REMOVAL OF ASPHALT PAVEMENT | 2,112.000 SY |
| | **Engineer's Estimate** | **2.75** | **5,808.00** |
| 1 | C-GAWF CONSTRUCTION, INC. | 2.00 | 4,224.00 |
| 2 | HUB Construction, Inc. | 2.00 | 4,224.00 |
| 3 | K & R BUILDERS, INC. | 4.00 | 8,448.00 |
| 4 | EARTH BUILDERS, L.P. | 9.00 | 19,008.00 |
| 0015 | 854(A) 8800 | TRAFFIC STRIPE(PAINT)(4" WIDE) | 3,800.000 LF |
| | **Engineer's Estimate** | **0.20** | **760.00** |
| 1 | C-GAWF CONSTRUCTION, INC. | 0.33 | 1,254.00 |
| 2 | HUB Construction, Inc. | 0.50 | 1,900.00 |
| 3 | K & R BUILDERS, INC. | 0.60 | 2,280.00 |
| 4 | EARTH BUILDERS, L.P. | 0.60 | 2,280.00 |
| 0016 | 880(J) 8905 | CONSTRUCTION TRAFFIC CONTROL | 1.000 LSUM |
| | **Engineer's Estimate** | **5,000.00** | **5,000.00** |
| 1 | C-GAWF CONSTRUCTION, INC. | 3,960.00 | 3,960.00 |
| 2 | HUB Construction, Inc. | 4,000.00 | 4,000.00 |
| 3 | K & R BUILDERS, INC. | 2,500.00 | 2,500.00 |
| 4 | EARTH BUILDERS, L.P. | 3,000.00 | 3,000.00 |

**Letting Date:** January 19, 2012, 10:30 A.M.
**Call Order:** 265 **Contract ID:** 120050

| Line # | Item Number | Item Description | Quantity/Unit | |
|---|---|---|---|---|
| | Bidder | | Unit Price | Ext Amount |
| **Section: 0002 BRIDGE** | | | | |
| 0017 | 501(B) 1307 | SUBSTRUCTURE EXCAVATION COMMON | 88.000 CY | |
| | **Engineer's Estimate** | | **10.00** | **880.00** |
| 1 | C-GAWF CONSTRUCTION, INC. | | 15.00 | 1,320.00 |
| 2 | HUB Construction, Inc. | | 12.00 | 1,056.00 |
| 3 | K & R BUILDERS, INC. | | 9.00 | 792.00 |
| 4 | EARTH BUILDERS, L.P. | | 10.00 | 880.00 |
| 0018 | 501(D) 6353 | UNCLASSIFIED BACKFILL | 90.000 CY | |
| | **Engineer's Estimate** | | **15.00** | **1,350.00** |
| 1 | C-GAWF CONSTRUCTION, INC. | | 25.00 | 2,250.00 |
| 2 | HUB Construction, Inc. | | 15.00 | 1,350.00 |
| 3 | K & R BUILDERS, INC. | | 10.25 | 922.50 |
| 4 | EARTH BUILDERS, L.P. | | 10.00 | 900.00 |
| 0019 | 503(A) 1312 | PRESTRESSED CONCRETE BEAMS (TYPE III) | 276.170 LF | |
| | **Engineer's Estimate** | | **190.00** | **52,472.30** |
| 1 | C-GAWF CONSTRUCTION, INC. | | 185.00 | 51,091.45 |
| 2 | HUB Construction, Inc. | | 185.00 | 51,091.45 |
| 3 | K & R BUILDERS, INC. | | 187.50 | 51,781.88 |
| 4 | EARTH BUILDERS, L.P. | | 300.00 | 82,851.00 |
| 0020 | 504(B) 1305 | SAW-CUT GROOVING | 208.000 SY | |
| | **Engineer's Estimate** | | **4.00** | **832.00** |
| 1 | C-GAWF CONSTRUCTION, INC. | | 15.00 | 3,120.00 |
| 2 | HUB Construction, Inc. | | 10.00 | 2,080.00 |
| 3 | K & R BUILDERS, INC. | | 9.50 | 1,976.00 |
| 4 | EARTH BUILDERS, L.P. | | 9.00 | 1,872.00 |
| 0021 | 504(E) 1380 | CONCRETE RAIL (TR1) | 205.170 LF | |
| | **Engineer's Estimate** | | **60.00** | **12,310.20** |
| 1 | C-GAWF CONSTRUCTION, INC. | | 65.00 | 13,336.05 |
| 2 | HUB Construction, Inc. | | 75.00 | 15,387.75 |
| 3 | K & R BUILDERS, INC. | | 67.50 | 13,848.98 |
| 4 | EARTH BUILDERS, L.P. | | 100.00 | 20,517.00 |
| 0022 | 506(A) 1322 | STRUCTURAL STEEL | 1,800.000 LB | |
| | **Engineer's Estimate** | | **4.00** | **7,200.00** |
| 1 | C-GAWF CONSTRUCTION, INC. | | 4.00 | 7,200.00 |
| 2 | HUB Construction, Inc. | | 2.00 | 3,600.00 |
| 3 | K & R BUILDERS, INC. | | 3.25 | 5,850.00 |
| 4 | EARTH BUILDERS, L.P. | | 5.00 | 9,000.00 |
| 0023 | 507(A) 6172 | WEATHERING STEEL FIXED BEARING ASSEMBLY | 4.000 EA | |
| | **Engineer's Estimate** | | **1,000.00** | **4,000.00** |
| 1 | C-GAWF CONSTRUCTION, INC. | | 750.00 | 3,000.00 |
| 2 | HUB Construction, Inc. | | 1,200.00 | 4,800.00 |
| 3 | K & R BUILDERS, INC. | | 900.00 | 3,600.00 |
| 4 | EARTH BUILDERS, L.P. | | 1,500.00 | 6,000.00 |

**Letting Date:** January 19, 2012, 10:30 A.M.
**Call Order:** 265 **Contract ID:** 120050

| Line # | Item Number | Item Description | Quantity/Unit | | |
|---|---|---|---|---|---|
| | Bidder | | Unit Price | | Ext Amount |
| **Section: 0002** | **BRIDGE** | | | | |
| 0024 | 507(B) 6176 | WEATHERING STEEL EXPANSION BEARING ASSEMBLY | 4.000 | EA | |
| | **Engineer's Estimate** | | **1,000.00** | | **4,000.00** |
| 1 | C-GAWF CONSTRUCTION, INC. | | 750.00 | | 3,000.00 |
| 2 | HUB Construction, Inc. | | 1,200.00 | | 4,800.00 |
| 3 | K & R BUILDERS, INC. | | 900.00 | | 3,600.00 |
| 4 | EARTH BUILDERS, L.P. | | 1,500.00 | | 6,000.00 |
| 0025 | 509(A) 1326 | CLASS AA CONCRETE | 54.900 | CY | |
| | **Engineer's Estimate** | | **450.00** | | **24,705.00** |
| 1 | C-GAWF CONSTRUCTION, INC. | | 600.00 | | 32,940.00 |
| 2 | HUB Construction, Inc. | | 550.00 | | 30,195.00 |
| 3 | K & R BUILDERS, INC. | | 520.00 | | 28,548.00 |
| 4 | EARTH BUILDERS, L.P. | | 500.00 | | 27,450.00 |
| 0026 | 509(B) 1328 | CLASS A CONCRETE | 58.400 | CY | |
| | **Engineer's Estimate** | | **435.00** | | **25,404.00** |
| 1 | C-GAWF CONSTRUCTION, INC. | | 600.00 | | 35,040.00 |
| 2 | HUB Construction, Inc. | | 500.00 | | 29,200.00 |
| 3 | K & R BUILDERS, INC. | | 528.00 | | 30,835.20 |
| 4 | EARTH BUILDERS, L.P. | | 500.00 | | 29,200.00 |
| 0027 | 511(A) 1332 | REINFORCING STEEL | 20,620.000 | LB | |
| | **Engineer's Estimate** | | **1.00** | | **20,620.00** |
| 1 | C-GAWF CONSTRUCTION, INC. | | 1.25 | | 25,775.00 |
| 2 | HUB Construction, Inc. | | 1.00 | | 20,620.00 |
| 3 | K & R BUILDERS, INC. | | 0.92 | | 18,970.40 |
| 4 | EARTH BUILDERS, L.P. | | 1.50 | | 30,930.00 |
| 0028 | 514(A) 6010 | PILES, FURNISHED (HP 10X42) | 83.000 | LF | |
| | **Engineer's Estimate** | | **35.00** | | **2,905.00** |
| 1 | C-GAWF CONSTRUCTION, INC. | | 39.58 | | 3,285.14 |
| 2 | HUB Construction, Inc. | | 40.00 | | 3,320.00 |
| 3 | K & R BUILDERS, INC. | | 42.00 | | 3,486.00 |
| 4 | EARTH BUILDERS, L.P. | | 50.00 | | 4,150.00 |
| 0029 | 514(A) 6011 | PILES, FURNISHED (HP 12X53) | 162.500 | LF | |
| | **Engineer's Estimate** | | **35.00** | | **5,687.50** |
| 1 | C-GAWF CONSTRUCTION, INC. | | 46.66 | | 7,582.25 |
| 2 | HUB Construction, Inc. | | 50.00 | | 8,125.00 |
| 3 | K & R BUILDERS, INC. | | 49.00 | | 7,962.50 |
| 4 | EARTH BUILDERS, L.P. | | 50.00 | | 8,125.00 |
| 0030 | 514(B) 6292 | PILES, DRIVEN (HP 10X42) | 83.000 | LF | |
| | **Engineer's Estimate** | | **15.00** | | **1,245.00** |
| 1 | C-GAWF CONSTRUCTION, INC. | | 10.00 | | 830.00 |
| 2 | HUB Construction, Inc. | | 10.00 | | 830.00 |
| 3 | K & R BUILDERS, INC. | | 18.00 | | 1,494.00 |
| 4 | EARTH BUILDERS, L.P. | | 50.00 | | 4,150.00 |
| 0031 | 514(B) 6294 | PILES, DRIVEN (HP 12X53) | 162.500 | LF | |
| | **Engineer's Estimate** | | **15.00** | | **2,437.50** |
| 1 | C-GAWF CONSTRUCTION, INC. | | 10.00 | | 1,625.00 |
| 2 | HUB Construction, Inc. | | 10.00 | | 1,625.00 |
| 3 | K & R BUILDERS, INC. | | 21.00 | | 3,412.50 |
| 4 | EARTH BUILDERS, L.P. | | 50.00 | | 8,125.00 |

**Letting Date:** January 19, 2012, 10:30 A.M.
**Call Order:** 265 **Contract ID:** 120050

| Line # | Item Number | Item Description | Quantity/Unit | |
|---|---|---|---|---|
| | Bidder | | Unit Price | Ext Amount |
| **Section:** | **0002** | **BRIDGE** | | |
| 0032 | 601(B) 1353 | TYPE I-A PLAIN RIPRAP | 170.000 TON | |
| | **Engineer's Estimate** | | **35.00** | **5,950.00** |
| 1 | C-GAWF CONSTRUCTION, INC. | | 38.00 | 6,460.00 |
| 2 | HUB Construction, Inc. | | 50.00 | 8,500.00 |
| 3 | K & R BUILDERS, INC. | | 37.90 | 6,443.00 |
| 4 | EARTH BUILDERS, L.P. | | 50.00 | 8,500.00 |
| 0033 | 601(C) 1355 | TYPE I-A FILTER BLANKET | 35.000 TON | |
| | **Engineer's Estimate** | | **30.00** | **1,050.00** |
| 1 | C-GAWF CONSTRUCTION, INC. | | 35.00 | 1,225.00 |
| 2 | HUB Construction, Inc. | | 35.00 | 1,225.00 |
| 3 | K & R BUILDERS, INC. | | 38.00 | 1,330.00 |
| 4 | EARTH BUILDERS, L.P. | | 40.00 | 1,400.00 |
| 0034 | 619(D) 1397 | REMOVAL OF EXISTING BRIDGE STRUCTURE | 1.000 LSUM | |
| | **Engineer's Estimate** | | **17,500.00** | **17,500.00** |
| 1 | C-GAWF CONSTRUCTION, INC. | | 3,500.00 | 3,500.00 |
| 2 | HUB Construction, Inc. | | 5,000.00 | 5,000.00 |
| 3 | K & R BUILDERS, INC. | | 5,150.00 | 5,150.00 |
| 4 | EARTH BUILDERS, L.P. | | 20,000.00 | 20,000.00 |
| 0035 | 623(F) 6033 | GUARDRAIL ANCHOR UNIT (TYPE II) | 4.000 EA | |
| | **Engineer's Estimate** | | **2,025.00** | **8,100.00** |
| 1 | C-GAWF CONSTRUCTION, INC. | | 2,200.00 | 8,800.00 |
| 2 | HUB Construction, Inc. | | 2,500.00 | 10,000.00 |
| 3 | K & R BUILDERS, INC. | | 2,250.00 | 9,000.00 |
| 4 | EARTH BUILDERS, L.P. | | 2,500.00 | 10,000.00 |

| Line # | Item Number | Item Description | Quantity/Unit | |
|---|---|---|---|---|
| | Bidder | | Unit Price | Ext Amount |
| **Section:** | **0003** | **STAKING** | | |
| 0036 | 642(B) 0096 | CONSTRUCTION STAKING LEVEL II | 1.000 LSUM | |
| | **Engineer's Estimate** | | **8,966.15** | **8,966.15** |
| 1 | C-GAWF CONSTRUCTION, INC. | | 4,750.00 | 4,750.00 |
| 2 | HUB Construction, Inc. | | 3,000.00 | 3,000.00 |
| 3 | K & R BUILDERS, INC. | | 8,625.00 | 8,625.00 |
| 4 | EARTH BUILDERS, L.P. | | 5,000.00 | 5,000.00 |

| Line # | Item Number | Item Description | Quantity/Unit | |
|---|---|---|---|---|
| | Bidder | | Unit Price | Ext Amount |
| **Section:** | **0004** | **CONSTRUCTION** | | |
| 0037 | 220 2800 | SWPPP DOCUMENTATION AND MANAGEMENT | 1.000 LSUM | |
| | **Engineer's Estimate** | | **5,000.00** | **5,000.00** |
| 1 | C-GAWF CONSTRUCTION, INC. | | 3,420.00 | 3,420.00 |
| 2 | HUB Construction, Inc. | | 1,500.00 | 1,500.00 |
| 3 | K & R BUILDERS, INC. | | 4,125.00 | 4,125.00 |
| 4 | EARTH BUILDERS, L.P. | | 5,000.00 | 5,000.00 |

**Letting Date:** January 19, 2012, 10:30 A.M.

**Call Order:** 265 **Contract ID:** 120050

| Line # | Item Number | Item Description | Quantity/Unit |
|---|---|---|---|
| | Bidder | Unit Price | Ext Amount |
| **Section:** | **0004** | **CONSTRUCTION** | |
| 0038 | 641 1552 | MOBILIZATION | 1.000 LSUM |
| | **Engineer's Estimate** | **40,950.00** | **40,950.00** |
| 1 | C-GAWF CONSTRUCTION, INC. | 15,000.00 | 15,000.00 |
| 2 | HUB Construction, Inc. | 15,000.00 | 15,000.00 |
| 3 | K & R BUILDERS, INC. | 23,500.00 | 23,500.00 |
| 4 | EARTH BUILDERS, L.P. | 35,000.00 | 35,000.00 |