Letting Date: January 19, 2012, 10:30 A.M.
Call Order: 275 **Contract ID:** 120051
J/P No.: 26905(04) **Project No.:** BRO-140D(190)CI **Contract Time:**
County: LEFLORE
Description: BRIDGE AND APPROACHES COUNTY ROAD (D1273): OVER UNNAMED CREEK 4.0 MILES SOUTH AND 1.7 MILES WEST OF POCOLA. PROJECT LENGTH = 0.089 MILES

	VENDORNAME	PROPOSALITEMTO		
1	C-GAWF CONSTRUCTION, INC.	235,577.04	89.90	100.00
2	HUB Construction, Inc.	250,231.50	95.49	106.22
3	K & R BUILDERS, INC.	253,609.85	96.78	107.65
	Engineer's Estimate	262,056.55		
4	GLOVER & ASSOCIATES, INC.	276,411.85	105.48	117.33
5	Redlands Contracting, LLC	291,447.89	111.22	123.72

Letting Date: January 19, 2012, 10:30 A.M.
Call Order: 275 **Contract ID:** 120051

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section: 0001	**ROADWAY**		
0001	201(A) 0102	CLEARING AND GRUBBING	1.000 LSUM
	Engineer's Estimate	**10,000.00**	**10,000.00**
1	C-GAWF CONSTRUCTION, INC.	5,000.00	5,000.00
2	HUB Construction, Inc.	10,000.00	10,000.00
3	K & R BUILDERS, INC.	5,750.00	5,750.00
4	GLOVER & ASSOCIATES, INC.	15,000.00	15,000.00
5	Redlands Contracting, LLC	15,000.00	15,000.00
0002	202(H) 0185	EARTHWORK	1.000 LSUM
	Engineer's Estimate	**10,000.00**	**10,000.00**
1	C-GAWF CONSTRUCTION, INC.	25,000.00	25,000.00
2	HUB Construction, Inc.	20,000.00	20,000.00
3	K & R BUILDERS, INC.	20,000.00	20,000.00
4	GLOVER & ASSOCIATES, INC.	22,000.00	22,000.00
5	Redlands Contracting, LLC	20,000.00	20,000.00
0003	221(C) 2801	TEMPORARY SILT FENCE	300.000 LF
	Engineer's Estimate	**4.00**	**1,200.00**
1	C-GAWF CONSTRUCTION, INC.	5.00	1,500.00
2	HUB Construction, Inc.	3.00	900.00
3	K & R BUILDERS, INC.	4.00	1,200.00
4	GLOVER & ASSOCIATES, INC.	7.58	2,274.00
5	Redlands Contracting, LLC	4.40	1,320.00
0004	221(F) 0100	TEMPORARY SILT DIKE	50.000 LF
	Engineer's Estimate	**10.00**	**500.00**
1	C-GAWF CONSTRUCTION, INC.	10.00	500.00
2	HUB Construction, Inc.	6.00	300.00
3	K & R BUILDERS, INC.	11.00	550.00
4	GLOVER & ASSOCIATES, INC.	18.23	911.50
5	Redlands Contracting, LLC	550.00	27,500.00
0005	230(A) 2806	SOLID SLAB SODDING	3,000.000 SY
	Engineer's Estimate	**4.00**	**12,000.00**
1	C-GAWF CONSTRUCTION, INC.	3.00	9,000.00
2	HUB Construction, Inc.	3.00	9,000.00
3	K & R BUILDERS, INC.	2.30	6,900.00
4	GLOVER & ASSOCIATES, INC.	3.95	11,850.00
5	Redlands Contracting, LLC	2.20	6,600.00
0006	303(A) 2100	AGGREGATE BASE TYPE A	250.000 CY
	Engineer's Estimate	**40.00**	**10,000.00**
1	C-GAWF CONSTRUCTION, INC.	45.00	11,250.00
2	HUB Construction, Inc.	55.00	13,750.00
3	K & R BUILDERS, INC.	60.00	15,000.00
4	GLOVER & ASSOCIATES, INC.	65.41	16,352.50
5	Redlands Contracting, LLC	61.00	15,250.00
0007	408 5774	PRIME COAT	530.000 GAL
	Engineer's Estimate	**6.00**	**3,180.00**
1	C-GAWF CONSTRUCTION, INC.	4.40	2,332.00
2	HUB Construction, Inc.	5.00	2,650.00
3	K & R BUILDERS, INC.	5.15	2,729.50
4	GLOVER & ASSOCIATES, INC.	4.31	2,284.30
5	Redlands Contracting, LLC	4.40	2,332.00

Letting Date: January 19, 2012, 10:30 A.M.
Call Order: 275 **Contract ID:** 120051

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section:	**0001**	**ROADWAY**		
0008	411(C) 5960	SUPERPAVE, TYPE S4(PG 64-22 OK)	180.000	TON
	Engineer's Estimate		**95.00**	**17,100.00**
1	C-GAWF CONSTRUCTION, INC.		128.10	23,058.00
2	HUB Construction, Inc.		140.00	25,200.00
3	K & R BUILDERS, INC.		138.00	24,840.00
4	GLOVER & ASSOCIATES, INC.		138.27	24,888.60
5	Redlands Contracting, LLC		127.00	22,860.00
0009	601(B) 0536	TYPE I-A PLAIN RIPRAP	500.000	TON
	Engineer's Estimate		**34.52**	**17,261.85**
1	C-GAWF CONSTRUCTION, INC.		37.50	18,750.00
2	HUB Construction, Inc.		35.00	17,500.00
3	K & R BUILDERS, INC.		30.30	15,150.00
4	GLOVER & ASSOCIATES, INC.		39.15	19,575.00
5	Redlands Contracting, LLC		37.55	18,775.00
0010	601(I) 6312	FILTER FABRIC (RIPRAP)	520.000	SY
	Engineer's Estimate		**4.00**	**2,080.00**
1	C-GAWF CONSTRUCTION, INC.		2.50	1,300.00
2	HUB Construction, Inc.		3.00	1,560.00
3	K & R BUILDERS, INC.		3.50	1,820.00
4	GLOVER & ASSOCIATES, INC.		10.60	5,512.00
5	Redlands Contracting, LLC		4.50	2,340.00
0011	855(A) 8812	TRAFFIC STRIPE(PLASTIC)(4" WIDE)	1,896.000	LF
	Engineer's Estimate		**1.00**	**1,896.00**
1	C-GAWF CONSTRUCTION, INC.		1.65	3,128.40
2	HUB Construction, Inc.		2.00	3,792.00
3	K & R BUILDERS, INC.		1.25	2,370.00
4	GLOVER & ASSOCIATES, INC.		1.00	1,896.00
5	Redlands Contracting, LLC		1.62	3,071.52

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section:	**0002**	**BRIDGE "A"**		
0012	501(A) 1306	STRUCTURAL EXCAVATION UNCLASSIFIED	38.720	CY
	Engineer's Estimate		**10.00**	**387.20**
1	C-GAWF CONSTRUCTION, INC.		25.00	968.00
2	HUB Construction, Inc.		25.00	968.00
3	K & R BUILDERS, INC.		25.00	968.00
4	GLOVER & ASSOCIATES, INC.		77.93	3,017.45
5	Redlands Contracting, LLC		20.00	774.40
0013	504(D) 6239	CONCRETE RAIL (TR3)	128.000	LF
	Engineer's Estimate		**80.00**	**10,240.00**
1	C-GAWF CONSTRUCTION, INC.		75.00	9,600.00
2	HUB Construction, Inc.		75.00	9,600.00
3	K & R BUILDERS, INC.		84.00	10,752.00
4	GLOVER & ASSOCIATES, INC.		124.73	15,965.44
5	Redlands Contracting, LLC		65.00	8,320.00

Letting Date: January 19, 2012, 10:30 A.M.
Call Order: 275 **Contract ID:** 120051

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0002	**BRIDGE "A"**			
0014	509(B) 1328	CLASS A CONCRETE	158.370	CY
	Engineer's Estimate		**450.00**	**71,266.50**
1	C-GAWF CONSTRUCTION, INC.		397.00	62,872.89
2	HUB Construction, Inc.		450.00	71,266.50
3	K & R BUILDERS, INC.		450.00	71,266.50
4	GLOVER & ASSOCIATES, INC.		375.00	59,388.75
5	Redlands Contracting, LLC		411.00	65,090.07
0015	511(A) 1332	REINFORCING STEEL	32,945.000	LB
	Engineer's Estimate		**1.00**	**32,945.00**
1	C-GAWF CONSTRUCTION, INC.		0.95	31,297.75
2	HUB Construction, Inc.		1.00	32,945.00
3	K & R BUILDERS, INC.		0.93	30,638.85
4	GLOVER & ASSOCIATES, INC.		1.05	34,592.25
5	Redlands Contracting, LLC		0.82	27,014.90
0016	619(D) 1397	REMOVAL OF EXISTING BRIDGE STRUCTURE	1.000	LSUM
	Engineer's Estimate		**10,000.00**	**10,000.00**
1	C-GAWF CONSTRUCTION, INC.		3,500.00	3,500.00
2	HUB Construction, Inc.		5,000.00	5,000.00
3	K & R BUILDERS, INC.		4,000.00	4,000.00
4	GLOVER & ASSOCIATES, INC.		3,118.20	3,118.20
5	Redlands Contracting, LLC		10,000.00	10,000.00
0017	623(F) 6033	GUARDRAIL ANCHOR UNIT (TYPE II)	4.000	EA
	Engineer's Estimate		**3,000.00**	**12,000.00**
1	C-GAWF CONSTRUCTION, INC.		2,200.00	8,800.00
2	HUB Construction, Inc.		2,200.00	8,800.00
3	K & R BUILDERS, INC.		2,287.50	9,150.00
4	GLOVER & ASSOCIATES, INC.		2,200.00	8,800.00
5	Redlands Contracting, LLC		2,200.00	8,800.00
0018	880(J) 8905	CONSTRUCTION TRAFFIC CONTROL	1.000	LSUM
	Engineer's Estimate		**10,000.00**	**10,000.00**
1	C-GAWF CONSTRUCTION, INC.		2,970.00	2,970.00
2	HUB Construction, Inc.		2,000.00	2,000.00
3	K & R BUILDERS, INC.		2,550.00	2,550.00
4	GLOVER & ASSOCIATES, INC.		2,500.00	2,500.00
5	Redlands Contracting, LLC		2,900.00	2,900.00

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0003	**STAKING**			
0019	642(B) 0096	CONSTRUCTION STAKING LEVEL II	1.000	LSUM
	Engineer's Estimate		**10,000.00**	**10,000.00**
1	C-GAWF CONSTRUCTION, INC.		4,750.00	4,750.00
2	HUB Construction, Inc.		5,000.00	5,000.00
3	K & R BUILDERS, INC.		7,475.00	7,475.00
4	GLOVER & ASSOCIATES, INC.		6,485.86	6,485.86
5	Redlands Contracting, LLC		8,500.00	8,500.00

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount

Letting Date: January 19, 2012, 10:30 A.M.

Call Order: 275 **Contract ID:** 120051

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section:	**0004**	**CONSTRUCTION**	
0020	641 1399	MOBILIZATION	1.000 LSUM
	Engineer's Estimate	**20,000.00**	**20,000.00**
1	C-GAWF CONSTRUCTION, INC.	10,000.00	10,000.00
2	HUB Construction, Inc.	10,000.00	10,000.00
3	K & R BUILDERS, INC.	20,500.00	20,500.00
4	GLOVER & ASSOCIATES, INC.	20,000.00	20,000.00
5	Redlands Contracting, LLC	25,000.00	25,000.00