Letting Date: March 15, 2012, 10:30 A.M.
Call Order: 470 **Contract ID:** 120077
J/P No.: 28128(33) **Project No.:** BTOP-167N(002) **Contract Time:**
County: PONTOTOC, SEMINOLE
Description: SAFETY IMPROVEMENTS (FIBER OPTIC CABLE) SH-99: BEGIN SOUTH OF ADA, EXTEND NORTH TO SEMINOLE STATE COLLEGE IN SEMINOLE. PROJECT LENGTH = 36.8 MILES PREQUALIFICATION FOR THIS PROJECT HAS BEEN WAIVED, HOWEVER, ALL BIDDERS WILL BE REQUIRED TO PROVIDE VERIFICATION OF EXPERIENCE PRIOR TO RECEIVING BID DOCUMENTS. BOTH BID EXPRESS AND WRITTEN BIDS WILL BE ACCEPTED.

	VENDORNAME	PROPOSALITEMTO		
1	ROHL NETWORKS, LP	1,279,367.24	74.85	100.00
2	BEAR COMMUNICATIONS, LLC	1,635,199.99	95.67	127.81
3	B & H CONSTRUCTION, LLC.	1,699,469.90	99.43	132.84
	Engineer's Estimate	1,709,273.80		
4	UNITEK GLOBAL SERVICES DBA ADVANCED COMMUNICATIONS USA, LL	2,267,311.54	132.65	177.22
5	C.D. BROWN CONSTRUCTION, INC.	2,346,569.15	137.28	183.42
6	TRANS-TEL CENTRAL, LLC	2,629,848.46	153.86	205.56

Letting Date: March 15, 2012, 10:30 A.M.
Call Order: 470 **Contract ID:** 120077

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0001	**TRAFFIC**			
0001	104 0900	RAILROAD FLAGGING	32.000 HOUR	
	Engineer's Estimate		**200.00**	**6,400.00**
1	ROHL NETWORKS, LP		98.75	3,160.00
2	BEAR COMMUNICATIONS, LLC		67.60	2,163.20
3	B & H CONSTRUCTION, LLC.		300.00	9,600.00
4	UNITEK GLOBAL SERVICES DBA ADVANCED COMMUNICATIONS USA, L		99.78	3,192.96
5	C.D. BROWN CONSTRUCTION, INC.		225.00	7,200.00
6	TRANS-TEL CENTRAL, LLC		86.35	2,763.20
0002	201(A) 0102	CLEARING AND GRUBBING	1.000 LSUM	
	Engineer's Estimate		**40,000.00**	**40,000.00**
1	ROHL NETWORKS, LP		6,850.00	6,850.00
2	BEAR COMMUNICATIONS, LLC		24,700.00	24,700.00
3	B & H CONSTRUCTION, LLC.		10,000.00	10,000.00
4	UNITEK GLOBAL SERVICES DBA ADVANCED COMMUNICATIONS USA, L		106,892.00	106,892.00
5	C.D. BROWN CONSTRUCTION, INC.		150,000.00	150,000.00
6	TRANS-TEL CENTRAL, LLC		87,103.78	87,103.78
0003	221(C) 2801	TEMPORARY SILT FENCE	2,000.000 LF	
	Engineer's Estimate		**2.50**	**5,000.00**
1	ROHL NETWORKS, LP		6.05	12,100.00
2	BEAR COMMUNICATIONS, LLC		6.22	12,440.00
3	B & H CONSTRUCTION, LLC.		5.00	10,000.00
4	UNITEK GLOBAL SERVICES DBA ADVANCED COMMUNICATIONS USA, L		3.75	7,500.00
5	C.D. BROWN CONSTRUCTION, INC.		7.00	14,000.00
6	TRANS-TEL CENTRAL, LLC		5.32	10,640.00
0004	230(A) 2806	SOLID SLAB SODDING	2,000.000 SY	
	Engineer's Estimate		**2.50**	**5,000.00**
1	ROHL NETWORKS, LP		5.75	11,500.00
2	BEAR COMMUNICATIONS, LLC		6.43	12,860.00
3	B & H CONSTRUCTION, LLC.		5.00	10,000.00
4	UNITEK GLOBAL SERVICES DBA ADVANCED COMMUNICATIONS USA, L		6.90	13,800.00
5	C.D. BROWN CONSTRUCTION, INC.		7.00	14,000.00
6	TRANS-TEL CENTRAL, LLC		5.32	10,640.00
0005	509(B) 0321	CLASS A CONCRETE	20.000 CY	
	Engineer's Estimate		**650.00**	**13,000.00**
1	ROHL NETWORKS, LP		250.00	5,000.00
2	BEAR COMMUNICATIONS, LLC		159.00	3,180.00
3	B & H CONSTRUCTION, LLC.		5.00	100.00
4	UNITEK GLOBAL SERVICES DBA ADVANCED COMMUNICATIONS USA, L		500.57	10,011.40
5	C.D. BROWN CONSTRUCTION, INC.		300.00	6,000.00
6	TRANS-TEL CENTRAL, LLC		139.13	2,782.60
0006	802(A) 8316	3" GALV. STEEL ELECTRICAL CONDUIT EXPOSED	4,425.000 LF	
	Engineer's Estimate		**20.00**	**88,500.00**
1	ROHL NETWORKS, LP		58.75	259,968.75
2	BEAR COMMUNICATIONS, LLC		65.48	289,749.00
3	B & H CONSTRUCTION, LLC.		50.00	221,250.00
4	UNITEK GLOBAL SERVICES DBA ADVANCED COMMUNICATIONS USA, L		111.16	491,883.00
5	C.D. BROWN CONSTRUCTION, INC.		80.00	354,000.00
6	TRANS-TEL CENTRAL, LLC		59.91	265,101.75

Letting Date: March 15, 2012, 10:30 A.M.
Call Order: 470 **Contract ID:** 120077

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section:	**0001**	**TRAFFIC**	
0007	802(A) 8318	3" GALV. STEEL ELECTRICAL CONDUIT PUSHED OR BORED	375.000 LF
	Engineer's Estimate	**40.00**	**15,000.00**
1	ROHL NETWORKS, LP	60.00	22,500.00
2	BEAR COMMUNICATIONS, LLC	15.60	5,850.00
3	B & H CONSTRUCTION, LLC.	75.00	28,125.00
4	UNITEK GLOBAL SERVICES DBA ADVANCED COMMUNICATIONS USA, L	39.88	14,955.00
5	C.D. BROWN CONSTRUCTION, INC.	95.00	35,625.00
6	TRANS-TEL CENTRAL, LLC	68.87	25,826.25
0008	802(C) 8551	1 1/2" HIGH DENSITY PE PIPE - BORED	11,192.000 LF
	Engineer's Estimate	**15.00**	**167,880.00**
1	ROHL NETWORKS, LP	8.95	100,168.40
2	BEAR COMMUNICATIONS, LLC	12.97	145,160.24
3	B & H CONSTRUCTION, LLC.	25.00	279,800.00
4	UNITEK GLOBAL SERVICES DBA ADVANCED COMMUNICATIONS USA, L	13.97	156,352.24
5	C.D. BROWN CONSTRUCTION, INC.	40.00	447,680.00
6	TRANS-TEL CENTRAL, LLC	33.78	378,065.76
0009	802(C) 8556	1 1/2" HIGH DENSITY PE PIPE - TRENCHED	5,000.000 LF
	Engineer's Estimate	**4.50**	**22,500.00**
1	ROHL NETWORKS, LP	7.75	38,750.00
2	BEAR COMMUNICATIONS, LLC	4.54	22,700.00
3	B & H CONSTRUCTION, LLC.	9.50	47,500.00
4	UNITEK GLOBAL SERVICES DBA ADVANCED COMMUNICATIONS USA, L	6.84	34,200.00
5	C.D. BROWN CONSTRUCTION, INC.	18.00	90,000.00
6	TRANS-TEL CENTRAL, LLC	9.79	48,950.00
0010	802(C) 8565	1 1/2" HIGH DENSITY PE PIPE - PLOWED	185,502.000 LF
	Engineer's Estimate	**3.00**	**556,506.00**
1	ROHL NETWORKS, LP	2.45	454,479.90
2	BEAR COMMUNICATIONS, LLC	3.18	589,896.36
3	B & H CONSTRUCTION, LLC.	2.20	408,104.40
4	UNITEK GLOBAL SERVICES DBA ADVANCED COMMUNICATIONS USA, L	4.72	875,569.44
5	C.D. BROWN CONSTRUCTION, INC.	2.75	510,130.50
6	TRANS-TEL CENTRAL, LLC	5.87	1,088,896.74
0011	803(B) 8135	GROUND BOX (R3248)	75.000 EA
	Engineer's Estimate	**2,500.00**	**187,500.00**
1	ROHL NETWORKS, LP	885.90	66,442.50
2	BEAR COMMUNICATIONS, LLC	838.03	62,852.25
3	B & H CONSTRUCTION, LLC.	1,000.00	75,000.00
4	UNITEK GLOBAL SERVICES DBA ADVANCED COMMUNICATIONS USA, L	837.47	62,810.25
5	C.D. BROWN CONSTRUCTION, INC.	800.00	60,000.00
6	TRANS-TEL CENTRAL, LLC	1,145.83	85,937.25
0012	803(B) 8150	GROUND BOX (B2-48)	35.000 EA
	Engineer's Estimate	**3,000.00**	**105,000.00**
1	ROHL NETWORKS, LP	1,275.40	44,639.00
2	BEAR COMMUNICATIONS, LLC	889.66	31,138.10
3	B & H CONSTRUCTION, LLC.	1,500.00	52,500.00
4	UNITEK GLOBAL SERVICES DBA ADVANCED COMMUNICATIONS USA, L	1,023.57	35,824.95
5	C.D. BROWN CONSTRUCTION, INC.	1,200.00	42,000.00
6	TRANS-TEL CENTRAL, LLC	1,608.11	56,283.85

Letting Date: March 15, 2012, 10:30 A.M.
Call Order: 470 **Contract ID:** 120077

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0001	**TRAFFIC**				
0013	804(B) 2916	REINFORCING STEEL	360.000	LB	
	Engineer's Estimate		**2.25**		**810.00**
1	ROHL NETWORKS, LP		3.60		1,296.00
2	BEAR COMMUNICATIONS, LLC		5.74		2,066.40
3	B & H CONSTRUCTION, LLC.		35.00		12,600.00
4	UNITEK GLOBAL SERVICES DBA ADVANCED COMMUNICATIONS USA, L		4.48		1,612.80
5	C.D. BROWN CONSTRUCTION, INC.		5.00		1,800.00
6	TRANS-TEL CENTRAL, LLC		1.64		590.40
0014	818(A) 8715	(SP)FIBER OPTIC CABLE, 24 SMF	3,180.000	LF	
	Engineer's Estimate		**1.00**		**3,180.00**
1	ROHL NETWORKS, LP		0.85		2,703.00
2	BEAR COMMUNICATIONS, LLC		0.85		2,703.00
3	B & H CONSTRUCTION, LLC.		1.00		3,180.00
4	UNITEK GLOBAL SERVICES DBA ADVANCED COMMUNICATIONS USA, L		2.29		7,282.20
5	C.D. BROWN CONSTRUCTION, INC.		1.00		3,180.00
6	TRANS-TEL CENTRAL, LLC		1.05		3,339.00
0015	818(A) 8730	(SP)FIBER OPTIC CABLE, 96 SMF	228,969.000	LF	
	Engineer's Estimate		**1.20**		**274,762.80**
1	ROHL NETWORKS, LP		0.71		162,567.99
2	BEAR COMMUNICATIONS, LLC		0.91		208,361.79
3	B & H CONSTRUCTION, LLC.		0.50		114,484.50
4	UNITEK GLOBAL SERVICES DBA ADVANCED COMMUNICATIONS USA, L		0.95		217,520.55
5	C.D. BROWN CONSTRUCTION, INC.		0.85		194,623.65
6	TRANS-TEL CENTRAL, LLC		0.91		208,361.79
0016	818(A) 8738	(SP) FIBER OPTIC CABLE, 24 INDOOR/OUTDOOR PLENUM	500.000	LF	
	Engineer's Estimate		**6.00**		**3,000.00**
1	ROHL NETWORKS, LP		0.85		425.00
2	BEAR COMMUNICATIONS, LLC		2.00		1,000.00
3	B & H CONSTRUCTION, LLC.		37.50		18,750.00
4	UNITEK GLOBAL SERVICES DBA ADVANCED COMMUNICATIONS USA, L		16.60		8,300.00
5	C.D. BROWN CONSTRUCTION, INC.		12.00		6,000.00
6	TRANS-TEL CENTRAL, LLC		5.27		2,635.00
0017	818(B) 8745	(SP)FIBER OPTIC PATCH PANEL, 24 PORT	1.000	EA	
	Engineer's Estimate		**600.00**		**600.00**
1	ROHL NETWORKS, LP		575.00		575.00
2	BEAR COMMUNICATIONS, LLC		933.16		933.16
3	B & H CONSTRUCTION, LLC.		18,750.00		18,750.00
4	UNITEK GLOBAL SERVICES DBA ADVANCED COMMUNICATIONS USA, L		1,882.74		1,882.74
5	C.D. BROWN CONSTRUCTION, INC.		1,200.00		1,200.00
6	TRANS-TEL CENTRAL, LLC		838.75		838.75
0018	818(B) 8755	(SP)FIBER OPTIC PATCH PANEL, 96 PORT	2.000	EA	
	Engineer's Estimate		**1,600.00**		**3,200.00**
1	ROHL NETWORKS, LP		1,995.75		3,991.50
2	BEAR COMMUNICATIONS, LLC		1,587.30		3,174.60
3	B & H CONSTRUCTION, LLC.		18,750.00		37,500.00
4	UNITEK GLOBAL SERVICES DBA ADVANCED COMMUNICATIONS USA, L		4,598.35		9,196.70
5	C.D. BROWN CONSTRUCTION, INC.		2,500.00		5,000.00
6	TRANS-TEL CENTRAL, LLC		1,545.64		3,091.28

Letting Date: March 15, 2012, 10:30 A.M.
Call Order: 470 **Contract ID:** 120077

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0001	**TRAFFIC**			
0019	818(C) 8735	(SP)FIBER OPTIC CABLE SPLICE	8.000 EA	
	Engineer's Estimate		**125.00**	**1,000.00**
1	ROHL NETWORKS, LP		89.90	719.20
2	BEAR COMMUNICATIONS, LLC		2,831.71	22,653.68
3	B & H CONSTRUCTION, LLC.		312.00	2,496.00
4	UNITEK GLOBAL SERVICES DBA ADVANCED COMMUNICATIONS USA, L		575.86	4,606.88
5	C.D. BROWN CONSTRUCTION, INC.		4,000.00	32,000.00
6	TRANS-TEL CENTRAL, LLC		53.84	430.72
0020	818(D) 8740	(SP)FIBER OPTIC CABLE TERMINATION	200.000 EA	
	Engineer's Estimate		**100.00**	**20,000.00**
1	ROHL NETWORKS, LP		38.15	7,630.00
2	BEAR COMMUNICATIONS, LLC		70.97	14,194.00
3	B & H CONSTRUCTION, LLC.		300.00	60,000.00
4	UNITEK GLOBAL SERVICES DBA ADVANCED COMMUNICATIONS USA, L		246.12	49,224.00
5	C.D. BROWN CONSTRUCTION, INC.		145.00	29,000.00
6	TRANS-TEL CENTRAL, LLC		44.64	8,928.00
0021	818(F) 8370	(SP) SHIELD ISOLATION PEDESTAL	5.000 EA	
	Engineer's Estimate		**325.00**	**1,625.00**
1	ROHL NETWORKS, LP		135.00	675.00
2	BEAR COMMUNICATIONS, LLC		236.40	1,182.00
3	B & H CONSTRUCTION, LLC.		3,000.00	15,000.00
4	UNITEK GLOBAL SERVICES DBA ADVANCED COMMUNICATIONS USA, L		164.67	823.35
5	C.D. BROWN CONSTRUCTION, INC.		435.00	2,175.00
6	TRANS-TEL CENTRAL, LLC		67.47	337.35
0022	818(F) 8375	(SP) SHIELD ISOLATION PEDESTAL (MINI)	29.000 EA	
	Engineer's Estimate		**150.00**	**4,350.00**
1	ROHL NETWORKS, LP		186.50	5,408.50
2	BEAR COMMUNICATIONS, LLC		189.63	5,499.27
3	B & H CONSTRUCTION, LLC.		1,200.00	34,800.00
4	UNITEK GLOBAL SERVICES DBA ADVANCED COMMUNICATIONS USA, L		136.80	3,967.20
5	C.D. BROWN CONSTRUCTION, INC.		275.00	7,975.00
6	TRANS-TEL CENTRAL, LLC		112.64	3,266.56
0023	818(G) 5570	(SP)FIBER OPTIC ROUTE SIGN & INSTALLATION	232.000 EA	
	Engineer's Estimate		**150.00**	**34,800.00**
1	ROHL NETWORKS, LP		72.00	16,704.00
2	BEAR COMMUNICATIONS, LLC		103.27	23,958.64
3	B & H CONSTRUCTION, LLC.		75.00	17,400.00
4	UNITEK GLOBAL SERVICES DBA ADVANCED COMMUNICATIONS USA, L		48.79	11,319.28
5	C.D. BROWN CONSTRUCTION, INC.		90.00	20,880.00
6	TRANS-TEL CENTRAL, LLC		73.14	16,968.48

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0002	**TRAFFIC CONTROL**			

Letting Date: March 15, 2012, 10:30 A.M.
Call Order: 470 **Contract ID:** 120077

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section:	**0002**	**TRAFFIC CONTROL**		
0024	876(A) 8482	(PL)TRUCK MOUNTED ATTENUATOR	130.000 SD	
	Engineer's Estimate		**16.00**	**2,080.00**
1	ROHL NETWORKS, LP		20.00	2,600.00
2	BEAR COMMUNICATIONS, LLC		110.50	14,365.00
3	B & H CONSTRUCTION, LLC.		111.00	14,430.00
4	UNITEK GLOBAL SERVICES DBA ADVANCED COMMUNICATIONS USA, L		214.00	27,820.00
5	C.D. BROWN CONSTRUCTION, INC.		100.00	13,000.00
6	TRANS-TEL CENTRAL, LLC		130.48	16,962.40
0025	880(I) 8902	FLAGGER	30.000 SD	
	Engineer's Estimate		**100.00**	**3,000.00**
1	ROHL NETWORKS, LP		63.25	1,897.50
2	BEAR COMMUNICATIONS, LLC		572.00	17,160.00
3	B & H CONSTRUCTION, LLC.		250.00	7,500.00
4	UNITEK GLOBAL SERVICES DBA ADVANCED COMMUNICATIONS USA, L		360.00	10,800.00
5	C.D. BROWN CONSTRUCTION, INC.		200.00	6,000.00
6	TRANS-TEL CENTRAL, LLC		481.36	14,440.80
0026	880(J) 8905	CONSTRUCTION TRAFFIC CONTROL	1.000 LSUM	
	Engineer's Estimate		**10,000.00**	**10,000.00**
1	ROHL NETWORKS, LP		13,041.00	13,041.00
2	BEAR COMMUNICATIONS, LLC		14,742.00	14,742.00
3	B & H CONSTRUCTION, LLC.		25,000.00	25,000.00
4	UNITEK GLOBAL SERVICES DBA ADVANCED COMMUNICATIONS USA, L		18,500.00	18,500.00
5	C.D. BROWN CONSTRUCTION, INC.		40,000.00	40,000.00
6	TRANS-TEL CENTRAL, LLC		69,642.09	69,642.09
0027	882(A) 8306	PORT.CHANGEABLE MESSAGE SIGN	130.000 SD	
	Engineer's Estimate		**16.00**	**2,080.00**
1	ROHL NETWORKS, LP		20.00	2,600.00
2	BEAR COMMUNICATIONS, LLC		563.21	73,217.30
3	B & H CONSTRUCTION, LLC.		120.00	15,600.00
4	UNITEK GLOBAL SERVICES DBA ADVANCED COMMUNICATIONS USA, L		107.00	13,910.00
5	C.D. BROWN CONSTRUCTION, INC.		120.00	15,600.00
6	TRANS-TEL CENTRAL, LLC		100.82	13,106.60

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section:	**0003**	**CONSTRUCTION**		
0028	220 2800	SWPPP DOCUMENTATION AND MANAGEMENT	1.000 LSUM	
	Engineer's Estimate		**7,500.00**	**7,500.00**
1	ROHL NETWORKS, LP		12,475.00	12,475.00
2	BEAR COMMUNICATIONS, LLC		13,650.00	13,650.00
3	B & H CONSTRUCTION, LLC.		75,000.00	75,000.00
4	UNITEK GLOBAL SERVICES DBA ADVANCED COMMUNICATIONS USA, L		1,500.00	1,500.00
5	C.D. BROWN CONSTRUCTION, INC.		12,500.00	12,500.00
6	TRANS-TEL CENTRAL, LLC		9,963.04	9,963.04

Letting Date: March 15, 2012, 10:30 A.M.

Call Order: 470 **Contract ID:** 120077

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section:	**0003**	**CONSTRUCTION**		
0029	641 1552	MOBILIZATION	1.000 LSUM	
	Engineer's Estimate		**125,000.00**	**125,000.00**
1	ROHL NETWORKS, LP		18,500.00	18,500.00
2	BEAR COMMUNICATIONS, LLC		13,650.00	13,650.00
3	B & H CONSTRUCTION, LLC.		75,000.00	75,000.00
4	UNITEK GLOBAL SERVICES DBA ADVANCED COMMUNICATIONS USA, L		66,054.60	66,054.60
5	C.D. BROWN CONSTRUCTION, INC.		225,000.00	225,000.00
6	TRANS-TEL CENTRAL, LLC		193,955.02	193,955.02