Letting Date: February 16, 2012, 10:30 A.M.
Call Order: 280 **Contract ID:** 120091
J/P No.: 29093(04) **Project No.:** STPY-219B(004)3P **Contract Time:**
County: CREEK
Description: RESURFACE (P.C. CONCRETE) SH-99: FROM THE SH-99B JUNCTION, EXTEND NORTH. PROJECT LENGTH = 1.079 MILES

	VENDORNAME	PROPOSALITEMTO		
1	Diamond Surface, Inc.	547,841.97	78.23	100.00
2	CHESTER BROSS CONSTRUCTION COMPANY/C.B. EQUIPMENT, INC.	615,227.20	87.86	112.30
3	Iowa Civil Contracting, Inc.	654,098.60	93.41	119.40
4	Interstate Improvement, Inc.	682,815.60	97.51	124.64

Letting Date: February 16, 2012, 10:30 A.M.
Call Order: 280 **Contract ID:** 120091

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0001	**ROADWAY**			
0001	303(A) 2100	AGGREGATE BASE TYPE A	100.000 CY	
	Engineer's Estimate		**50.00**	**5,000.00**
1	Diamond Surface, Inc.		67.89	6,789.00
2	CHESTER BROSS CONSTRUCTION COMPANY/C.B. EQUIPMENT, INC.		52.50	5,250.00
3	Iowa Civil Contracting, Inc.		40.00	4,000.00
4	Interstate Improvement, Inc.		30.00	3,000.00
0002	407(B) 0250	TACK COAT	1,050.000 GAL	
	Engineer's Estimate		**3.00**	**3,150.00**
1	Diamond Surface, Inc.		5.26	5,523.00
2	CHESTER BROSS CONSTRUCTION COMPANY/C.B. EQUIPMENT, INC.		2.10	2,205.00
3	Iowa Civil Contracting, Inc.		2.44	2,562.00
4	Interstate Improvement, Inc.		5.00	5,250.00
0003	411(C) 5960	SUPERPAVE, TYPE S4(PG 64-22 OK)	1,450.000 TON	
	Engineer's Estimate		**90.00**	**130,500.00**
1	Diamond Surface, Inc.		67.16	97,382.00
2	CHESTER BROSS CONSTRUCTION COMPANY/C.B. EQUIPMENT, INC.		73.50	106,575.00
3	Iowa Civil Contracting, Inc.		74.12	107,474.00
4	Interstate Improvement, Inc.		63.80	92,510.00
0004	412 5267	COLD MILLING PAVEMENT	13,300.000 SY	
	Engineer's Estimate		**3.00**	**39,900.00**
1	Diamond Surface, Inc.		1.83	24,339.00
2	CHESTER BROSS CONSTRUCTION COMPANY/C.B. EQUIPMENT, INC.		1.58	21,014.00
3	Iowa Civil Contracting, Inc.		1.86	24,738.00
4	Interstate Improvement, Inc.		1.75	23,275.00
0005	414(E) 0225	FULL DEPTH P.C. CONCRETE PATCHING(PLACEMENT ONLY)	1,000.000 SY	
	Engineer's Estimate		**45.00**	**45,000.00**
1	Diamond Surface, Inc.		93.82	93,820.00
2	CHESTER BROSS CONSTRUCTION COMPANY/C.B. EQUIPMENT, INC.		64.50	64,500.00
3	Iowa Civil Contracting, Inc.		61.85	61,850.00
4	Interstate Improvement, Inc.		120.00	120,000.00
0006	414(G) 5275	P.C. CONCRETE FOR PAVEMENT	225.000 CY	
	Engineer's Estimate		**115.00**	**25,875.00**
1	Diamond Surface, Inc.		164.33	36,974.25
2	CHESTER BROSS CONSTRUCTION COMPANY/C.B. EQUIPMENT, INC.		224.00	50,400.00
3	Iowa Civil Contracting, Inc.		200.00	45,000.00
4	Interstate Improvement, Inc.		100.00	22,500.00
0007	415 6300	CONCRETE JOINT SEALING	32,300.000 LF	
	Engineer's Estimate		**1.75**	**56,525.00**
1	Diamond Surface, Inc.		1.10	35,530.00
2	CHESTER BROSS CONSTRUCTION COMPANY/C.B. EQUIPMENT, INC.		1.52	49,096.00
3	Iowa Civil Contracting, Inc.		1.84	59,432.00
4	Interstate Improvement, Inc.		1.00	32,300.00
0008	416 0100	DOWEL BAR RETROFIT	6,000.000 EA	
	Engineer's Estimate		**36.00**	**216,000.00**
1	Diamond Surface, Inc.		16.85	101,100.00
2	CHESTER BROSS CONSTRUCTION COMPANY/C.B. EQUIPMENT, INC.		27.85	167,100.00
3	Iowa Civil Contracting, Inc.		31.71	190,260.00
4	Interstate Improvement, Inc.		35.00	210,000.00

Letting Date: February 16, 2012, 10:30 A.M.
Call Order: 280 **Contract ID:** 120091

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0001 ROADWAY					
0009	425 5195	DIAMOND GRINDING CONCRETE PAVEMENT	19,100.000	SY	
	Engineer's Estimate		**3.50**		**66,850.00**
1	Diamond Surface, Inc.		2.56		48,896.00
2	CHESTER BROSS CONSTRUCTION COMPANY/C.B. EQUIPMENT, INC.		2.70		51,570.00
3	Iowa Civil Contracting, Inc.		3.84		73,344.00
4	Interstate Improvement, Inc.		5.00		95,500.00
0010	619(B) 4780	REMOVAL OF GUARDRAIL	200.000	LF	
	Engineer's Estimate		**5.00**		**1,000.00**
1	Diamond Surface, Inc.		4.21		842.00
2	CHESTER BROSS CONSTRUCTION COMPANY/C.B. EQUIPMENT, INC.		4.20		840.00
3	Iowa Civil Contracting, Inc.		2.00		400.00
4	Interstate Improvement, Inc.		2.00		400.00
0011	623(A) 0932	BEAM GUARDRAIL W-BEAM SINGLE	250.000	LF	
	Engineer's Estimate		**25.00**		**6,250.00**
1	Diamond Surface, Inc.		25.26		6,315.00
2	CHESTER BROSS CONSTRUCTION COMPANY/C.B. EQUIPMENT, INC.		17.50		4,375.00
3	Iowa Civil Contracting, Inc.		14.30		3,575.00
4	Interstate Improvement, Inc.		16.00		4,000.00
0012	623(G) 8571	GUARDRAIL END TREATMENT (GET)	4.000	EA	
	Engineer's Estimate		**2,300.00**		**9,200.00**
1	Diamond Surface, Inc.		2,105.26		8,421.04
2	CHESTER BROSS CONSTRUCTION COMPANY/C.B. EQUIPMENT, INC.		2,310.00		9,240.00
3	Iowa Civil Contracting, Inc.		2,100.00		8,400.00
4	Interstate Improvement, Inc.		2,200.00		8,800.00

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0002 TRAFFIC					
0013	823 8478	(SP)PORTABLE TRAFFIC SIGNAL SYSTEM	30.000	SD	
	Engineer's Estimate		**250.00**		**7,500.00**
1	Diamond Surface, Inc.		157.90		4,737.00
2	CHESTER BROSS CONSTRUCTION COMPANY/C.B. EQUIPMENT, INC.		157.50		4,725.00
3	Iowa Civil Contracting, Inc.		140.00		4,200.00
4	Interstate Improvement, Inc.		150.00		4,500.00
0014	853 9069	GUARDRAIL DELINEATORS(TYPE 2, CODE 1)	12.000	EA	
	Engineer's Estimate		**20.00**		**240.00**
1	Diamond Surface, Inc.		5.58		66.96
2	CHESTER BROSS CONSTRUCTION COMPANY/C.B. EQUIPMENT, INC.		12.60		151.20
3	Iowa Civil Contracting, Inc.		5.30		63.60
4	Interstate Improvement, Inc.		5.30		63.60
0015	856(A) 8530	TRAFFIC STRIPE(MULTI-POLYMER)(4" WIDE)	23,700.000	LF	
	Engineer's Estimate		**0.75**		**17,775.00**
1	Diamond Surface, Inc.		0.43		10,191.00
2	CHESTER BROSS CONSTRUCTION COMPANY/C.B. EQUIPMENT, INC.		0.43		10,191.00
3	Iowa Civil Contracting, Inc.		0.55		13,035.00
4	Interstate Improvement, Inc.		0.41		9,717.00

Letting Date: February 16, 2012, 10:30 A.M.

Call Order: 280 **Contract ID:** 120091

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section:	**0002**	**TRAFFIC**		
0016	880(J) 8905	CONSTRUCTION TRAFFIC CONTROL	1.000	LSUM
	Engineer's Estimate		**13,000.00**	**13,000.00**
1	Diamond Surface, Inc.		29,752.00	29,752.00
2	CHESTER BROSS CONSTRUCTION COMPANY/C.B. EQUIPMENT, INC.		7,995.00	7,995.00
3	Iowa Civil Contracting, Inc.		16,765.00	16,765.00
4	Interstate Improvement, Inc.		6,000.00	6,000.00

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section:	**0003**	**CONSTRUCTION**		
0017	641 1552	MOBILIZATION	1.000	LSUM
	Engineer's Estimate		**56,500.00**	**56,500.00**
1	Diamond Surface, Inc.		37,163.72	37,163.72
2	CHESTER BROSS CONSTRUCTION COMPANY/C.B. EQUIPMENT, INC.		60,000.00	60,000.00
3	Iowa Civil Contracting, Inc.		39,000.00	39,000.00
4	Interstate Improvement, Inc.		45,000.00	45,000.00