Letting Date: June 21, 2012, 10:30 A.M.
Call Order: 340 **Contract ID:** 120097
J/P No.: 27446(04) **Project No.:** SSR-136N(198)SR **Contract Time:**
County: KAY
Description: RESURFACE (ASPHALT) I-35: FROM 3.98 MILES SOUTH OF THE KANSAS STATE LINE, EXTEND NORTH. PROJECT LENGTH = 3.98 MILES

	VENDORNAME	PROPOSALITEMTO		
	Engineer's Estimate	2,156,435.00		
1	Evans & Associates Construction Co., Inc.	2,369,970.00	109.90	100.00

Letting Date: June 21, 2012, 10:30 A.M.
Call Order: 340 **Contract ID:** 120097

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0001 ROADWAY					
0001	202(E) 0186	SELECT BORROW	1,500.000	CY	
	Engineer's Estimate		**10.00**		**15,000.00**
1	Evans & Associates Construction Co., Inc.		12.50		18,750.00
0002	202(H) 0185	EARTHWORK	1.000	LSUM	
	Engineer's Estimate		**10,000.00**		**10,000.00**
1	Evans & Associates Construction Co., Inc.		61,200.00		61,200.00
0003	221(C) 2801	TEMPORARY SILT FENCE	100.000	LF	
	Engineer's Estimate		**5.00**		**500.00**
1	Evans & Associates Construction Co., Inc.		10.48		1,048.00
0004	230(A) 2806	SOLID SLAB SODDING	4,700.000	SY	
	Engineer's Estimate		**2.50**		**11,750.00**
1	Evans & Associates Construction Co., Inc.		3.34		15,698.00
0005	303(A) 2100	AGGREGATE BASE TYPE A	100.000	CY	
	Engineer's Estimate		**30.00**		**3,000.00**
1	Evans & Associates Construction Co., Inc.		78.00		7,800.00
0006	307(A) 4200	FLY ASH	60.000	TON	
	Engineer's Estimate		**42.00**		**2,520.00**
1	Evans & Associates Construction Co., Inc.		50.40		3,024.00
0007	411(B) 5935	SUPERPAVE, TYPE S3(PG 76-28 OK)	9,300.000	TON	
	Engineer's Estimate		**75.00**		**697,500.00**
1	Evans & Associates Construction Co., Inc.		78.82		733,026.00
0008	411(B) 5945	SUPERPAVE, TYPE S3(PG 64-22 OK)	6,000.000	TON	
	Engineer's Estimate		**70.00**		**420,000.00**
1	Evans & Associates Construction Co., Inc.		70.09		420,540.00
0009	411(C) 5950	SUPERPAVE, TYPE S4(PG 76-28 OK)	5,700.000	TON	
	Engineer's Estimate		**85.00**		**484,500.00**
1	Evans & Associates Construction Co., Inc.		87.87		500,859.00
0010	411(C) 5960	SUPERPAVE, TYPE S4(PG 64-22 OK)	3,200.000	TON	
	Engineer's Estimate		**80.00**		**256,000.00**
1	Evans & Associates Construction Co., Inc.		78.96		252,672.00
0011	412 5267	COLD MILLING PAVEMENT	100,000.000	SY	
	Engineer's Estimate		**1.00**		**100,000.00**
1	Evans & Associates Construction Co., Inc.		1.20		120,000.00
0012	413(A) 4861	RUMBLE STRIP-METHOD HMA-CON	39,900.000	LF	
	Engineer's Estimate		**0.15**		**5,985.00**
1	Evans & Associates Construction Co., Inc.		0.18		7,182.00
0013	415 6300	CONCRETE JOINT SEALING	700.000	LF	
	Engineer's Estimate		**3.00**		**2,100.00**
1	Evans & Associates Construction Co., Inc.		5.55		3,885.00
0014	426(D) 5098	POLYURETHANE INJECTION FOR PAVEMENT	8,800.000	LB	
	Engineer's Estimate		**5.00**		**44,000.00**
1	Evans & Associates Construction Co., Inc.		4.80		42,240.00

Letting Date: June 21, 2012, 10:30 A.M.
Call Order: 340 **Contract ID:** 120097

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0001 ROADWAY				
0015	613(A) 0492	24" R.C.PIPE CLASS III	24.000 LF	
	Engineer's Estimate		**45.00**	**1,080.00**
1	Evans & Associates Construction Co., Inc.		107.59	2,582.16
0016	613(M) 7187	TYPE B4 CULVERT END TREATMENT	1.000 EA	
	Engineer's Estimate		**1,000.00**	**1,000.00**
1	Evans & Associates Construction Co., Inc.		2,700.00	2,700.00
0017	619(B) 0291	REMOVAL OF HEADWALL	1.000 EA	
	Engineer's Estimate		**500.00**	**500.00**
1	Evans & Associates Construction Co., Inc.		750.00	750.00
0018	619(B) 4727	REMOVAL OF CONCRETE PAVEMENT	530.000 SY	
	Engineer's Estimate		**5.00**	**2,650.00**
1	Evans & Associates Construction Co., Inc.		8.27	4,383.10
0019	643 0087	(SP)CONTRACTORS QUALITY CONTROL	1.000 LSUM	
	Engineer's Estimate		**10,000.00**	**10,000.00**
1	Evans & Associates Construction Co., Inc.		25,000.00	25,000.00

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0002 TRAFFIC				
0020	828(B) 8136	LOOP DETECTOR WIRE	1,000.000 LF	
	Engineer's Estimate		**5.00**	**5,000.00**
1	Evans & Associates Construction Co., Inc.		7.00	7,000.00
0021	856(A) 8530	TRAFFIC STRIPE(MULTI-POLYMER)(4" WIDE)	6,100.000 LF	
	Engineer's Estimate		**0.50**	**3,050.00**
1	Evans & Associates Construction Co., Inc.		1.00	6,100.00
0022	856(A) 8535	TRAFFIC STRIPE(MULTI-POLY.)(6" WIDE)	52,000.000 LF	
	Engineer's Estimate		**0.70**	**36,400.00**
1	Evans & Associates Construction Co., Inc.		0.60	31,200.00
0023	856(A) 8540	TRAFFIC STRIPE(MULTI-POLY.)(8" WIDE)	500.000 LF	
	Engineer's Estimate		**1.00**	**500.00**
1	Evans & Associates Construction Co., Inc.		1.00	500.00
0024	856(A) 8555	TRAFFIC STRIPE(MULTI-POLY.)(24" WIDE)	100.000 LF	
	Engineer's Estimate		**2.00**	**200.00**
1	Evans & Associates Construction Co., Inc.		5.50	550.00
0025	880(J) 8905	CONSTRUCTION TRAFFIC CONTROL	1.000 LSUM	
	Engineer's Estimate		**20,000.00**	**20,000.00**
1	Evans & Associates Construction Co., Inc.		41,200.00	41,200.00
0026	880(L) 8911	TRAFFIC SURVEILLANCE, POLICE	500.000 HOUR	
	Engineer's Estimate		**30.00**	**15,000.00**
1	Evans & Associates Construction Co., Inc.		45.00	22,500.00

Letting Date: June 21, 2012, 10:30 A.M.
Call Order: 340 **Contract ID:** 120097

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0002 TRAFFIC				
0027	882(A) 8306	PORT.CHANGEABLE MESSAGE SIGN	60.000 SD	
	Engineer's Estimate		**20.00**	**1,200.00**
1	Evans & Associates Construction Co., Inc.		25.00	1,500.00
0028	890 7700	(PL)TRAFFIC ITEMS	1.000 LSUM	
	Engineer's Estimate		**7,000.00**	**7,000.00**
1	Evans & Associates Construction Co., Inc.		36,080.74	36,080.74