**Letting Date:** February 16, 2012, 10:30 A.M.
**Call Order:** 560 **Contract ID:** 120103
**J/P No.:** 29091(04) **Project No.:** NHY-013N(158)3P **Contract Time:**
**County:** MAYES
**Description:** RESURFACE (ASPHALT) US-69: FROM 8.3 MILES NORTH OF THE WAGONER COUNTY LINE, EXTEND NORTH (SOUTHBOUND ONLY). PROJECT LENGTH = 5.222 MILES

| | VENDORNAME | PROPOSALITEMTO | | |
|---|---|---|---|---|
| 1 | APAC-CENTRAL, INC. | 886,252.05 | 75.37 | 100.00 |
| 2 | Paragon Contractors, LLC | 898,752.00 | 76.43 | 101.41 |
| 3 | BECCO CONTRACTORS, INC. | 939,125.00 | 79.86 | 105.97 |
| 4 | GLOVER & ASSOCIATES, INC. | 951,324.08 | 80.90 | 107.34 |

**Letting Date:** February 16, 2012, 10:30 A.M.
**Call Order:** 560 **Contract ID:** 120103

| Line # | Item Number | Item Description | Quantity/Unit | |
|---|---|---|---|---|
| | Bidder | | Unit Price | Ext Amount |
| **Section: 0001** | **ROADWAY** | | | |
| 0001 | 303(A) 2100 | AGGREGATE BASE TYPE A | 40.000 CY | |
| | **Engineer's Estimate** | | **50.00** | **2,000.00** |
| 1 | APAC-CENTRAL, INC. | | 91.47 | 3,658.80 |
| 2 | Paragon Contractors, LLC | | 90.00 | 3,600.00 |
| 3 | BECCO CONTRACTORS, INC. | | 100.00 | 4,000.00 |
| 4 | GLOVER & ASSOCIATES, INC. | | 70.00 | 2,800.00 |
| 0002 | 407(A) 4659 | FOG SEAL | 1,100.000 GAL | |
| | **Engineer's Estimate** | | **6.00** | **6,600.00** |
| 1 | APAC-CENTRAL, INC. | | 2.46 | 2,706.00 |
| 2 | Paragon Contractors, LLC | | 2.00 | 2,200.00 |
| 3 | BECCO CONTRACTORS, INC. | | 2.00 | 2,200.00 |
| 4 | GLOVER & ASSOCIATES, INC. | | 3.10 | 3,410.00 |
| 0003 | 407(B) 0250 | TACK COAT | 6,000.000 GAL | |
| | **Engineer's Estimate** | | **3.00** | **18,000.00** |
| 1 | APAC-CENTRAL, INC. | | 2.31 | 13,860.00 |
| 2 | Paragon Contractors, LLC | | 2.50 | 15,000.00 |
| 3 | BECCO CONTRACTORS, INC. | | 2.00 | 12,000.00 |
| 4 | GLOVER & ASSOCIATES, INC. | | 2.65 | 15,900.00 |
| 0004 | 411(C) 5950 | SUPERPAVE, TYPE S4(PG 76-28 OK) | 8,960.000 TON | |
| | **Engineer's Estimate** | | **78.00** | **698,880.00** |
| 1 | APAC-CENTRAL, INC. | | 72.62 | 650,675.20 |
| 2 | Paragon Contractors, LLC | | 75.00 | 672,000.00 |
| 3 | BECCO CONTRACTORS, INC. | | 75.00 | 672,000.00 |
| 4 | GLOVER & ASSOCIATES, INC. | | 79.06 | 708,377.60 |
| 0005 | 411(H) 6210 | SUPERPAVE, TYPE S3(PATCH)(PG64-22OK) | 75.000 TON | |
| | **Engineer's Estimate** | | **160.00** | **12,000.00** |
| 1 | APAC-CENTRAL, INC. | | 147.52 | 11,064.00 |
| 2 | Paragon Contractors, LLC | | 112.00 | 8,400.00 |
| 3 | BECCO CONTRACTORS, INC. | | 110.00 | 8,250.00 |
| 4 | GLOVER & ASSOCIATES, INC. | | 155.00 | 11,625.00 |
| 0006 | 411(I) 6310 | SUPERPAVE, TYPE S4(PATCH)(PG64-22OK) | 50.000 TON | |
| | **Engineer's Estimate** | | **160.00** | **8,000.00** |
| 1 | APAC-CENTRAL, INC. | | 150.01 | 7,500.50 |
| 2 | Paragon Contractors, LLC | | 140.00 | 7,000.00 |
| 3 | BECCO CONTRACTORS, INC. | | 125.00 | 6,250.00 |
| 4 | GLOVER & ASSOCIATES, INC. | | 155.00 | 7,750.00 |
| 0007 | 412 5267 | COLD MILLING PAVEMENT | 79,650.000 SY | |
| | **Engineer's Estimate** | | **3.25** | **258,862.50** |
| 1 | APAC-CENTRAL, INC. | | 1.35 | 107,527.50 |
| 2 | Paragon Contractors, LLC | | 1.20 | 95,580.00 |
| 3 | BECCO CONTRACTORS, INC. | | 1.00 | 79,650.00 |
| 4 | GLOVER & ASSOCIATES, INC. | | 1.27 | 101,155.50 |

| Line # | Item Number | Item Description | Quantity/Unit | |
|---|---|---|---|---|
| | Bidder | | Unit Price | Ext Amount |
| **Section: 0002** | **TRAFFIC** | | | |

**Letting Date:** February 16, 2012, 10:30 A.M.
**Call Order:** 560 **Contract ID:** 120103

| Line # | Item Number | Item Description | Quantity/Unit | |
|---|---|---|---|---|
| | Bidder | | Unit Price | Ext Amount |
| **Section: 0002** | **TRAFFIC** | | | |
| 0008 | 855(A) 8812 | TRAFFIC STRIPE(PLASTIC)(4" WIDE) | 58,000.000 LF | |
| | **Engineer's Estimate** | | **0.80** | **46,400.00** |
| 1 | APAC-CENTRAL, INC. | | 0.78 | 45,240.00 |
| 2 | Paragon Contractors, LLC | | 0.78 | 45,240.00 |
| 3 | BECCO CONTRACTORS, INC. | | 0.85 | 49,300.00 |
| 4 | GLOVER & ASSOCIATES, INC. | | 0.90 | 52,200.00 |
| 0009 | 855(A) 8813 | TRAFFIC STRIPE(PLASTIC)(6" WIDE) | 10,300.000 LF | |
| | **Engineer's Estimate** | | **0.95** | **9,785.00** |
| 1 | APAC-CENTRAL, INC. | | 1.17 | 12,051.00 |
| 2 | Paragon Contractors, LLC | | 1.16 | 11,948.00 |
| 3 | BECCO CONTRACTORS, INC. | | 1.25 | 12,875.00 |
| 4 | GLOVER & ASSOCIATES, INC. | | 1.34 | 13,802.00 |
| 0010 | 855(B) 3300 | TRAFFIC STRIPE (PLASTIC)(SYMBOLS, WORDS, ETC.) | 18.000 EA | |
| | **Engineer's Estimate** | | **150.00** | **2,700.00** |
| 1 | APAC-CENTRAL, INC. | | 138.73 | 2,497.14 |
| 2 | Paragon Contractors, LLC | | 138.00 | 2,484.00 |
| 3 | BECCO CONTRACTORS, INC. | | 150.00 | 2,700.00 |
| 4 | GLOVER & ASSOCIATES, INC. | | 159.11 | 2,863.98 |
| 0011 | 880(J) 8905 | CONSTRUCTION TRAFFIC CONTROL | 1.000 LSUM | |
| | **Engineer's Estimate** | | **16,000.00** | **16,000.00** |
| 1 | APAC-CENTRAL, INC. | | 3,468.33 | 3,468.33 |
| 2 | Paragon Contractors, LLC | | 3,200.00 | 3,200.00 |
| 3 | BECCO CONTRACTORS, INC. | | 5,500.00 | 5,500.00 |
| 4 | GLOVER & ASSOCIATES, INC. | | 8,000.00 | 8,000.00 |
| 0012 | 880(L) 8911 | TRAFFIC SURVEILLANCE, POLICE | 240.000 HOUR | |
| | **Engineer's Estimate** | | **70.00** | **16,800.00** |
| 1 | APAC-CENTRAL, INC. | | 55.29 | 13,269.60 |
| 2 | Paragon Contractors, LLC | | 65.00 | 15,600.00 |
| 3 | BECCO CONTRACTORS, INC. | | 60.00 | 14,400.00 |
| 4 | GLOVER & ASSOCIATES, INC. | | 56.00 | 13,440.00 |

| Line # | Item Number | Item Description | Quantity/Unit | |
|---|---|---|---|---|
| | Bidder | | Unit Price | Ext Amount |
| **Section: 0003** | **CONSTRUCTION** | | | |
| 0013 | 641 1552 | MOBILIZATION | 1.000 LSUM | |
| | **Engineer's Estimate** | | **79,900.00** | **79,900.00** |
| 1 | APAC-CENTRAL, INC. | | 12,733.98 | 12,733.98 |
| 2 | Paragon Contractors, LLC | | 16,500.00 | 16,500.00 |
| 3 | BECCO CONTRACTORS, INC. | | 70,000.00 | 70,000.00 |
| 4 | GLOVER & ASSOCIATES, INC. | | 10,000.00 | 10,000.00 |