Letting Date: February 16, 2012, 10:30 A.M.
Call Order: 640 **Contract ID:** 120107
J/P No.: 29056(04) **Project No.:** CIP-256C(003)SR **Contract Time:**
County: OKMULGEE
Description: RESURFACE (ASPHALT) SH-16: FROM THE CREEK COUNTY LINE, EXTEND EAST. PROJECT LENGTH = 6.92 MILES

	VENDORNAME	PROPOSALITEMTO		
1	APAC-CENTRAL, INC.	1,263,902.87	99.72	100.00
	Engineer's Estimate	1,267,410.00		
2	Paragon Contractors, LLC	1,278,424.00	100.87	101.15
3	BECCO CONTRACTORS, INC.	1,319,151.00	104.08	104.37
4	MCGUIRE BROTHERS CONSTRUCTION, INC.	1,322,747.00	104.37	104.66
5	GLOVER & ASSOCIATES, INC.	1,429,749.90	112.81	113.12
6	THE CUMMINS CONSTRUCTION CO., INC.	1,471,811.00	116.13	116.45

Letting Date: February 16, 2012, 10:30 A.M.
Call Order: 640 **Contract ID:** 120107

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0001 ROADWAY				
0001	402(E) 0225	TRAFFIC BOUND SURFACE COURSE TYPE E	5,800.000 TON	
	Engineer's Estimate		**18.00**	**104,400.00**
1	APAC-CENTRAL, INC.		20.69	120,002.00
2	Paragon Contractors, LLC		22.50	130,500.00
3	BECCO CONTRACTORS, INC.		20.00	116,000.00
4	MCGUIRE BROTHERS CONSTRUCTION, INC.		22.00	127,600.00
5	GLOVER & ASSOCIATES, INC.		21.00	121,800.00
6	THE CUMMINS CONSTRUCTION CO., INC.		26.25	152,250.00
0002	407(B) 0250	TACK COAT	7,500.000 GAL	
	Engineer's Estimate		**2.00**	**15,000.00**
1	APAC-CENTRAL, INC.		2.29	17,175.00
2	Paragon Contractors, LLC		2.50	18,750.00
3	BECCO CONTRACTORS, INC.		2.00	15,000.00
4	MCGUIRE BROTHERS CONSTRUCTION, INC.		2.50	18,750.00
5	GLOVER & ASSOCIATES, INC.		2.85	21,375.00
6	THE CUMMINS CONSTRUCTION CO., INC.		3.60	27,000.00
0003	411(C) 5955	SUPERPAVE, TYPE S4(PG 70-28 OK)	13,930.000 TON	
	Engineer's Estimate		**74.00**	**1,030,820.00**
1	APAC-CENTRAL, INC.		74.49	1,037,645.70
2	Paragon Contractors, LLC		75.25	1,048,232.50
3	BECCO CONTRACTORS, INC.		78.00	1,086,540.00
4	MCGUIRE BROTHERS CONSTRUCTION, INC.		78.00	1,086,540.00
5	GLOVER & ASSOCIATES, INC.		85.00	1,184,050.00
6	THE CUMMINS CONSTRUCTION CO., INC.		84.55	1,177,781.50
0004	412 5267	COLD MILLING PAVEMENT	6,500.000 SY	
	Engineer's Estimate		**4.00**	**26,000.00**
1	APAC-CENTRAL, INC.		2.17	14,105.00
2	Paragon Contractors, LLC		2.75	17,875.00
3	BECCO CONTRACTORS, INC.		3.00	19,500.00
4	MCGUIRE BROTHERS CONSTRUCTION, INC.		2.80	18,200.00
5	GLOVER & ASSOCIATES, INC.		2.50	16,250.00
6	THE CUMMINS CONSTRUCTION CO., INC.		3.00	19,500.00
0005	619(B) 4780	REMOVAL OF GUARDRAIL	730.000 LF	
	Engineer's Estimate		**4.00**	**2,920.00**
1	APAC-CENTRAL, INC.		0.50	365.00
2	Paragon Contractors, LLC		1.75	1,277.50
3	BECCO CONTRACTORS, INC.		2.00	1,460.00
4	MCGUIRE BROTHERS CONSTRUCTION, INC.		2.00	1,460.00
5	GLOVER & ASSOCIATES, INC.		0.55	401.50
6	THE CUMMINS CONSTRUCTION CO., INC.		1.90	1,387.00
0006	623(A) 0932	BEAM GUARDRAIL W-BEAM SINGLE	400.000 LF	
	Engineer's Estimate		**17.00**	**6,800.00**
1	APAC-CENTRAL, INC.		16.08	6,432.00
2	Paragon Contractors, LLC		17.50	7,000.00
3	BECCO CONTRACTORS, INC.		18.00	7,200.00
4	MCGUIRE BROTHERS CONSTRUCTION, INC.		17.00	6,800.00
5	GLOVER & ASSOCIATES, INC.		17.54	7,016.00
6	THE CUMMINS CONSTRUCTION CO., INC.		19.15	7,660.00

Letting Date: February 16, 2012, 10:30 A.M.
Call Order: 640 **Contract ID:** 120107

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0001 ROADWAY					
0007	623(D) 5203	BEAM GUARDRAIL THRIE-BEAM DOUBLE	84.000	LF	
	Engineer's Estimate		**60.00**		**5,040.00**
1	APAC-CENTRAL, INC.		25.12		2,110.08
2	Paragon Contractors, LLC		32.00		2,688.00
3	BECCO CONTRACTORS, INC.		34.00		2,856.00
4	MCGUIRE BROTHERS CONSTRUCTION, INC.		93.00		7,812.00
5	GLOVER & ASSOCIATES, INC.		30.69		2,577.96
6	THE CUMMINS CONSTRUCTION CO., INC.		35.00		2,940.00
0008	623(E) 7113	BEAM GUARDRAIL TRANSITION SECTION	4.000	EA	
	Engineer's Estimate		**800.00**		**3,200.00**
1	APAC-CENTRAL, INC.		502.41		2,009.64
2	Paragon Contractors, LLC		595.00		2,380.00
3	BECCO CONTRACTORS, INC.		630.00		2,520.00
4	MCGUIRE BROTHERS CONSTRUCTION, INC.		250.00		1,000.00
5	GLOVER & ASSOCIATES, INC.		657.68		2,630.72
6	THE CUMMINS CONSTRUCTION CO., INC.		651.00		2,604.00
0009	623(G) 8571	GUARDRAIL END TREATMENT (GET)	4.000	EA	
	Engineer's Estimate		**2,100.00**		**8,400.00**
1	APAC-CENTRAL, INC.		2,009.64		8,038.56
2	Paragon Contractors, LLC		2,100.00		8,400.00
3	BECCO CONTRACTORS, INC.		2,200.00		8,800.00
4	MCGUIRE BROTHERS CONSTRUCTION, INC.		2,300.00		9,200.00
5	GLOVER & ASSOCIATES, INC.		2,192.28		8,769.12
6	THE CUMMINS CONSTRUCTION CO., INC.		2,300.00		9,200.00
0010	856(A) 8530	TRAFFIC STRIPE(MULTI-POLYMER)(4" WIDE)	120,000.000	LF	
	Engineer's Estimate		**0.45**		**54,000.00**
1	APAC-CENTRAL, INC.		0.29		34,800.00
2	Paragon Contractors, LLC		0.31		37,200.00
3	BECCO CONTRACTORS, INC.		0.33		39,600.00
4	MCGUIRE BROTHERS CONSTRUCTION, INC.		0.32		38,400.00
5	GLOVER & ASSOCIATES, INC.		0.32		38,400.00
6	THE CUMMINS CONSTRUCTION CO., INC.		0.34		40,800.00
0011	856(A) 8555	TRAFFIC STRIPE(MULTI-POLY.)(24" WIDE)	270.000	LF	
	Engineer's Estimate		**9.00**		**2,430.00**
1	APAC-CENTRAL, INC.		5.02		1,355.40
2	Paragon Contractors, LLC		2.30		621.00
3	BECCO CONTRACTORS, INC.		2.50		675.00
4	MCGUIRE BROTHERS CONSTRUCTION, INC.		5.50		1,485.00
5	GLOVER & ASSOCIATES, INC.		5.48		1,479.60
6	THE CUMMINS CONSTRUCTION CO., INC.		2.55		688.50
0012	880(J) 8905	CONSTRUCTION TRAFFIC CONTROL	1.000	LSUM	
	Engineer's Estimate		**8,400.00**		**8,400.00**
1	APAC-CENTRAL, INC.		19,864.49		19,864.49
2	Paragon Contractors, LLC		3,500.00		3,500.00
3	BECCO CONTRACTORS, INC.		19,000.00		19,000.00
4	MCGUIRE BROTHERS CONSTRUCTION, INC.		5,500.00		5,500.00
5	GLOVER & ASSOCIATES, INC.		25,000.00		25,000.00
6	THE CUMMINS CONSTRUCTION CO., INC.		30,000.00		30,000.00