Letting Date: February 16, 2012, 10:30 A.M.
Call Order: 380 **Contract ID:** 120123
J/P No.: 28232(04) **Project No.:** STPY-127C(180)3P **Contract Time:**
County: GRANT
Description: RESURFACE (ASPHALT) SH-74: FROM US-60, EXTEND NORTH. PROJECT LENGTH = 8.00 MILES

	VENDORNAME	PROPOSALITEMTO		
	Engineer's Estimate	1,621,714.00		
1	Evans & Associates Construction Co., Inc.	1,643,759.20	101.36	100.00
2	THE CUMMINS CONSTRUCTION CO., INC.	1,839,492.20	113.43	111.91
3	APAC-CENTRAL, INC.	1,986,552.25	122.50	120.85

Letting Date: February 16, 2012, 10:30 A.M.
Call Order: 380 **Contract ID:** 120123

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0001 ROADWAY				
0001	402(A) 0217	TRAFFIC BOUND SURFACE COURSE TYPE A	200.000 TON	
	Engineer's Estimate		**10.00**	**2,000.00**
1	Evans & Associates Construction Co., Inc.		28.00	5,600.00
2	THE CUMMINS CONSTRUCTION CO., INC.		34.00	6,800.00
3	APAC-CENTRAL, INC.		33.36	6,672.00
0002	411(C) 5960	SUPERPAVE, TYPE S4(PG 64-22 OK)	20,300.000 TON	
	Engineer's Estimate		**70.00**	**1,421,000.00**
1	Evans & Associates Construction Co., Inc.		72.37	1,469,111.00
2	THE CUMMINS CONSTRUCTION CO., INC.		79.10	1,605,730.00
3	APAC-CENTRAL, INC.		84.99	1,725,297.00
0003	411(H) 6210	SUPERPAVE, TYPE S3(PATCH)(PG64-22OK)	100.000 TON	
	Engineer's Estimate		**100.00**	**10,000.00**
1	Evans & Associates Construction Co., Inc.		72.37	7,237.00
2	THE CUMMINS CONSTRUCTION CO., INC.		212.50	21,250.00
3	APAC-CENTRAL, INC.		139.68	13,968.00
0004	412 5267	COLD MILLING PAVEMENT	60,000.000 SY	
	Engineer's Estimate		**1.50**	**90,000.00**
1	Evans & Associates Construction Co., Inc.		0.75	45,000.00
2	THE CUMMINS CONSTRUCTION CO., INC.		1.46	87,600.00
3	APAC-CENTRAL, INC.		0.74	44,400.00
0005	413(B) 4862	RUMBLE STRIP-METHOD HMA-CYC GROUP	8.000 EAGP	
	Engineer's Estimate		**1,000.00**	**8,000.00**
1	Evans & Associates Construction Co., Inc.		1,300.00	10,400.00
2	THE CUMMINS CONSTRUCTION CO., INC.		650.00	5,200.00
3	APAC-CENTRAL, INC.		976.98	7,815.84
0006	619(B) 4780	REMOVAL OF GUARDRAIL	432.000 LF	
	Engineer's Estimate		**5.00**	**2,160.00**
1	Evans & Associates Construction Co., Inc.		1.60	691.20
2	THE CUMMINS CONSTRUCTION CO., INC.		5.60	2,419.20
3	APAC-CENTRAL, INC.		5.03	2,172.96
0007	623(A) 0932	BEAM GUARDRAIL W-BEAM SINGLE	200.000 LF	
	Engineer's Estimate		**15.00**	**3,000.00**
1	Evans & Associates Construction Co., Inc.		17.00	3,400.00
2	THE CUMMINS CONSTRUCTION CO., INC.		22.50	4,500.00
3	APAC-CENTRAL, INC.		20.13	4,026.00
0008	623(C) 5202	BEAM GUARDRAIL THRIE-BEAM SINGLE	250.000 LF	
	Engineer's Estimate		**60.00**	**15,000.00**
1	Evans & Associates Construction Co., Inc.		75.00	18,750.00
2	THE CUMMINS CONSTRUCTION CO., INC.		84.50	21,125.00
3	APAC-CENTRAL, INC.		75.48	18,870.00
0009	623(D) 5203	BEAM GUARDRAIL THRIE-BEAM DOUBLE	100.000 LF	
	Engineer's Estimate		**50.00**	**5,000.00**
1	Evans & Associates Construction Co., Inc.		72.00	7,200.00
2	THE CUMMINS CONSTRUCTION CO., INC.		73.00	7,300.00
3	APAC-CENTRAL, INC.		65.41	6,541.00

Letting Date: February 16, 2012, 10:30 A.M.

Call Order: 380 **Contract ID:** 120123

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0001 ROADWAY				
0010	623(E) 7113	BEAM GUARDRAIL TRANSITION SECTION	8.000 EA	
	Engineer's Estimate		**750.00**	**6,000.00**
1	Evans & Associates Construction Co., Inc.		1,100.00	8,800.00
2	THE CUMMINS CONSTRUCTION CO., INC.		281.00	2,248.00
3	APAC-CENTRAL, INC.		251.59	2,012.72
0011	623(G) 8571	GUARDRAIL END TREATMENT (GET)	8.000 EA	
	Engineer's Estimate		**2,200.00**	**17,600.00**
1	Evans & Associates Construction Co., Inc.		2,200.00	17,600.00
2	THE CUMMINS CONSTRUCTION CO., INC.		2,530.00	20,240.00
3	APAC-CENTRAL, INC.		2,264.30	18,114.40

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0002 TRAFFIC				
0012	853 9069	GUARDRAIL DELINEATORS(TYPE 2, CODE 1)	42.000 EA	
	Engineer's Estimate		**12.00**	**504.00**
1	Evans & Associates Construction Co., Inc.		9.00	378.00
2	THE CUMMINS CONSTRUCTION CO., INC.		22.50	945.00
3	APAC-CENTRAL, INC.		20.13	845.46
0013	855(A) 8825	TRAFFIC STRIPE(PLASTIC)(24" WIDE)	40.000 LF	
	Engineer's Estimate		**3.00**	**120.00**
1	Evans & Associates Construction Co., Inc.		11.00	440.00
2	THE CUMMINS CONSTRUCTION CO., INC.		11.25	450.00
3	APAC-CENTRAL, INC.		10.06	402.40
0014	855(A) 8840	TRAFFIC STRIPE(PLASTIC)(THIN LINE)(4" WIDE)	116,100.000 LF	
	Engineer's Estimate		**0.30**	**34,830.00**
1	Evans & Associates Construction Co., Inc.		0.32	37,152.00
2	THE CUMMINS CONSTRUCTION CO., INC.		0.35	40,635.00
3	APAC-CENTRAL, INC.		0.31	35,991.00
0015	880(J) 8905	CONSTRUCTION TRAFFIC CONTROL	1.000 LSUM	
	Engineer's Estimate		**5,000.00**	**5,000.00**
1	Evans & Associates Construction Co., Inc.		7,500.00	7,500.00
2	THE CUMMINS CONSTRUCTION CO., INC.		6,750.00	6,750.00
3	APAC-CENTRAL, INC.		80,704.97	80,704.97
0016	884(C) 8424	REMOVE BRIDGE RAIL & POSTS(CONC.)	150.000 LF	
	Engineer's Estimate		**10.00**	**1,500.00**
1	Evans & Associates Construction Co., Inc.		30.00	4,500.00
2	THE CUMMINS CONSTRUCTION CO., INC.		42.00	6,300.00
3	APAC-CENTRAL, INC.		124.79	18,718.50