Letting Date: March 15, 2012, 10:30 A.M.
Call Order: 060 **Contract ID:** 120129
J/P No.: 28462(04) **Project No.:** HSIPY-112A(097)TR **Contract Time:**
County: CHOCTAW
Description: INTERSECTION MODIFICATION US-271: AT COX ROAD IN THE CITY OF GRANT. PROJECT LENGTH = 0.244 MILES

	VENDORNAME	PROPOSALITEMTO		
1	L & N BRIDGE, LLC	388,196.92	89.68	100.00
2	SCHIRALLI CONSTRUCTION CORP.	393,754.95	90.96	101.43
	Engineer's Estimate	432,870.15		
3	CP3 ENTERPRISES, INC.	436,082.53	100.74	112.34
4	Redlands Contracting, LLC	443,242.63	102.40	114.18
5	CONTINENTAL CONSTRUCTION CORPORATION	452,778.56	104.60	116.64
6	TOM HUDSON PAVING, INC.	465,702.50	107.58	119.97

Letting Date: March 15, 2012, 10:30 A.M.
Call Order: 060 **Contract ID:** 120129

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0001 ROADWAY					
0001	202(A) 0183	UNCLASSIFIED EXCAVATION	1,470.000	CY	
	Engineer's Estimate		**7.00**		**10,290.00**
1	L & N BRIDGE, LLC		4.00		5,880.00
2	SCHIRALLI CONSTRUCTION CORP.		9.00		13,230.00
3	CP3 ENTERPRISES, INC.		14.62		21,491.40
4	Redlands Contracting, LLC		15.00		22,050.00
5	CONTINENTAL CONSTRUCTION CORPORATION		8.81		12,950.70
6	TOM HUDSON PAVING, INC.		9.55		14,038.50
0002	202(D) 0184	UNCLASSIFIED BORROW	10.000	CY	
	Engineer's Estimate		**25.00**		**250.00**
1	L & N BRIDGE, LLC		20.00		200.00
2	SCHIRALLI CONSTRUCTION CORP.		24.00		240.00
3	CP3 ENTERPRISES, INC.		46.78		467.80
4	Redlands Contracting, LLC		50.00		500.00
5	CONTINENTAL CONSTRUCTION CORPORATION		8.81		88.10
6	TOM HUDSON PAVING, INC.		19.85		198.50
0003	205(A) 4229	TYPE A-SALVAGED TOPSOIL	1.000	LSUM	
	Engineer's Estimate		**3,500.00**		**3,500.00**
1	L & N BRIDGE, LLC		2,500.00		2,500.00
2	SCHIRALLI CONSTRUCTION CORP.		2,550.00		2,550.00
3	CP3 ENTERPRISES, INC.		11,580.74		11,580.74
4	Redlands Contracting, LLC		2,500.00		2,500.00
5	CONTINENTAL CONSTRUCTION CORPORATION		6,633.10		6,633.10
6	TOM HUDSON PAVING, INC.		5,964.04		5,964.04
0004	221(C) 2801	TEMPORARY SILT FENCE	1,000.000	LF	
	Engineer's Estimate		**2.00**		**2,000.00**
1	L & N BRIDGE, LLC		3.10		3,100.00
2	SCHIRALLI CONSTRUCTION CORP.		3.10		3,100.00
3	CP3 ENTERPRISES, INC.		2.74		2,740.00
4	Redlands Contracting, LLC		3.00		3,000.00
5	CONTINENTAL CONSTRUCTION CORPORATION		2.26		2,260.00
6	TOM HUDSON PAVING, INC.		2.14		2,140.00
0005	221(F) 0100	TEMPORARY SILT DIKE	84.000	LF	
	Engineer's Estimate		**7.00**		**588.00**
1	L & N BRIDGE, LLC		8.00		672.00
2	SCHIRALLI CONSTRUCTION CORP.		8.30		697.20
3	CP3 ENTERPRISES, INC.		19.95		1,675.80
4	Redlands Contracting, LLC		10.00		840.00
5	CONTINENTAL CONSTRUCTION CORPORATION		11.30		949.20
6	TOM HUDSON PAVING, INC.		12.77		1,072.68
0006	230(A) 2806	SOLID SLAB SODDING	3,591.000	SY	
	Engineer's Estimate		**1.50**		**5,386.50**
1	L & N BRIDGE, LLC		2.05		7,361.55
2	SCHIRALLI CONSTRUCTION CORP.		2.05		7,361.55
3	CP3 ENTERPRISES, INC.		2.95		10,593.45
4	Redlands Contracting, LLC		2.50		8,977.50
5	CONTINENTAL CONSTRUCTION CORPORATION		2.80		10,054.80
6	TOM HUDSON PAVING, INC.		2.04		7,325.64

Letting Date: March 15, 2012, 10:30 A.M.
Call Order: 060 **Contract ID:** 120129

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0001 ROADWAY					
0007	303(A) 2100	AGGREGATE BASE TYPE A	1,233.000	CY	
	Engineer's Estimate		**36.00**		**44,388.00**
1	L & N BRIDGE, LLC		40.00		49,320.00
2	SCHIRALLI CONSTRUCTION CORP.		34.40		42,415.20
3	CP3 ENTERPRISES, INC.		43.50		53,635.50
4	Redlands Contracting, LLC		34.20		42,168.60
5	CONTINENTAL CONSTRUCTION CORPORATION		63.19		77,913.27
6	TOM HUDSON PAVING, INC.		54.33		66,988.89
0008	325 5271	SEPARATOR FABRIC	5,452.000	SY	
	Engineer's Estimate		**3.50**		**19,082.00**
1	L & N BRIDGE, LLC		1.05		5,724.60
2	SCHIRALLI CONSTRUCTION CORP.		1.32		7,196.64
3	CP3 ENTERPRISES, INC.		1.57		8,559.64
4	Redlands Contracting, LLC		2.00		10,904.00
5	CONTINENTAL CONSTRUCTION CORPORATION		2.12		11,558.24
6	TOM HUDSON PAVING, INC.		1.56		8,505.12
0009	402(E) 0225	TRAFFIC BOUND SURFACE COURSE TYPE E	633.000	TON	
	Engineer's Estimate		**27.00**		**17,091.00**
1	L & N BRIDGE, LLC		19.00		12,027.00
2	SCHIRALLI CONSTRUCTION CORP.		20.80		13,166.40
3	CP3 ENTERPRISES, INC.		23.39		14,805.87
4	Redlands Contracting, LLC		17.00		10,761.00
5	CONTINENTAL CONSTRUCTION CORPORATION		38.31		24,250.23
6	TOM HUDSON PAVING, INC.		23.36		14,786.88
0010	408 5774	PRIME COAT	787.000	GAL	
	Engineer's Estimate		**7.50**		**5,902.50**
1	L & N BRIDGE, LLC		7.85		6,177.95
2	SCHIRALLI CONSTRUCTION CORP.		7.90		6,217.30
3	CP3 ENTERPRISES, INC.		9.74		7,665.38
4	Redlands Contracting, LLC		7.70		6,059.90
5	CONTINENTAL CONSTRUCTION CORPORATION		8.90		7,004.30
6	TOM HUDSON PAVING, INC.		8.05		6,335.35
0011	411(B) 5945	SUPERPAVE, TYPE S3(PG 64-22 OK)	564.000	TON	
	Engineer's Estimate		**105.00**		**59,220.00**
1	L & N BRIDGE, LLC		110.25		62,181.00
2	SCHIRALLI CONSTRUCTION CORP.		110.00		62,040.00
3	CP3 ENTERPRISES, INC.		115.95		65,395.80
4	Redlands Contracting, LLC		120.00		67,680.00
5	CONTINENTAL CONSTRUCTION CORPORATION		109.67		61,853.88
6	TOM HUDSON PAVING, INC.		113.22		63,856.08
0012	414(A) 0210	P.C.CONCRETE PAVEMENT(PLACEMENT)	850.000	SY	
	Engineer's Estimate		**25.00**		**21,250.00**
1	L & N BRIDGE, LLC		20.00		17,000.00
2	SCHIRALLI CONSTRUCTION CORP.		21.00		17,850.00
3	CP3 ENTERPRISES, INC.		20.14		17,119.00
4	Redlands Contracting, LLC		32.00		27,200.00
5	CONTINENTAL CONSTRUCTION CORPORATION		19.06		16,201.00
6	TOM HUDSON PAVING, INC.		12.51		10,633.50

Letting Date: March 15, 2012, 10:30 A.M.
Call Order: 060 **Contract ID:** 120129

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0001 ROADWAY					
0013	414(B) 5725	DOWEL JOINTED P.C. CONCRETE PAVEMENT(PLACEMENT)	2,202.000	SY	
	Engineer's Estimate		**40.00**		**88,080.00**
1	L & N BRIDGE, LLC		24.00		52,848.00
2	SCHIRALLI CONSTRUCTION CORP.		28.00		61,656.00
3	CP3 ENTERPRISES, INC.		20.14		44,348.28
4	Redlands Contracting, LLC		25.00		55,050.00
5	CONTINENTAL CONSTRUCTION CORPORATION		19.06		41,970.12
6	TOM HUDSON PAVING, INC.		24.28		53,464.56
0014	414(G) 5275	P.C. CONCRETE FOR PAVEMENT	712.000	CY	
	Engineer's Estimate		**125.00**		**89,000.00**
1	L & N BRIDGE, LLC		125.00		89,000.00
2	SCHIRALLI CONSTRUCTION CORP.		115.00		81,880.00
3	CP3 ENTERPRISES, INC.		126.06		89,754.72
4	Redlands Contracting, LLC		125.00		89,000.00
5	CONTINENTAL CONSTRUCTION CORPORATION		122.89		87,497.68
6	TOM HUDSON PAVING, INC.		143.94		102,485.28
0015	613(J) 5915	EDGE DRAIN CONDUIT-PERFORATED	1,240.000	LF	
	Engineer's Estimate		**7.00**		**8,680.00**
1	L & N BRIDGE, LLC		6.00		7,440.00
2	SCHIRALLI CONSTRUCTION CORP.		9.80		12,152.00
3	CP3 ENTERPRISES, INC.		7.97		9,882.80
4	Redlands Contracting, LLC		5.00		6,200.00
5	CONTINENTAL CONSTRUCTION CORPORATION		16.40		20,336.00
6	TOM HUDSON PAVING, INC.		5.01		6,212.40
0016	613(K) 5916	EDGE DRAIN OUTLET LATERAL-NONPERFORATED	60.000	LF	
	Engineer's Estimate		**23.00**		**1,380.00**
1	L & N BRIDGE, LLC		6.00		360.00
2	SCHIRALLI CONSTRUCTION CORP.		8.40		504.00
3	CP3 ENTERPRISES, INC.		10.40		624.00
4	Redlands Contracting, LLC		5.00		300.00
5	CONTINENTAL CONSTRUCTION CORPORATION		16.40		984.00
6	TOM HUDSON PAVING, INC.		20.24		1,214.40
0017	613(U) 1100	PIPE UNDERDRAIN COVER MAT'L.	46.000	CY	
	Engineer's Estimate		**36.00**		**1,656.00**
1	L & N BRIDGE, LLC		35.00		1,610.00
2	SCHIRALLI CONSTRUCTION CORP.		30.40		1,398.40
3	CP3 ENTERPRISES, INC.		40.92		1,882.32
4	Redlands Contracting, LLC		60.00		2,760.00
5	CONTINENTAL CONSTRUCTION CORPORATION		56.50		2,599.00
6	TOM HUDSON PAVING, INC.		65.90		3,031.40
0018	619(B) 4727	REMOVAL OF CONCRETE PAVEMENT	304.000	SY	
	Engineer's Estimate		**6.00**		**1,824.00**
1	L & N BRIDGE, LLC		4.00		1,216.00
2	SCHIRALLI CONSTRUCTION CORP.		7.70		2,340.80
3	CP3 ENTERPRISES, INC.		14.62		4,444.48
4	Redlands Contracting, LLC		5.55		1,687.20
5	CONTINENTAL CONSTRUCTION CORPORATION		5.28		1,605.12
6	TOM HUDSON PAVING, INC.		9.39		2,854.56

Letting Date: March 15, 2012, 10:30 A.M.
Call Order: 060 **Contract ID:** 120129

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0001 ROADWAY				
0019	619(B) 4728	REMOVAL OF ASPHALT PAVEMENT	1,373.000 SY	
	Engineer's Estimate		**6.00**	**8,238.00**
1	L & N BRIDGE, LLC		2.00	2,746.00
2	SCHIRALLI CONSTRUCTION CORP.		6.30	8,649.90
3	CP3 ENTERPRISES, INC.		9.74	13,373.02
4	Redlands Contracting, LLC		5.55	7,620.15
5	CONTINENTAL CONSTRUCTION CORPORATION		5.51	7,565.23
6	TOM HUDSON PAVING, INC.		5.90	8,100.70
0020	619(C) 0924	SAWING PAVEMENT	1,462.000 LF	
	Engineer's Estimate		**2.00**	**2,924.00**
1	L & N BRIDGE, LLC		4.00	5,848.00
2	SCHIRALLI CONSTRUCTION CORP.		3.76	5,497.12
3	CP3 ENTERPRISES, INC.		8.53	12,470.86
4	Redlands Contracting, LLC		3.30	4,824.60
5	CONTINENTAL CONSTRUCTION CORPORATION		3.39	4,956.18
6	TOM HUDSON PAVING, INC.		2.66	3,888.92

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0002 TRAFFIC CONTROL				
0021	857(F) 8006	PAVEMENT MARKING REMOVAL(TRAFFIC STRIPE)	500.000 LF	
	Engineer's Estimate		**0.21**	**105.00**
1	L & N BRIDGE, LLC		0.63	315.00
2	SCHIRALLI CONSTRUCTION CORP.		0.63	315.00
3	CP3 ENTERPRISES, INC.		0.73	365.00
4	Redlands Contracting, LLC		1.08	540.00
5	CONTINENTAL CONSTRUCTION CORPORATION		0.71	355.00
6	TOM HUDSON PAVING, INC.		0.63	315.00
0022	876(A) 8482	(PL)TRUCK MOUNTED ATTENUATOR	45.000 SD	
	Engineer's Estimate		**15.00**	**675.00**
1	L & N BRIDGE, LLC		8.40	378.00
2	SCHIRALLI CONSTRUCTION CORP.		8.40	378.00
3	CP3 ENTERPRISES, INC.		9.74	438.30
4	Redlands Contracting, LLC		10.80	486.00
5	CONTINENTAL CONSTRUCTION CORPORATION		9.44	424.80
6	TOM HUDSON PAVING, INC.		8.40	378.00
0023	880(A) 8812	ARROW DISPLAY(TYPE C)	90.000 SD	
	Engineer's Estimate		**10.00**	**900.00**
1	L & N BRIDGE, LLC		3.15	283.50
2	SCHIRALLI CONSTRUCTION CORP.		3.15	283.50
3	CP3 ENTERPRISES, INC.		3.65	328.50
4	Redlands Contracting, LLC		5.40	486.00
5	CONTINENTAL CONSTRUCTION CORPORATION		3.54	318.60
6	TOM HUDSON PAVING, INC.		3.15	283.50

Letting Date: March 15, 2012, 10:30 A.M.
Call Order: 060 **Contract ID:** 120129

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0002	**TRAFFIC CONTROL**				
0024	880(B) 8818	CONSTRUCTION SIGNS 0 TO 6.25 SF	1,080.000	SD	
	Engineer's Estimate		**0.23**		**248.40**
1	L & N BRIDGE, LLC		1.89		2,041.20
2	SCHIRALLI CONSTRUCTION CORP.		1.90		2,052.00
3	CP3 ENTERPRISES, INC.		2.19		2,365.20
4	Redlands Contracting, LLC		0.38		410.40
5	CONTINENTAL CONSTRUCTION CORPORATION		2.12		2,289.60
6	TOM HUDSON PAVING, INC.		1.89		2,041.20
0025	880(B) 8821	CONSTRUCTION SIGNS 6.26 SF TO 15.99 SF	675.000	SD	
	Engineer's Estimate		**1.00**		**675.00**
1	L & N BRIDGE, LLC		1.89		1,275.75
2	SCHIRALLI CONSTRUCTION CORP.		1.90		1,282.50
3	CP3 ENTERPRISES, INC.		2.19		1,478.25
4	Redlands Contracting, LLC		1.08		729.00
5	CONTINENTAL CONSTRUCTION CORPORATION		2.12		1,431.00
6	TOM HUDSON PAVING, INC.		1.89		1,275.75
0026	880(B) 8824	CONSTRUCTION SIGNS 16.0 SF TO 32.99 SF	720.000	SD	
	Engineer's Estimate		**2.00**		**1,440.00**
1	L & N BRIDGE, LLC		1.89		1,360.80
2	SCHIRALLI CONSTRUCTION CORP.		1.90		1,368.00
3	CP3 ENTERPRISES, INC.		2.19		1,576.80
4	Redlands Contracting, LLC		2.16		1,555.20
5	CONTINENTAL CONSTRUCTION CORPORATION		2.12		1,526.40
6	TOM HUDSON PAVING, INC.		1.89		1,360.80
0027	880(C) 8842	CONSTRUCTION BARRICADES(TYPE III)	675.000	SD	
	Engineer's Estimate		**3.00**		**2,025.00**
1	L & N BRIDGE, LLC		0.02		13.50
2	SCHIRALLI CONSTRUCTION CORP.		0.02		13.50
3	CP3 ENTERPRISES, INC.		0.04		27.00
4	Redlands Contracting, LLC		0.81		546.75
5	CONTINENTAL CONSTRUCTION CORPORATION		0.04		27.00
6	TOM HUDSON PAVING, INC.		0.03		20.25
0028	880(C) 8848	WING BARRICADES	180.000	SD	
	Engineer's Estimate		**2.50**		**450.00**
1	L & N BRIDGE, LLC		0.05		9.00
2	SCHIRALLI CONSTRUCTION CORP.		0.05		9.00
3	CP3 ENTERPRISES, INC.		0.06		10.80
4	Redlands Contracting, LLC		2.16		388.80
5	CONTINENTAL CONSTRUCTION CORPORATION		0.07		12.60
6	TOM HUDSON PAVING, INC.		0.06		10.80
0029	880(E) 8860	WARNING LIGHTS(TYPE A)	450.000	SD	
	Engineer's Estimate		**0.50**		**225.00**
1	L & N BRIDGE, LLC		0.74		333.00
2	SCHIRALLI CONSTRUCTION CORP.		0.73		328.50
3	CP3 ENTERPRISES, INC.		0.85		382.50
4	Redlands Contracting, LLC		0.38		171.00
5	CONTINENTAL CONSTRUCTION CORPORATION		0.83		373.50
6	TOM HUDSON PAVING, INC.		0.73		328.50

Letting Date: March 15, 2012, 10:30 A.M.
Call Order: 060 **Contract ID:** 120129

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0002	**TRAFFIC CONTROL**			
0030	880(F) 8878	DRUMS	1,575.000 SD	
	Engineer's Estimate		**0.35**	**551.25**
1	L & N BRIDGE, LLC		0.02	31.50
2	SCHIRALLI CONSTRUCTION CORP.		0.02	31.50
3	CP3 ENTERPRISES, INC.		0.05	78.75
4	Redlands Contracting, LLC		0.59	929.25
5	CONTINENTAL CONSTRUCTION CORPORATION		0.04	63.00
6	TOM HUDSON PAVING, INC.		0.03	47.25
0031	880(G) 8890	CHANNELIZER CONES	2,250.000 SD	
	Engineer's Estimate		**0.45**	**1,012.50**
1	L & N BRIDGE, LLC		0.42	945.00
2	SCHIRALLI CONSTRUCTION CORP.		0.42	945.00
3	CP3 ENTERPRISES, INC.		0.49	1,102.50
4	Redlands Contracting, LLC		0.59	1,327.50
5	CONTINENTAL CONSTRUCTION CORPORATION		0.47	1,057.50
6	TOM HUDSON PAVING, INC.		0.42	945.00
0032	882(A) 8306	PORT.CHANGEABLE MESSAGE SIGN	90.000 SD	
	Engineer's Estimate		**12.00**	**1,080.00**
1	L & N BRIDGE, LLC		8.40	756.00
2	SCHIRALLI CONSTRUCTION CORP.		8.40	756.00
3	CP3 ENTERPRISES, INC.		9.74	876.60
4	Redlands Contracting, LLC		37.80	3,402.00
5	CONTINENTAL CONSTRUCTION CORPORATION		9.44	849.60
6	TOM HUDSON PAVING, INC.		8.40	756.00

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0003	**TRAFFIC SIGNING AND STRIPING**			
0033	850(A) 8110	SHEET ALUMINUM SIGNS	94.520 SF	
	Engineer's Estimate		**15.00**	**1,417.80**
1	L & N BRIDGE, LLC		16.80	1,587.94
2	SCHIRALLI CONSTRUCTION CORP.		16.80	1,587.94
3	CP3 ENTERPRISES, INC.		19.49	1,842.19
4	Redlands Contracting, LLC		16.20	1,531.22
5	CONTINENTAL CONSTRUCTION CORPORATION		18.88	1,784.54
6	TOM HUDSON PAVING, INC.		16.80	1,587.94
0034	851(C) 8324	2" SQUARE TUBE POST	141.000 LF	
	Engineer's Estimate		**6.86**	**967.26**
1	L & N BRIDGE, LLC		11.55	1,628.55
2	SCHIRALLI CONSTRUCTION CORP.		11.60	1,635.60
3	CP3 ENTERPRISES, INC.		13.40	1,889.40
4	Redlands Contracting, LLC		12.96	1,827.36
5	CONTINENTAL CONSTRUCTION CORPORATION		12.98	1,830.18
6	TOM HUDSON PAVING, INC.		11.55	1,628.55

Letting Date: March 15, 2012, 10:30 A.M.
Call Order: 060 **Contract ID:** 120129

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0003	**TRAFFIC SIGNING AND STRIPING**			
0035	856(A) 8530	TRAFFIC STRIPE(MULTI-POLYMER)(4" WIDE)	608.000 LF	
	Engineer's Estimate		**0.41**	**249.28**
1	L & N BRIDGE, LLC		0.58	352.64
2	SCHIRALLI CONSTRUCTION CORP.		0.58	352.64
3	CP3 ENTERPRISES, INC.		0.67	407.36
4	Redlands Contracting, LLC		1.08	656.64
5	CONTINENTAL CONSTRUCTION CORPORATION		0.65	395.20
6	TOM HUDSON PAVING, INC.		0.57	346.56
0036	856(A) 8540	TRAFFIC STRIPE(MULTI-POLY.)(8" WIDE)	1,976.000 LF	
	Engineer's Estimate		**1.17**	**2,311.92**
1	L & N BRIDGE, LLC		1.26	2,489.76
2	SCHIRALLI CONSTRUCTION CORP.		1.26	2,489.76
3	CP3 ENTERPRISES, INC.		1.43	2,825.68
4	Redlands Contracting, LLC		2.16	4,268.16
5	CONTINENTAL CONSTRUCTION CORPORATION		1.42	2,805.92
6	TOM HUDSON PAVING, INC.		1.26	2,489.76
0037	856(A) 8548	TRAFFIC STRIPE(MULTI-POLY)(12" WIDE)	888.000 LF	
	Engineer's Estimate		**1.72**	**1,527.36**
1	L & N BRIDGE, LLC		2.10	1,864.80
2	SCHIRALLI CONSTRUCTION CORP.		2.10	1,864.80
3	CP3 ENTERPRISES, INC.		2.38	2,113.44
4	Redlands Contracting, LLC		4.32	3,836.16
5	CONTINENTAL CONSTRUCTION CORPORATION		2.36	2,095.68
6	TOM HUDSON PAVING, INC.		2.10	1,864.80
0038	856(A) 8555	TRAFFIC STRIPE(MULTI-POLY.)(24" WIDE)	16.000 LF	
	Engineer's Estimate		**11.03**	**176.48**
1	L & N BRIDGE, LLC		3.68	58.88
2	SCHIRALLI CONSTRUCTION CORP.		3.70	59.20
3	CP3 ENTERPRISES, INC.		4.26	68.16
4	Redlands Contracting, LLC		8.64	138.24
5	CONTINENTAL CONSTRUCTION CORPORATION		4.13	66.08
6	TOM HUDSON PAVING, INC.		3.67	58.72
0039	856(B) 8525	TRAFFIC STRIPE (MULTI-POLYMER)(SYMBOLS, WORDS. ETC.)	15.000 EA	
	Engineer's Estimate		**217.46**	**3,261.90**
1	L & N BRIDGE, LLC		84.00	1,260.00
2	SCHIRALLI CONSTRUCTION CORP.		84.00	1,260.00
3	CP3 ENTERPRISES, INC.		95.00	1,425.00
4	Redlands Contracting, LLC		162.00	2,430.00
5	CONTINENTAL CONSTRUCTION CORPORATION		94.40	1,416.00
6	TOM HUDSON PAVING, INC.		84.00	1,260.00

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0004	**STAKING**			

Letting Date: March 15, 2012, 10:30 A.M.

Call Order: 060 **Contract ID:** 120129

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section:	**0004**	**STAKING**	
0040	642(B) 0096	CONSTRUCTION STAKING LEVEL II	1.000 LSUM
	Engineer's Estimate	**2,841.00**	**2,841.00**
1	L & N BRIDGE, LLC	3,000.00	3,000.00
2	SCHIRALLI CONSTRUCTION CORP.	2,600.00	2,600.00
3	CP3 ENTERPRISES, INC.	9,744.00	9,744.00
4	Redlands Contracting, LLC	7,500.00	7,500.00
5	CONTINENTAL CONSTRUCTION CORPORATION	4,426.21	4,426.21
6	TOM HUDSON PAVING, INC.	2,950.19	2,950.19

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section:	**0005**	**CONSTRUCTION**	
0041	641 1552	MOBILIZATION	1.000 LSUM
	Engineer's Estimate	**20,000.00**	**20,000.00**
1	L & N BRIDGE, LLC	35,000.00	35,000.00
2	SCHIRALLI CONSTRUCTION CORP.	24,000.00	24,000.00
3	CP3 ENTERPRISES, INC.	14,226.24	14,226.24
4	Redlands Contracting, LLC	40,000.00	40,000.00
5	CONTINENTAL CONSTRUCTION CORPORATION	30,000.00	30,000.00
6	TOM HUDSON PAVING, INC.	62,656.53	62,656.53