Letting Date: March 15, 2012, 10:30 A.M.
Call Order: 340 **Contract ID:** 120137
J/P No.: 28965(04) **Project No.:** HSIPG-149A(150)TR **Contract Time:**
28966(04) HSIPG-266A(004)TR
County: MAYES, ROGERS
Description: SIGNING US-412: BEGIN AT I-44 EXTEND EAST. PROJECT LENGTH = 26.50 MILES

	VENDORNAME	PROPOSALITEMTO		
1	Advanced Work zone Services, LLC	284,490.36	94.55	100.00
2	Direct Traffic Control, Inc.	288,000.00	95.72	101.23
	Engineer's Estimate	300,873.30		
3	Midstate Traffic Control, Inc.	315,979.34	105.02	111.07

Letting Date: March 15, 2012, 10:30 A.M.
Call Order: 340 **Contract ID:** 120137

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0001	**TRAFFIC SIGNING - HSIPG-149A(150)TR**			
0001	804(A) 2915	STRUCTURAL CONCRETE	20.830 CY	
	Engineer's Estimate		**482.00**	**10,040.06**
1	Advanced Work zone Services, LLC		200.00	4,166.00
2	Direct Traffic Control, Inc.		350.00	7,290.50
3	Midstate Traffic Control, Inc.		400.00	8,332.00
0002	804(B) 2916	REINFORCING STEEL	4,936.000 LB	
	Engineer's Estimate		**1.25**	**6,170.00**
1	Advanced Work zone Services, LLC		1.00	4,936.00
2	Direct Traffic Control, Inc.		1.25	6,170.00
3	Midstate Traffic Control, Inc.		1.25	6,170.00
0003	805(A) 8720	(PL)REMOVAL OF GROUND MOUNTED SIGNS	1.000 LSUM	
	Engineer's Estimate		**5,000.00**	**5,000.00**
1	Advanced Work zone Services, LLC		5,000.00	5,000.00
2	Direct Traffic Control, Inc.		5,000.00	5,000.00
3	Midstate Traffic Control, Inc.		5,000.00	5,000.00
0004	805(A) 8724	(PL)REMOVAL OF EXISTING SIGNS	69.000 EA	
	Engineer's Estimate		**30.00**	**2,070.00**
1	Advanced Work zone Services, LLC		50.00	3,450.00
2	Direct Traffic Control, Inc.		50.00	3,450.00
3	Midstate Traffic Control, Inc.		50.00	3,450.00
0005	805(D) 8756	(PL)REMOVE & RESET EXISTING SIGNS	4.000 EA	
	Engineer's Estimate		**220.00**	**880.00**
1	Advanced Work zone Services, LLC		250.00	1,000.00
2	Direct Traffic Control, Inc.		1,000.00	4,000.00
3	Midstate Traffic Control, Inc.		1,000.00	4,000.00
0006	850(A) 8110	SHEET ALUMINUM SIGNS	1,485.010 SF	
	Engineer's Estimate		**16.25**	**24,131.41**
1	Advanced Work zone Services, LLC		12.50	18,562.63
2	Direct Traffic Control, Inc.		10.25	15,221.35
3	Midstate Traffic Control, Inc.		16.00	23,760.16
0007	850(B) 8112	EXTRUDED ALUMINUM PANEL SIGNS	1,644.460 SF	
	Engineer's Estimate		**18.00**	**29,600.28**
1	Advanced Work zone Services, LLC		15.00	24,666.90
2	Direct Traffic Control, Inc.		16.00	26,311.36
3	Midstate Traffic Control, Inc.		20.00	32,889.20
0008	850(B) 8114	EXTRUDED ALUMINUM PANEL SIGNS(OVERHEAD SIGNS)	833.900 SF	
	Engineer's Estimate		**25.00**	**20,847.50**
1	Advanced Work zone Services, LLC		18.00	15,010.20
2	Direct Traffic Control, Inc.		16.00	13,342.40
3	Midstate Traffic Control, Inc.		20.00	16,678.00
0009	851(A) 3206	4"@13 GALV.STEEL WIDE FLANGE BEAM POST	314.320 LF	
	Engineer's Estimate		**26.00**	**8,172.32**
1	Advanced Work zone Services, LLC		32.00	10,058.24
2	Direct Traffic Control, Inc.		22.00	6,915.04
3	Midstate Traffic Control, Inc.		25.00	7,858.00

Letting Date: March 15, 2012, 10:30 A.M.
Call Order: 340 **Contract ID:** 120137

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section:	**0001**	**TRAFFIC SIGNING - HSIPG-149A(150)TR**		
0010	851(A) 3208	6"@20 GALV.STEEL WIDE FLANGE BEAM POST	48.000 LF	
	Engineer's Estimate		**35.00**	**1,680.00**
1	Advanced Work zone Services, LLC		34.00	1,632.00
2	Direct Traffic Control, Inc.		26.00	1,248.00
3	Midstate Traffic Control, Inc.		32.00	1,536.00
0011	851(A) 3209	6"@25 GALV.STEEL WIDE FLANGE BEAM POST	125.340 LF	
	Engineer's Estimate		**30.00**	**3,760.20**
1	Advanced Work zone Services, LLC		36.00	4,512.24
2	Direct Traffic Control, Inc.		30.00	3,760.20
3	Midstate Traffic Control, Inc.		38.50	4,825.59
0012	851(A) 3210	8"@31 GALV.STEEL WIDE FLANGE BEAM POST	109.040 LF	
	Engineer's Estimate		**40.00**	**4,361.60**
1	Advanced Work zone Services, LLC		38.00	4,143.52
2	Direct Traffic Control, Inc.		33.00	3,598.32
3	Midstate Traffic Control, Inc.		46.00	5,015.84
0013	851(B) 3218	3"@7.58 GALV.STEEL PIPE POST	320.000 LF	
	Engineer's Estimate		**18.00**	**5,760.00**
1	Advanced Work zone Services, LLC		22.00	7,040.00
2	Direct Traffic Control, Inc.		16.00	5,120.00
3	Midstate Traffic Control, Inc.		17.35	5,552.00
0014	851(C) 8324	2" SQUARE TUBE POST	2,187.000 LF	
	Engineer's Estimate		**5.00**	**10,935.00**
1	Advanced Work zone Services, LLC		4.00	8,748.00
2	Direct Traffic Control, Inc.		6.00	13,122.00
3	Midstate Traffic Control, Inc.		9.50	20,776.50
0015	852(L) 8772	REPAIR OVHD.SN.STR.TYPE C-1 ALUM.	3.000 EA	
	Engineer's Estimate		**5,000.00**	**15,000.00**
1	Advanced Work zone Services, LLC		4,500.00	13,500.00
2	Direct Traffic Control, Inc.		8,925.00	26,775.00
3	Midstate Traffic Control, Inc.		8,500.00	25,500.00
0016	852(L) 8781	REPAIR OVHD.SN.STR.TYPE E-1 ALUM.	2.000 EA	
	Engineer's Estimate		**3,000.00**	**6,000.00**
1	Advanced Work zone Services, LLC		3,000.00	6,000.00
2	Direct Traffic Control, Inc.		3,675.00	7,350.00
3	Midstate Traffic Control, Inc.		3,500.00	7,000.00
0017	880(J) 8905	CONSTRUCTION TRAFFIC CONTROL	1.000 LSUM	
	Engineer's Estimate		**5,000.00**	**5,000.00**
1	Advanced Work zone Services, LLC		15,000.00	15,000.00
2	Direct Traffic Control, Inc.		13,200.00	13,200.00
3	Midstate Traffic Control, Inc.		5,000.00	5,000.00

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section:	**0002**	**CONSTRUCTION - HSIPG-149A(150)TR**		

Letting Date: March 15, 2012, 10:30 A.M.
Call Order: 340 **Contract ID:** 120137

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section: 0002	**CONSTRUCTION - HSIPG-149A(150)TR**		
0018	641 1399	MOBILIZATION	1.000 LSUM
	Engineer's Estimate	**25,000.00**	**25,000.00**
1	Advanced Work zone Services, LLC	26,000.00	26,000.00
2	Direct Traffic Control, Inc.	9,977.63	9,977.63
3	Midstate Traffic Control, Inc.	2,000.00	2,000.00

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section: 0003	**TRAFFIC SIGNING - HSIPG-266A(004)TR**		
0019	804(A) 2915	STRUCTURAL CONCRETE	17.330 CY
	Engineer's Estimate	**482.00**	**8,353.06**
1	Advanced Work zone Services, LLC	200.00	3,466.00
2	Direct Traffic Control, Inc.	350.00	6,065.50
3	Midstate Traffic Control, Inc.	400.00	6,932.00
0020	804(B) 2916	REINFORCING STEEL	4,046.000 LB
	Engineer's Estimate	**1.25**	**5,057.50**
1	Advanced Work zone Services, LLC	1.00	4,046.00
2	Direct Traffic Control, Inc.	1.25	5,057.50
3	Midstate Traffic Control, Inc.	1.25	5,057.50
0021	805(A) 8720	(PL)REMOVAL OF GROUND MOUNTED SIGNS	1.000 LSUM
	Engineer's Estimate	**5,000.00**	**5,000.00**
1	Advanced Work zone Services, LLC	5,000.00	5,000.00
2	Direct Traffic Control, Inc.	5,000.00	5,000.00
3	Midstate Traffic Control, Inc.	5,000.00	5,000.00
0022	805(A) 8724	(PL)REMOVAL OF EXISTING SIGNS	98.000 EA
	Engineer's Estimate	**30.00**	**2,940.00**
1	Advanced Work zone Services, LLC	50.00	4,900.00
2	Direct Traffic Control, Inc.	50.00	4,900.00
3	Midstate Traffic Control, Inc.	50.00	4,900.00
0023	805(D) 8756	(PL)REMOVE & RESET EXISTING SIGNS	2.000 EA
	Engineer's Estimate	**220.00**	**440.00**
1	Advanced Work zone Services, LLC	250.00	500.00
2	Direct Traffic Control, Inc.	1,000.00	2,000.00
3	Midstate Traffic Control, Inc.	1,000.00	2,000.00
0024	850(A) 8110	SHEET ALUMINUM SIGNS	1,815.850 SF
	Engineer's Estimate	**16.25**	**29,507.56**
1	Advanced Work zone Services, LLC	12.50	22,698.13
2	Direct Traffic Control, Inc.	10.25	18,612.46
3	Midstate Traffic Control, Inc.	16.00	29,053.60
0025	850(B) 8112	EXTRUDED ALUMINUM PANEL SIGNS	782.100 SF
	Engineer's Estimate	**18.00**	**14,077.80**
1	Advanced Work zone Services, LLC	15.00	11,731.50
2	Direct Traffic Control, Inc.	16.00	12,513.60
3	Midstate Traffic Control, Inc.	20.00	15,642.00

Letting Date: March 15, 2012, 10:30 A.M.
Call Order: 340 **Contract ID:** 120137

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0003	**TRAFFIC SIGNING - HSIPG-266A(004)TR**				
0026	850(B) 8114	EXTRUDED ALUMINUM PANEL SIGNS(OVERHEAD SIGNS)	302.500	SF	
	Engineer's Estimate		**21.00**		**6,352.50**
1	Advanced Work zone Services, LLC		18.00		5,445.00
2	Direct Traffic Control, Inc.		16.00		4,840.00
3	Midstate Traffic Control, Inc.		20.00		6,050.00
0027	851(A) 3206	4"@13 GALV.STEEL WIDE FLANGE BEAM POST	170.000	LF	
	Engineer's Estimate		**26.00**		**4,420.00**
1	Advanced Work zone Services, LLC		32.00		5,440.00
2	Direct Traffic Control, Inc.		22.00		3,740.00
3	Midstate Traffic Control, Inc.		25.00		4,250.00
0028	851(A) 3210	8"@31 GALV.STEEL WIDE FLANGE BEAM POST	184.000	LF	
	Engineer's Estimate		**42.00**		**7,728.00**
1	Advanced Work zone Services, LLC		38.00		6,992.00
2	Direct Traffic Control, Inc.		33.00		6,072.00
3	Midstate Traffic Control, Inc.		46.00		8,464.00
0029	851(B) 3218	3"@7.58 GALV.STEEL PIPE POST	352.000	LF	
	Engineer's Estimate		**18.00**		**6,336.00**
1	Advanced Work zone Services, LLC		22.00		7,744.00
2	Direct Traffic Control, Inc.		16.00		5,632.00
3	Midstate Traffic Control, Inc.		17.35		6,107.20
0030	851(C) 8324	2" SQUARE TUBE POST	2,650.500	LF	
	Engineer's Estimate		**5.00**		**13,252.50**
1	Advanced Work zone Services, LLC		4.00		10,602.00
2	Direct Traffic Control, Inc.		6.00		15,903.00
3	Midstate Traffic Control, Inc.		9.50		25,179.75
0031	852(L) 8772	REPAIR OVHD.SN.STR.TYPE C-1 ALUM.	1.000	EA	
	Engineer's Estimate		**5,000.00**		**5,000.00**
1	Advanced Work zone Services, LLC		4,500.00		4,500.00
2	Direct Traffic Control, Inc.		8,925.00		8,925.00
3	Midstate Traffic Control, Inc.		7,500.00		7,500.00
0032	852(L) 8781	REPAIR OVHD.SN.STR.TYPE E-1 ALUM.	1.000	EA	
	Engineer's Estimate		**3,000.00**		**3,000.00**
1	Advanced Work zone Services, LLC		3,000.00		3,000.00
2	Direct Traffic Control, Inc.		3,675.00		3,675.00
3	Midstate Traffic Control, Inc.		2,500.00		2,500.00
0033	880(J) 8905	CONSTRUCTION TRAFFIC CONTROL	1.000	LSUM	
	Engineer's Estimate		**5,000.00**		**5,000.00**
1	Advanced Work zone Services, LLC		15,000.00		15,000.00
2	Direct Traffic Control, Inc.		13,212.14		13,212.14
3	Midstate Traffic Control, Inc.		2,000.00		2,000.00