Letting Date: April 19, 2012, 10:30 A.M.
Call Order: 040 **Contract ID:** 120152
J/P No.: 27370(04) **Project No.:** ACBRF-103C(127)CI **Contract Time:**
County: ATOKA
Description: BRIDGE AND APPROACHES COUNTY ROAD (EW-186): OVER UNNAMED CREEK 1.0 MILES WEST OF THE US -69 JUNCTION. PROJECT LENGTH = 0.094 MILES

	VENDORNAME	PROPOSALITEMTO		
	Engineer's Estimate	366,817.40		
1	C-GAWF CONSTRUCTION, INC.	434,146.30	118.35	100.00
2	HUB Construction, Inc.	439,659.60	119.86	101.27
3	K & R BUILDERS, INC.	474,650.64	129.40	109.33
4	EARTH BUILDERS, L.P.	491,154.00	133.90	113.13

Letting Date: April 19, 2012, 10:30 A.M.
Call Order: 040 **Contract ID:** 120152

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0001	**ROADWAY**			
0001	201(A) 0102	CLEARING AND GRUBBING	1.000	LSUM
	Engineer's Estimate		**10,000.00**	**10,000.00**
1	C-GAWF CONSTRUCTION, INC.		4,750.00	4,750.00
2	HUB Construction, Inc.		5,000.00	5,000.00
3	K & R BUILDERS, INC.		6,250.00	6,250.00
4	EARTH BUILDERS, L.P.		5,000.00	5,000.00
0002	202(H) 0185	EARTHWORK	1.000	LSUM
	Engineer's Estimate		**15,000.00**	**15,000.00**
1	C-GAWF CONSTRUCTION, INC.		42,500.00	42,500.00
2	HUB Construction, Inc.		35,000.00	35,000.00
3	K & R BUILDERS, INC.		34,750.00	34,750.00
4	EARTH BUILDERS, L.P.		25,000.00	25,000.00
0003	221(C) 2801	TEMPORARY SILT FENCE	800.000	LF
	Engineer's Estimate		**3.00**	**2,400.00**
1	C-GAWF CONSTRUCTION, INC.		2.95	2,360.00
2	HUB Construction, Inc.		3.00	2,400.00
3	K & R BUILDERS, INC.		3.00	2,400.00
4	EARTH BUILDERS, L.P.		5.00	4,000.00
0004	221(F) 0100	TEMPORARY SILT DIKE	100.000	LF
	Engineer's Estimate		**7.00**	**700.00**
1	C-GAWF CONSTRUCTION, INC.		9.00	900.00
2	HUB Construction, Inc.		6.00	600.00
3	K & R BUILDERS, INC.		10.75	1,075.00
4	EARTH BUILDERS, L.P.		10.00	1,000.00
0005	230(A) 2806	SOLID SLAB SODDING	2,700.000	SY
	Engineer's Estimate		**2.00**	**5,400.00**
1	C-GAWF CONSTRUCTION, INC.		2.95	7,965.00
2	HUB Construction, Inc.		3.00	8,100.00
3	K & R BUILDERS, INC.		2.70	7,290.00
4	EARTH BUILDERS, L.P.		4.00	10,800.00
0006	411(B) 5945	SUPERPAVE, TYPE S3(PG 64-22 OK)	500.000	TON
	Engineer's Estimate		**100.00**	**50,000.00**
1	C-GAWF CONSTRUCTION, INC.		135.00	67,500.00
2	HUB Construction, Inc.		120.00	60,000.00
3	K & R BUILDERS, INC.		128.58	64,290.00
4	EARTH BUILDERS, L.P.		120.00	60,000.00
0007	411(C) 5960	SUPERPAVE, TYPE S4(PG 64-22 OK)	300.000	TON
	Engineer's Estimate		**100.00**	**30,000.00**
1	C-GAWF CONSTRUCTION, INC.		150.00	45,000.00
2	HUB Construction, Inc.		150.00	45,000.00
3	K & R BUILDERS, INC.		153.06	45,918.00
4	EARTH BUILDERS, L.P.		140.00	42,000.00
0008	601(A) 0297	TYPE I PLAIN RIPRAP	180.000	TON
	Engineer's Estimate		**35.00**	**6,300.00**
1	C-GAWF CONSTRUCTION, INC.		36.50	6,570.00
2	HUB Construction, Inc.		35.00	6,300.00
3	K & R BUILDERS, INC.		44.17	7,950.60
4	EARTH BUILDERS, L.P.		50.00	9,000.00

Letting Date: April 19, 2012, 10:30 A.M.
Call Order: 040 **Contract ID:** 120152

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0001 ROADWAY				
0009	613(B) 0696	60" CORR. GALV. STEEL PIPE	300.000 LF	
	Engineer's Estimate		**75.00**	**22,500.00**
1	C-GAWF CONSTRUCTION, INC.		66.50	19,950.00
2	HUB Construction, Inc.		85.00	25,500.00
3	K & R BUILDERS, INC.		143.10	42,930.00
4	EARTH BUILDERS, L.P.		100.00	30,000.00
0010	855(A) 8812	TRAFFIC STRIPE(PLASTIC)(4" WIDE)	3,600.000 LF	
	Engineer's Estimate		**1.00**	**3,600.00**
1	C-GAWF CONSTRUCTION, INC.		1.15	4,140.00
2	HUB Construction, Inc.		1.25	4,500.00
3	K & R BUILDERS, INC.		1.20	4,320.00
4	EARTH BUILDERS, L.P.		1.50	5,400.00

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0002 BRIDGE A				
0011	501(B) 1307	SUBSTRUCTURE EXCAVATION COMMON	180.000 CY	
	Engineer's Estimate		**10.00**	**1,800.00**
1	C-GAWF CONSTRUCTION, INC.		15.00	2,700.00
2	HUB Construction, Inc.		12.00	2,160.00
3	K & R BUILDERS, INC.		11.00	1,980.00
4	EARTH BUILDERS, L.P.		10.00	1,800.00
0012	501(G) 6309	CLSM BACKFILL	66.000 CY	
	Engineer's Estimate		**125.00**	**8,250.00**
1	C-GAWF CONSTRUCTION, INC.		150.00	9,900.00
2	HUB Construction, Inc.		150.00	9,900.00
3	K & R BUILDERS, INC.		172.50	11,385.00
4	EARTH BUILDERS, L.P.		150.00	9,900.00
0013	503(A) 1311	PRESTRESSED CONCRETE BEAMS (TYPE II)	164.000 LF	
	Engineer's Estimate		**175.00**	**28,700.00**
1	C-GAWF CONSTRUCTION, INC.		225.00	36,900.00
2	HUB Construction, Inc.		200.00	32,800.00
3	K & R BUILDERS, INC.		220.00	36,080.00
4	EARTH BUILDERS, L.P.		225.00	36,900.00
0014	504(B) 1305	SAW-CUT GROOVING	142.200 SY	
	Engineer's Estimate		**7.00**	**995.40**
1	C-GAWF CONSTRUCTION, INC.		15.00	2,133.00
2	HUB Construction, Inc.		18.00	2,559.60
3	K & R BUILDERS, INC.		15.61	2,219.74
4	EARTH BUILDERS, L.P.		20.00	2,844.00
0015	504(D) 6239	CONCRETE RAIL (TR3)	165.600 LF	
	Engineer's Estimate		**70.00**	**11,592.00**
1	C-GAWF CONSTRUCTION, INC.		65.00	10,764.00
2	HUB Construction, Inc.		75.00	12,420.00
3	K & R BUILDERS, INC.		83.00	13,744.80
4	EARTH BUILDERS, L.P.		100.00	16,560.00

Letting Date: April 19, 2012, 10:30 A.M.
Call Order: 040 **Contract ID:** 120152

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0002	**BRIDGE A**				
0016	506(A) 1322	STRUCTURAL STEEL	280.000	LB	
	Engineer's Estimate		**3.00**		**840.00**
1	C-GAWF CONSTRUCTION, INC.		3.75		1,050.00
2	HUB Construction, Inc.		3.00		840.00
3	K & R BUILDERS, INC.		4.25		1,190.00
4	EARTH BUILDERS, L.P.		10.00		2,800.00
0017	507(A) 6172	WEATHERING STEEL FIXED BEARING ASSEMBLY	3.000	EA	
	Engineer's Estimate		**750.00**		**2,250.00**
1	C-GAWF CONSTRUCTION, INC.		750.00		2,250.00
2	HUB Construction, Inc.		500.00		1,500.00
3	K & R BUILDERS, INC.		1,200.00		3,600.00
4	EARTH BUILDERS, L.P.		500.00		1,500.00
0018	507(B) 6176	WEATHERING STEEL EXPANSION BEARING ASSEMBLY	3.000	EA	
	Engineer's Estimate		**750.00**		**2,250.00**
1	C-GAWF CONSTRUCTION, INC.		750.00		2,250.00
2	HUB Construction, Inc.		500.00		1,500.00
3	K & R BUILDERS, INC.		1,200.00		3,600.00
4	EARTH BUILDERS, L.P.		500.00		1,500.00
0019	509(A) 1326	CLASS AA CONCRETE	45.000	CY	
	Engineer's Estimate		**500.00**		**22,500.00**
1	C-GAWF CONSTRUCTION, INC.		575.00		25,875.00
2	HUB Construction, Inc.		650.00		29,250.00
3	K & R BUILDERS, INC.		570.00		25,650.00
4	EARTH BUILDERS, L.P.		550.00		24,750.00
0020	509(B) 1328	CLASS A CONCRETE	56.800	CY	
	Engineer's Estimate		**450.00**		**25,560.00**
1	C-GAWF CONSTRUCTION, INC.		575.00		32,660.00
2	HUB Construction, Inc.		600.00		34,080.00
3	K & R BUILDERS, INC.		580.00		32,944.00
4	EARTH BUILDERS, L.P.		800.00		45,440.00
0021	511(A) 1332	REINFORCING STEEL	19,160.000	LB	
	Engineer's Estimate		**1.00**		**19,160.00**
1	C-GAWF CONSTRUCTION, INC.		1.13		21,650.80
2	HUB Construction, Inc.		1.00		19,160.00
3	K & R BUILDERS, INC.		0.97		18,585.20
4	EARTH BUILDERS, L.P.		1.00		19,160.00
0022	514(A) 6010	PILES, FURNISHED (HP 10X42)	192.000	LF	
	Engineer's Estimate		**25.00**		**4,800.00**
1	C-GAWF CONSTRUCTION, INC.		35.00		6,720.00
2	HUB Construction, Inc.		40.00		7,680.00
3	K & R BUILDERS, INC.		31.50		6,048.00
4	EARTH BUILDERS, L.P.		30.00		5,760.00
0023	514(A) 6011	PILES, FURNISHED (HP 12X53)	450.000	LF	
	Engineer's Estimate		**35.00**		**15,750.00**
1	C-GAWF CONSTRUCTION, INC.		40.00		18,000.00
2	HUB Construction, Inc.		50.00		22,500.00
3	K & R BUILDERS, INC.		38.68		17,406.00
4	EARTH BUILDERS, L.P.		35.00		15,750.00

Letting Date: April 19, 2012, 10:30 A.M.
Call Order: 040 **Contract ID:** 120152

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0002	**BRIDGE A**				
0024	514(B) 6292	PILES, DRIVEN (HP 10X42)	192.000	LF	
	Engineer's Estimate		**10.00**		**1,920.00**
1	C-GAWF CONSTRUCTION, INC.		8.00		1,536.00
2	HUB Construction, Inc.		10.00		1,920.00
3	K & R BUILDERS, INC.		13.50		2,592.00
4	EARTH BUILDERS, L.P.		30.00		5,760.00
0025	514(B) 6294	PILES, DRIVEN (HP 12X53)	450.000	LF	
	Engineer's Estimate		**10.00**		**4,500.00**
1	C-GAWF CONSTRUCTION, INC.		8.00		3,600.00
2	HUB Construction, Inc.		10.00		4,500.00
3	K & R BUILDERS, INC.		16.58		7,461.00
4	EARTH BUILDERS, L.P.		30.00		13,500.00
0026	601(B) 1353	TYPE I-A PLAIN RIPRAP	330.000	TON	
	Engineer's Estimate		**35.00**		**11,550.00**
1	C-GAWF CONSTRUCTION, INC.		36.50		12,045.00
2	HUB Construction, Inc.		40.00		13,200.00
3	K & R BUILDERS, INC.		41.71		13,764.30
4	EARTH BUILDERS, L.P.		60.00		19,800.00
0027	601(I) 6312	FILTER FABRIC (RIPRAP)	250.000	SY	
	Engineer's Estimate		**4.00**		**1,000.00**
1	C-GAWF CONSTRUCTION, INC.		3.25		812.50
2	HUB Construction, Inc.		35.00		8,750.00
3	K & R BUILDERS, INC.		11.10		2,775.00
4	EARTH BUILDERS, L.P.		5.00		1,250.00
0028	613(H) 6204	6" PERFORATED PIPE UNDERDRAIN ROUND	52.000	LF	
	Engineer's Estimate		**25.00**		**1,300.00**
1	C-GAWF CONSTRUCTION, INC.		20.00		1,040.00
2	HUB Construction, Inc.		20.00		1,040.00
3	K & R BUILDERS, INC.		40.50		2,106.00
4	EARTH BUILDERS, L.P.		15.00		780.00
0029	613(I) 6207	6" NON-PERF.PIPE UNDERDRAIN RND.	80.000	LF	
	Engineer's Estimate		**15.00**		**1,200.00**
1	C-GAWF CONSTRUCTION, INC.		20.00		1,600.00
2	HUB Construction, Inc.		25.00		2,000.00
3	K & R BUILDERS, INC.		38.50		3,080.00
4	EARTH BUILDERS, L.P.		15.00		1,200.00
0030	619(D) 1397	REMOVAL OF EXISTING BRIDGE STRUCTURE	1.000	LSUM	
	Engineer's Estimate		**5,000.00**		**5,000.00**
1	C-GAWF CONSTRUCTION, INC.		7,500.00		7,500.00
2	HUB Construction, Inc.		5,000.00		5,000.00
3	K & R BUILDERS, INC.		6,250.00		6,250.00
4	EARTH BUILDERS, L.P.		15,000.00		15,000.00
0031	623(F) 6033	GUARDRAIL ANCHOR UNIT (TYPE II)	4.000	EA	
	Engineer's Estimate		**2,500.00**		**10,000.00**
1	C-GAWF CONSTRUCTION, INC.		2,450.00		9,800.00
2	HUB Construction, Inc.		2,500.00		10,000.00
3	K & R BUILDERS, INC.		2,394.00		9,576.00
4	EARTH BUILDERS, L.P.		2,250.00		9,000.00

Letting Date: April 19, 2012, 10:30 A.M.
Call Order: 040 **Contract ID:** 120152

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section:	**0002**	**BRIDGE A**	
0032	880(J) 8905	CONSTRUCTION TRAFFIC CONTROL	1.000 LSUM
	Engineer's Estimate	**10,000.00**	**10,000.00**
1	C-GAWF CONSTRUCTION, INC.	3,200.00	3,200.00
2	HUB Construction, Inc.	5,500.00	5,500.00
3	K & R BUILDERS, INC.	3,240.00	3,240.00
4	EARTH BUILDERS, L.P.	8,000.00	8,000.00

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section:	**0003**	**STAKING**	
0033	642(B) 0096	CONSTRUCTION STAKING LEVEL II	1.000 LSUM
	Engineer's Estimate	**10,000.00**	**10,000.00**
1	C-GAWF CONSTRUCTION, INC.	4,750.00	4,750.00
2	HUB Construction, Inc.	4,000.00	4,000.00
3	K & R BUILDERS, INC.	7,200.00	7,200.00
4	EARTH BUILDERS, L.P.	15,000.00	15,000.00

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section:	**0004**	**CONSTRUCTION**	
0034	641 1399	MOBILIZATION	1.000 LSUM
	Engineer's Estimate	**20,000.00**	**20,000.00**
1	C-GAWF CONSTRUCTION, INC.	13,775.00	13,775.00
2	HUB Construction, Inc.	15,000.00	15,000.00
3	K & R BUILDERS, INC.	25,000.00	25,000.00
4	EARTH BUILDERS, L.P.	25,000.00	25,000.00