Letting Date: April 19, 2012, 10:30 A.M.
Call Order: 060 **Contract ID:** 120153
J/P No.: 21654(04) **Project No.:** BRO-107D(087)CI **Contract Time:**
County: BRYAN
Description: BRIDGE AND APPROACHES COUNTY ROAD (NS-381) : OVER J-N CREEK, 2.5 MILES NORTH OF US-70E. PROJECT LENGTH = 0.283 MILES

	VENDORNAME	PROPOSALITEMTO		
	Engineer's Estimate	547,348.15		
1	HUB Construction, Inc.	580,850.90	106.12	100.00
2	K & R BUILDERS, INC.	656,505.10	119.94	113.02
3	EARTH BUILDERS, L.P.	763,281.40	139.45	131.41

Letting Date: April 19, 2012, 10:30 A.M.
Call Order: 060 **Contract ID:** 120153

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0001	**ROADWAY**			
0001	201(A) 0102	CLEARING AND GRUBBING	1.000 LSUM	
	Engineer's Estimate		**5,000.00**	**5,000.00**
1	HUB Construction, Inc.		10,000.00	10,000.00
2	K & R BUILDERS, INC.		26,500.00	26,500.00
3	EARTH BUILDERS, L.P.		5,000.00	5,000.00
0002	202(A) 0183	UNCLASSIFIED EXCAVATION	5,452.000 CY	
	Engineer's Estimate		**6.00**	**32,712.00**
1	HUB Construction, Inc.		7.00	38,164.00
2	K & R BUILDERS, INC.		7.12	38,818.24
3	EARTH BUILDERS, L.P.		10.00	54,520.00
0003	202(D) 0184	UNCLASSIFIED BORROW	6,356.000 CY	
	Engineer's Estimate		**7.00**	**44,492.00**
1	HUB Construction, Inc.		8.00	50,848.00
2	K & R BUILDERS, INC.		10.12	64,322.72
3	EARTH BUILDERS, L.P.		15.00	95,340.00
0004	205(A) 4229	TYPE A-SALVAGED TOPSOIL	1.000 LSUM	
	Engineer's Estimate		**6,270.00**	**6,270.00**
1	HUB Construction, Inc.		5,500.00	5,500.00
2	K & R BUILDERS, INC.		8,550.00	8,550.00
3	EARTH BUILDERS, L.P.		10,000.00	10,000.00
0005	221(C) 2801	TEMPORARY SILT FENCE	1,970.000 LF	
	Engineer's Estimate		**2.00**	**3,940.00**
1	HUB Construction, Inc.		3.00	5,910.00
2	K & R BUILDERS, INC.		2.37	4,668.90
3	EARTH BUILDERS, L.P.		3.00	5,910.00
0006	221(F) 0100	TEMPORARY SILT DIKE	360.000 LF	
	Engineer's Estimate		**7.00**	**2,520.00**
1	HUB Construction, Inc.		6.00	2,160.00
2	K & R BUILDERS, INC.		9.68	3,484.80
3	EARTH BUILDERS, L.P.		6.00	2,160.00
0007	230(A) 2806	SOLID SLAB SODDING	9,024.000 SY	
	Engineer's Estimate		**2.00**	**18,048.00**
1	HUB Construction, Inc.		2.50	22,560.00
2	K & R BUILDERS, INC.		2.25	20,304.00
3	EARTH BUILDERS, L.P.		3.00	27,072.00
0008	233(A) 2817	VEGETATIVE MULCHING	4.200 AC	
	Engineer's Estimate		**400.00**	**1,680.00**
1	HUB Construction, Inc.		300.00	1,260.00
2	K & R BUILDERS, INC.		800.00	3,360.00
3	EARTH BUILDERS, L.P.		800.00	3,360.00
0009	402(E) 0225	TRAFFIC BOUND SURFACE COURSE TYPE E	1,287.000 TON	
	Engineer's Estimate		**25.00**	**32,175.00**
1	HUB Construction, Inc.		25.00	32,175.00
2	K & R BUILDERS, INC.		26.00	33,462.00
3	EARTH BUILDERS, L.P.		30.00	38,610.00

Letting Date: April 19, 2012, 10:30 A.M.
Call Order: 060 **Contract ID:** 120153

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0001 ROADWAY					
0010	509(D) 0325	CLASS C CONCRETE	88.700	CY	
	Engineer's Estimate		**280.00**		**24,836.00**
1	HUB Construction, Inc.		250.00		22,175.00
2	K & R BUILDERS, INC.		322.50		28,605.75
3	EARTH BUILDERS, L.P.		400.00		35,480.00
0011	613(B) 4528	28" X 20" CORR. GALV. STEEL PIPE ARCH	42.000	LF	
	Engineer's Estimate		**35.00**		**1,470.00**
1	HUB Construction, Inc.		30.00		1,260.00
2	K & R BUILDERS, INC.		30.50		1,281.00
3	EARTH BUILDERS, L.P.		40.00		1,680.00
0012	613(B) 4530	42" X 29" CORR. GALV. STEEL PIPE ARCH	314.000	LF	
	Engineer's Estimate		**45.00**		**14,130.00**
1	HUB Construction, Inc.		50.00		15,700.00
2	K & R BUILDERS, INC.		40.62		12,754.68
3	EARTH BUILDERS, L.P.		60.00		18,840.00
0013	613(M) 7187	TYPE B4 CULVERT END TREATMENT	2.000	EA	
	Engineer's Estimate		**1,150.00**		**2,300.00**
1	HUB Construction, Inc.		750.00		1,500.00
2	K & R BUILDERS, INC.		1,410.00		2,820.00
3	EARTH BUILDERS, L.P.		500.00		1,000.00
0014	613(M) 7188	TYPE C4 CULVERT END TREATMENT	2.000	EA	
	Engineer's Estimate		**1,500.00**		**3,000.00**
1	HUB Construction, Inc.		1,205.00		2,410.00
2	K & R BUILDERS, INC.		2,150.00		4,300.00
3	EARTH BUILDERS, L.P.		500.00		1,000.00
0015	613(M) 7193	TYPE CC4 CULVERT END TREATMENT	4.000	EA	
	Engineer's Estimate		**2,000.00**		**8,000.00**
1	HUB Construction, Inc.		1,800.00		7,200.00
2	K & R BUILDERS, INC.		2,725.00		10,900.00
3	EARTH BUILDERS, L.P.		500.00		2,000.00
0016	850(A) 8110	SHEET ALUMINUM SIGNS	17.000	SF	
	Engineer's Estimate		**18.00**		**306.00**
1	HUB Construction, Inc.		20.00		340.00
2	K & R BUILDERS, INC.		19.48		331.16
3	EARTH BUILDERS, L.P.		30.00		510.00
0017	851(D) 8597	FLANGE CHANNEL POSTS(4 LB/FT)	36.000	LF	
	Engineer's Estimate		**10.50**		**378.00**
1	HUB Construction, Inc.		15.00		540.00
2	K & R BUILDERS, INC.		10.95		394.20
3	EARTH BUILDERS, L.P.		20.00		720.00
0018	853 9033	DELINEATORS(TYPE 2, CODE 1)	9.000	EA	
	Engineer's Estimate		**20.00**		**180.00**
1	HUB Construction, Inc.		15.00		135.00
2	K & R BUILDERS, INC.		36.53		328.77
3	EARTH BUILDERS, L.P.		50.00		450.00

Letting Date: April 19, 2012, 10:30 A.M.
Call Order: 060 **Contract ID:** 120153

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section: 0002	**BRIDGE**		
0019	501(B) 1307	SUBSTRUCTURE EXCAVATION COMMON	84.000 CY
	Engineer's Estimate	**18.00**	**1,512.00**
1	HUB Construction, Inc.	12.00	1,008.00
2	K & R BUILDERS, INC.	9.50	798.00
3	EARTH BUILDERS, L.P.	50.00	4,200.00
0020	501(D) 6353	UNCLASSIFIED BACKFILL	82.000 CY
	Engineer's Estimate	**19.00**	**1,558.00**
1	HUB Construction, Inc.	12.00	984.00
2	K & R BUILDERS, INC.	13.75	1,127.50
3	EARTH BUILDERS, L.P.	50.00	4,100.00
0021	503(A) 1313	PRESTRESSED CONCRETE BEAMS (TYPE IV)	356.670 LF
	Engineer's Estimate	**195.00**	**69,550.65**
1	HUB Construction, Inc.	220.00	78,467.40
2	K & R BUILDERS, INC.	246.00	87,740.82
3	EARTH BUILDERS, L.P.	220.00	78,467.40
0022	504(B) 1305	SAW-CUT GROOVING	275.000 SY
	Engineer's Estimate	**5.90**	**1,622.50**
1	HUB Construction, Inc.	10.00	2,750.00
2	K & R BUILDERS, INC.	9.75	2,681.25
3	EARTH BUILDERS, L.P.	10.00	2,750.00
0023	504(E) 1380	CONCRETE RAIL (TR1)	245.000 LF
	Engineer's Estimate	**60.00**	**14,700.00**
1	HUB Construction, Inc.	75.00	18,375.00
2	K & R BUILDERS, INC.	77.50	18,987.50
3	EARTH BUILDERS, L.P.	100.00	24,500.00
0024	506(A) 1322	STRUCTURAL STEEL	350.000 LB
	Engineer's Estimate	**4.00**	**1,400.00**
1	HUB Construction, Inc.	2.50	875.00
2	K & R BUILDERS, INC.	4.25	1,487.50
3	EARTH BUILDERS, L.P.	10.00	3,500.00
0025	507(A) 6172	WEATHERING STEEL FIXED BEARING ASSEMBLY	4.000 EA
	Engineer's Estimate	**1,100.00**	**4,400.00**
1	HUB Construction, Inc.	500.00	2,000.00
2	K & R BUILDERS, INC.	1,100.00	4,400.00
3	EARTH BUILDERS, L.P.	500.00	2,000.00
0026	507(B) 6176	WEATHERING STEEL EXPANSION BEARING ASSEMBLY	4.000 EA
	Engineer's Estimate	**1,100.00**	**4,400.00**
1	HUB Construction, Inc.	500.00	2,000.00
2	K & R BUILDERS, INC.	1,100.00	4,400.00
3	EARTH BUILDERS, L.P.	500.00	2,000.00
0027	509(A) 1326	CLASS AA CONCRETE	69.800 CY
	Engineer's Estimate	**500.00**	**34,900.00**
1	HUB Construction, Inc.	550.00	38,390.00
2	K & R BUILDERS, INC.	558.00	38,948.40
3	EARTH BUILDERS, L.P.	550.00	38,390.00

Letting Date: April 19, 2012, 10:30 A.M.
Call Order: 060 **Contract ID:** 120153

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0002	**BRIDGE**			
0028	509(B) 1328	CLASS A CONCRETE	53.800 CY	
	Engineer's Estimate		**500.00**	**26,900.00**
1	HUB Construction, Inc.		600.00	32,280.00
2	K & R BUILDERS, INC.		597.50	32,145.50
3	EARTH BUILDERS, L.P.		800.00	43,040.00
0029	511(A) 1332	REINFORCING STEEL	23,180.000 LB	
	Engineer's Estimate		**1.00**	**23,180.00**
1	HUB Construction, Inc.		1.00	23,180.00
2	K & R BUILDERS, INC.		0.96	22,252.80
3	EARTH BUILDERS, L.P.		1.00	23,180.00
0030	514(A) 6010	PILES, FURNISHED (HP 10X42)	762.000 LF	
	Engineer's Estimate		**30.00**	**22,860.00**
1	HUB Construction, Inc.		40.00	30,480.00
2	K & R BUILDERS, INC.		31.50	24,003.00
3	EARTH BUILDERS, L.P.		30.00	22,860.00
0031	514(B) 6292	PILES, DRIVEN (HP 10X42)	762.000 LF	
	Engineer's Estimate		**14.00**	**10,668.00**
1	HUB Construction, Inc.		10.00	7,620.00
2	K & R BUILDERS, INC.		13.50	10,287.00
3	EARTH BUILDERS, L.P.		30.00	22,860.00
0032	601(B) 1353	TYPE I-A PLAIN RIPRAP	1,430.000 TON	
	Engineer's Estimate		**35.00**	**50,050.00**
1	HUB Construction, Inc.		35.00	50,050.00
2	K & R BUILDERS, INC.		38.03	54,382.90
3	EARTH BUILDERS, L.P.		50.00	71,500.00
0033	601(C) 1355	TYPE I-A FILTER BLANKET	380.000 TON	
	Engineer's Estimate		**30.00**	**11,400.00**
1	HUB Construction, Inc.		30.00	11,400.00
2	K & R BUILDERS, INC.		28.00	10,640.00
3	EARTH BUILDERS, L.P.		35.00	13,300.00
0034	619(D) 1397	REMOVAL OF EXISTING BRIDGE STRUCTURE	1.000 LSUM	
	Engineer's Estimate		**2,000.00**	**2,000.00**
1	HUB Construction, Inc.		5,000.00	5,000.00
2	K & R BUILDERS, INC.		6,750.00	6,750.00
3	EARTH BUILDERS, L.P.		15,000.00	15,000.00
0035	623(F) 6033	GUARDRAIL ANCHOR UNIT (TYPE II)	3.000 EA	
	Engineer's Estimate		**2,100.00**	**6,300.00**
1	HUB Construction, Inc.		2,500.00	7,500.00
2	K & R BUILDERS, INC.		2,428.90	7,286.70
3	EARTH BUILDERS, L.P.		2,250.00	6,750.00
0036	623(F) 6034	GUARDRAIL ANCHOR UNIT (TYPE III)	1.000 EA	
	Engineer's Estimate		**1,800.00**	**1,800.00**
1	HUB Construction, Inc.		2,200.00	2,200.00
2	K & R BUILDERS, INC.		2,185.41	2,185.41
3	EARTH BUILDERS, L.P.		2,100.00	2,100.00

Letting Date: April 19, 2012, 10:30 A.M.
Call Order: 060 **Contract ID:** 120153

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section: 0002	**BRIDGE**		
0037	880(J) 8905	CONSTRUCTION TRAFFIC CONTROL	1.000 LSUM
	Engineer's Estimate	**2,000.00**	**2,000.00**
1	HUB Construction, Inc.	5,000.00	5,000.00
2	K & R BUILDERS, INC.	2,250.00	2,250.00
3	EARTH BUILDERS, L.P.	5,000.00	5,000.00

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section: 0003	**STAKING**		
0038	642(B) 0096	CONSTRUCTION STAKING LEVEL II	1.000 LSUM
	Engineer's Estimate	**6,000.00**	**6,000.00**
1	HUB Construction, Inc.	5,000.00	5,000.00
2	K & R BUILDERS, INC.	7,061.50	7,061.50
3	EARTH BUILDERS, L.P.	10,000.00	10,000.00

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section: 0004	**CONSTRUCTION**		
0039	220 2800	SWPPP DOCUMENTATION AND MANAGEMENT	1.000 LSUM
	Engineer's Estimate	**5,000.00**	**5,000.00**
1	HUB Construction, Inc.	1,500.00	1,500.00
2	K & R BUILDERS, INC.	4,100.00	4,100.00
3	EARTH BUILDERS, L.P.	5,000.00	5,000.00
0040	641 1399	MOBILIZATION	1.000 LSUM
	Engineer's Estimate	**26,000.00**	**26,000.00**
1	HUB Construction, Inc.	20,000.00	20,000.00
2	K & R BUILDERS, INC.	26,000.00	26,000.00
3	EARTH BUILDERS, L.P.	38,000.00	38,000.00

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section: 0005	**NON-PARTICIPATING**		
0041	624(C) 4459	FENCE-STYLE SWF (5 BARBED WIRE)	3,022.000 LF
	Engineer's Estimate	**5.00**	**15,110.00**
1	HUB Construction, Inc.	4.75	14,354.50
2	K & R BUILDERS, INC.	6.05	18,283.10
3	EARTH BUILDERS, L.P.	6.00	18,132.00
0042	624(D) 4470	GATE, GALVANIZED STEEL	4.000 EA
	Engineer's Estimate	**650.00**	**2,600.00**
1	HUB Construction, Inc.	150.00	600.00
2	K & R BUILDERS, INC.	780.00	3,120.00
3	EARTH BUILDERS, L.P.	750.00	3,000.00