Letting Date: April 19, 2012, 10:30 A.M.
Call Order: 280 **Contract ID:** 120161
J/P No.: 20584(04) **Project No.:** BRF-146C(054)CI **Contract Time:**
County: MCINTOSH
Description: BRIDGE AND APPROACHES COUNTY ROAD (NS-398) : OVER MILL CREEK, 4.0 MILES SOUTH OF SH-9. PROJECT LENGTH = 0.226 MILES

	VENDORNAME	PROPOSALITEMTO		
	Engineer's Estimate	417,436.35		
1	C-GAWF CONSTRUCTION, INC.	448,077.30	107.34	100.00
2	K & R BUILDERS, INC.	496,694.37	118.99	110.85

Letting Date: April 19, 2012, 10:30 A.M.
Call Order: 280 **Contract ID:** 120161

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0001	**ROADWAY**				
0001	201(A) 0102	CLEARING AND GRUBBING	1.000	LSUM	
	Engineer's Estimate		**25,000.00**		**25,000.00**
1	C-GAWF CONSTRUCTION, INC.		12,500.00		12,500.00
2	K & R BUILDERS, INC.		23,500.00		23,500.00
0002	202(H) 0185	EARTHWORK	1.000	LSUM	
	Engineer's Estimate		**15,000.00**		**15,000.00**
1	C-GAWF CONSTRUCTION, INC.		70,000.00		70,000.00
2	K & R BUILDERS, INC.		72,500.00		72,500.00
0003	221(C) 2801	TEMPORARY SILT FENCE	200.000	LF	
	Engineer's Estimate		**3.00**		**600.00**
1	C-GAWF CONSTRUCTION, INC.		9.00		1,800.00
2	K & R BUILDERS, INC.		4.25		850.00
0004	221(F) 0100	TEMPORARY SILT DIKE	150.000	LF	
	Engineer's Estimate		**8.00**		**1,200.00**
1	C-GAWF CONSTRUCTION, INC.		9.00		1,350.00
2	K & R BUILDERS, INC.		11.00		1,650.00
0005	230(A) 2806	SOLID SLAB SODDING	6,100.000	SY	
	Engineer's Estimate		**2.50**		**15,250.00**
1	C-GAWF CONSTRUCTION, INC.		2.25		13,725.00
2	K & R BUILDERS, INC.		2.34		14,274.00
0006	233(A) 2817	VEGETATIVE MULCHING	2.600	AC	
	Engineer's Estimate		**500.00**		**1,300.00**
1	C-GAWF CONSTRUCTION, INC.		795.00		2,067.00
2	K & R BUILDERS, INC.		695.00		1,807.00
0007	402(E) 0225	TRAFFIC BOUND SURFACE COURSE TYPE E	700.000	TON	
	Engineer's Estimate		**35.00**		**24,500.00**
1	C-GAWF CONSTRUCTION, INC.		27.50		19,250.00
2	K & R BUILDERS, INC.		30.76		21,532.00
0008	509(D) 0325	CLASS C CONCRETE	10.000	CY	
	Engineer's Estimate		**300.00**		**3,000.00**
1	C-GAWF CONSTRUCTION, INC.		150.00		1,500.00
2	K & R BUILDERS, INC.		335.00		3,350.00
0009	613(B) 0689	18" CORR. GALV. STEEL PIPE	96.000	LF	
	Engineer's Estimate		**25.00**		**2,400.00**
1	C-GAWF CONSTRUCTION, INC.		25.00		2,400.00
2	K & R BUILDERS, INC.		25.25		2,424.00
0010	613(B) 0690	24" CORR. GALV. STEEL PIPE	42.000	LF	
	Engineer's Estimate		**30.00**		**1,260.00**
1	C-GAWF CONSTRUCTION, INC.		35.00		1,470.00
2	K & R BUILDERS, INC.		57.50		2,415.00
0011	613(L) 5726	18" PREFAB. CULVERT END SECTION, ROUND	6.000	EA	
	Engineer's Estimate		**350.00**		**2,100.00**
1	C-GAWF CONSTRUCTION, INC.		250.00		1,500.00
2	K & R BUILDERS, INC.		263.50		1,581.00

Letting Date: April 19, 2012, 10:30 A.M.
Call Order: 280 **Contract ID:** 120161

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0001 ROADWAY				
0012	613(L) 5730	24" PREFAB. CULVERT END SECTION, ROUND	2.000 EA	
	Engineer's Estimate		**500.00**	**1,000.00**
1	C-GAWF CONSTRUCTION, INC.		300.00	600.00
2	K & R BUILDERS, INC.		315.00	630.00
0013	850(A) 8110	SHEET ALUMINUM SIGNS	10.000 SF	
	Engineer's Estimate		**20.00**	**200.00**
1	C-GAWF CONSTRUCTION, INC.		12.50	125.00
2	K & R BUILDERS, INC.		26.40	264.00
0014	851(C) 8324	2" SQUARE TUBE POST	30.000 LF	
	Engineer's Estimate		**20.00**	**600.00**
1	C-GAWF CONSTRUCTION, INC.		12.50	375.00
2	K & R BUILDERS, INC.		12.00	360.00
0015	880(J) 8905	CONSTRUCTION TRAFFIC CONTROL	1.000 LSUM	
	Engineer's Estimate		**5,000.00**	**5,000.00**
1	C-GAWF CONSTRUCTION, INC.		2,150.00	2,150.00
2	K & R BUILDERS, INC.		2,200.00	2,200.00

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0002 BRIDGE				
0016	501(B) 1307	SUBSTRUCTURE EXCAVATION COMMON	84.000 CY	
	Engineer's Estimate		**20.00**	**1,680.00**
1	C-GAWF CONSTRUCTION, INC.		15.00	1,260.00
2	K & R BUILDERS, INC.		12.00	1,008.00
0017	501(D) 6353	UNCLASSIFIED BACKFILL	82.000 CY	
	Engineer's Estimate		**15.00**	**1,230.00**
1	C-GAWF CONSTRUCTION, INC.		25.00	2,050.00
2	K & R BUILDERS, INC.		13.75	1,127.50
0018	503(A) 1313	PRESTRESSED CONCRETE BEAMS (TYPE IV)	336.670 LF	
	Engineer's Estimate		**205.00**	**69,017.35**
1	C-GAWF CONSTRUCTION, INC.		225.00	75,750.75
2	K & R BUILDERS, INC.		214.00	72,047.38
0019	504(E) 1380	CONCRETE RAIL (TR1)	235.000 LF	
	Engineer's Estimate		**65.00**	**15,275.00**
1	C-GAWF CONSTRUCTION, INC.		60.00	14,100.00
2	K & R BUILDERS, INC.		80.00	18,800.00
0020	506(A) 1322	STRUCTURAL STEEL	512.000 LB	
	Engineer's Estimate		**2.00**	**1,024.00**
1	C-GAWF CONSTRUCTION, INC.		3.65	1,868.80
2	K & R BUILDERS, INC.		4.37	2,237.44
0021	507(A) 6172	WEATHERING STEEL FIXED BEARING ASSEMBLY	4.000 EA	
	Engineer's Estimate		**750.00**	**3,000.00**
1	C-GAWF CONSTRUCTION, INC.		999.00	3,996.00
2	K & R BUILDERS, INC.		1,100.00	4,400.00

Letting Date: April 19, 2012, 10:30 A.M.
Call Order: 280 **Contract ID:** 120161

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0002 BRIDGE				
0022	507(B) 6176	WEATHERING STEEL EXPANSION BEARING ASSEMBLY	4.000 EA	
	Engineer's Estimate		**750.00**	**3,000.00**
1	C-GAWF CONSTRUCTION, INC.		999.00	3,996.00
2	K & R BUILDERS, INC.		1,100.00	4,400.00
0023	509(A) 1326	CLASS AA CONCRETE	66.200 CY	
	Engineer's Estimate		**500.00**	**33,100.00**
1	C-GAWF CONSTRUCTION, INC.		525.00	34,755.00
2	K & R BUILDERS, INC.		577.50	38,230.50
0024	509(B) 1328	CLASS A CONCRETE	53.800 CY	
	Engineer's Estimate		**500.00**	**26,900.00**
1	C-GAWF CONSTRUCTION, INC.		550.00	29,590.00
2	K & R BUILDERS, INC.		607.50	32,683.50
0025	511(A) 1332	REINFORCING STEEL	22,375.000 LB	
	Engineer's Estimate		**1.00**	**22,375.00**
1	C-GAWF CONSTRUCTION, INC.		1.13	25,283.75
2	K & R BUILDERS, INC.		0.97	21,703.75
0026	514(A) 6010	PILES, FURNISHED (HP 10X42)	822.000 LF	
	Engineer's Estimate		**35.00**	**28,770.00**
1	C-GAWF CONSTRUCTION, INC.		35.00	28,770.00
2	K & R BUILDERS, INC.		31.50	25,893.00
0027	514(B) 6292	PILES, DRIVEN (HP 10X42)	822.000 LF	
	Engineer's Estimate		**20.00**	**16,440.00**
1	C-GAWF CONSTRUCTION, INC.		10.00	8,220.00
2	K & R BUILDERS, INC.		13.50	11,097.00
0028	601(B) 1353	TYPE I-A PLAIN RIPRAP	970.000 TON	
	Engineer's Estimate		**36.00**	**34,920.00**
1	C-GAWF CONSTRUCTION, INC.		39.00	37,830.00
2	K & R BUILDERS, INC.		40.14	38,935.80
0029	601(C) 1355	TYPE I-A FILTER BLANKET	237.000 TON	
	Engineer's Estimate		**35.00**	**8,295.00**
1	C-GAWF CONSTRUCTION, INC.		35.00	8,295.00
2	K & R BUILDERS, INC.		31.50	7,465.50
0030	619(B) 2500	REMOVAL OF BRIDGE ITEMS	1.000 LSUM	
	Engineer's Estimate		**12,000.00**	**12,000.00**
1	C-GAWF CONSTRUCTION, INC.		12,500.00	12,500.00
2	K & R BUILDERS, INC.		22,500.00	22,500.00
0031	623(F) 6034	GUARDRAIL ANCHOR UNIT (TYPE III)	4.000 EA	
	Engineer's Estimate		**2,500.00**	**10,000.00**
1	C-GAWF CONSTRUCTION, INC.		2,250.00	9,000.00
2	K & R BUILDERS, INC.		2,142.00	8,568.00

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0003 STAKING				

Letting Date: April 19, 2012, 10:30 A.M.
Call Order: 280 **Contract ID:** 120161

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section: 0003 STAKING			
0032	642(B) 0096	CONSTRUCTION STAKING LEVEL II	1.000 LSUM
	Engineer's Estimate	**5,000.00**	**5,000.00**
1	C-GAWF CONSTRUCTION, INC.	5,750.00	5,750.00
2	K & R BUILDERS, INC.	6,960.00	6,960.00

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section: 0004 CONSTRUCTION			
0033	220 2800	SWPPP DOCUMENTATION AND MANAGEMENT	1.000 LSUM
	Engineer's Estimate	**5,000.00**	**5,000.00**
1	C-GAWF CONSTRUCTION, INC.	4,500.00	4,500.00
2	K & R BUILDERS, INC.	4,100.00	4,100.00
0034	641 1552	MOBILIZATION	1.000 LSUM
	Engineer's Estimate	**22,000.00**	**22,000.00**
1	C-GAWF CONSTRUCTION, INC.	9,750.00	9,750.00
2	K & R BUILDERS, INC.	25,200.00	25,200.00