Letting Date: April 19, 2012, 10:30 A.M.
Call Order: 380 **Contract ID:** 120164
J/P No.: 15205(04) **Project No.:** BRF-056C(253)CI **Contract Time:**
County: OKMULGEE
Description: BRIDGE AND APPROACHES COUNTY ROAD (NS-390): OVER MONTEZUMA CREEK, 2.75 MILES NORTH OF I-40. PROJECT LENGTH = 0.196 MILES

	VENDORNAME	PROPOSALITEMTO		
1	SEWELL BROS., INC.	598,213.90	97.32	100.00
	Engineer's Estimate	614,667.00		
2	BELK BRIDGE, INC.	619,816.23	100.84	103.61
3	C-GAWF CONSTRUCTION, INC.	697,940.99	113.55	116.67
4	GLOVER & ASSOCIATES, INC.	705,243.24	114.74	117.89
5	B & B BRIDGE COMPANY, LLC	764,289.36	124.34	127.76

Letting Date: April 19, 2012, 10:30 A.M.
Call Order: 380 **Contract ID:** 120164

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0001	**ROADWAY**			
0001	201(A) 0102	CLEARING AND GRUBBING	1.000 LSUM	
	Engineer's Estimate		**10,000.00**	**10,000.00**
1	SEWELL BROS., INC.		5,000.00	5,000.00
2	BELK BRIDGE, INC.		12,000.00	12,000.00
3	C-GAWF CONSTRUCTION, INC.		7,500.00	7,500.00
4	GLOVER & ASSOCIATES, INC.		22,000.00	22,000.00
5	B & B BRIDGE COMPANY, LLC		18,000.00	18,000.00
0002	202(A) 0183	UNCLASSIFIED EXCAVATION	10,723.000 CY	
	Engineer's Estimate		**5.00**	**53,615.00**
1	SEWELL BROS., INC.		5.50	58,976.50
2	BELK BRIDGE, INC.		6.50	69,699.50
3	C-GAWF CONSTRUCTION, INC.		5.75	61,657.25
4	GLOVER & ASSOCIATES, INC.		6.75	72,380.25
5	B & B BRIDGE COMPANY, LLC		8.22	88,143.06
0003	202(D) 0184	UNCLASSIFIED BORROW	2,695.000 CY	
	Engineer's Estimate		**7.00**	**18,865.00**
1	SEWELL BROS., INC.		6.50	17,517.50
2	BELK BRIDGE, INC.		7.50	20,212.50
3	C-GAWF CONSTRUCTION, INC.		6.50	17,517.50
4	GLOVER & ASSOCIATES, INC.		7.00	18,865.00
5	B & B BRIDGE COMPANY, LLC		7.50	20,212.50
0004	205(A) 4229	TYPE A-SALVAGED TOPSOIL	1.000 LSUM	
	Engineer's Estimate		**12,500.00**	**12,500.00**
1	SEWELL BROS., INC.		3,500.00	3,500.00
2	BELK BRIDGE, INC.		6,000.00	6,000.00
3	C-GAWF CONSTRUCTION, INC.		7,500.00	7,500.00
4	GLOVER & ASSOCIATES, INC.		8,500.00	8,500.00
5	B & B BRIDGE COMPANY, LLC		10,000.00	10,000.00
0005	221(C) 2801	TEMPORARY SILT FENCE	1,062.000 LF	
	Engineer's Estimate		**2.50**	**2,655.00**
1	SEWELL BROS., INC.		1.65	1,752.30
2	BELK BRIDGE, INC.		1.00	1,062.00
3	C-GAWF CONSTRUCTION, INC.		2.20	2,336.40
4	GLOVER & ASSOCIATES, INC.		2.46	2,612.52
5	B & B BRIDGE COMPANY, LLC		1.55	1,646.10
0006	221(F) 0100	TEMPORARY SILT DIKE	334.000 LF	
	Engineer's Estimate		**8.00**	**2,672.00**
1	SEWELL BROS., INC.		12.00	4,008.00
2	BELK BRIDGE, INC.		4.00	1,336.00
3	C-GAWF CONSTRUCTION, INC.		8.00	2,672.00
4	GLOVER & ASSOCIATES, INC.		5.98	1,997.32
5	B & B BRIDGE COMPANY, LLC		10.74	3,587.16
0007	230(A) 2806	SOLID SLAB SODDING	8,256.000 SY	
	Engineer's Estimate		**2.50**	**20,640.00**
1	SEWELL BROS., INC.		1.60	13,209.60
2	BELK BRIDGE, INC.		1.48	12,218.88
3	C-GAWF CONSTRUCTION, INC.		2.25	18,576.00
4	GLOVER & ASSOCIATES, INC.		1.70	14,035.20
5	B & B BRIDGE COMPANY, LLC		1.48	12,218.88

Letting Date: April 19, 2012, 10:30 A.M.
Call Order: 380 **Contract ID:** 120164

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section: 0001 ROADWAY			
0008	233(A) 2817	VEGETATIVE MULCHING	2.000 AC
	Engineer's Estimate	**700.00**	**1,400.00**
1	SEWELL BROS., INC.	700.00	1,400.00
2	BELK BRIDGE, INC.	629.00	1,258.00
3	C-GAWF CONSTRUCTION, INC.	795.00	1,590.00
4	GLOVER & ASSOCIATES, INC.	720.61	1,441.22
5	B & B BRIDGE COMPANY, LLC	629.00	1,258.00
0009	303(A) 2100	AGGREGATE BASE TYPE A	562.000 CY
	Engineer's Estimate	**35.00**	**19,670.00**
1	SEWELL BROS., INC.	35.00	19,670.00
2	BELK BRIDGE, INC.	53.39	30,005.18
3	C-GAWF CONSTRUCTION, INC.	49.99	28,094.38
4	GLOVER & ASSOCIATES, INC.	52.00	29,224.00
5	B & B BRIDGE COMPANY, LLC	55.00	30,910.00
0010	402(E) 0225	TRAFFIC BOUND SURFACE COURSE TYPE E	574.000 TON
	Engineer's Estimate	**30.00**	**17,220.00**
1	SEWELL BROS., INC.	25.00	14,350.00
2	BELK BRIDGE, INC.	22.00	12,628.00
3	C-GAWF CONSTRUCTION, INC.	29.99	17,214.26
4	GLOVER & ASSOCIATES, INC.	28.00	16,072.00
5	B & B BRIDGE COMPANY, LLC	30.00	17,220.00
0011	408 5774	PRIME COAT	1,223.000 GAL
	Engineer's Estimate	**5.00**	**6,115.00**
1	SEWELL BROS., INC.	5.50	6,726.50
2	BELK BRIDGE, INC.	4.99	6,102.77
3	C-GAWF CONSTRUCTION, INC.	8.00	9,784.00
4	GLOVER & ASSOCIATES, INC.	1.00	1,223.00
5	B & B BRIDGE COMPANY, LLC	2.50	3,057.50
0012	411(C) 5960	SUPERPAVE, TYPE S4(PG 64-22 OK)	527.000 TON
	Engineer's Estimate	**80.00**	**42,160.00**
1	SEWELL BROS., INC.	105.00	55,335.00
2	BELK BRIDGE, INC.	84.53	44,547.31
3	C-GAWF CONSTRUCTION, INC.	150.00	79,050.00
4	GLOVER & ASSOCIATES, INC.	85.00	44,795.00
5	B & B BRIDGE COMPANY, LLC	100.00	52,700.00
0013	509(D) 0325	CLASS C CONCRETE	108.000 CY
	Engineer's Estimate	**350.00**	**37,800.00**
1	SEWELL BROS., INC.	300.00	32,400.00
2	BELK BRIDGE, INC.	275.00	29,700.00
3	C-GAWF CONSTRUCTION, INC.	275.00	29,700.00
4	GLOVER & ASSOCIATES, INC.	245.00	26,460.00
5	B & B BRIDGE COMPANY, LLC	400.00	43,200.00
0014	613(B) 0689	18" CORR. GALV. STEEL PIPE	105.000 LF
	Engineer's Estimate	**32.00**	**3,360.00**
1	SEWELL BROS., INC.	20.00	2,100.00
2	BELK BRIDGE, INC.	35.00	3,675.00
3	C-GAWF CONSTRUCTION, INC.	30.00	3,150.00
4	GLOVER & ASSOCIATES, INC.	47.00	4,935.00
5	B & B BRIDGE COMPANY, LLC	58.00	6,090.00

Letting Date: April 19, 2012, 10:30 A.M.
Call Order: 380 **Contract ID:** 120164

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0001	**ROADWAY**			
0015	613(B) 4819	96" CORR. GALV. STEEL PIPE	234.000 LF	
	Engineer's Estimate		**150.00**	**35,100.00**
1	SEWELL BROS., INC.		166.00	38,844.00
2	BELK BRIDGE, INC.		140.00	32,760.00
3	C-GAWF CONSTRUCTION, INC.		160.00	37,440.00
4	GLOVER & ASSOCIATES, INC.		102.00	23,868.00
5	B & B BRIDGE COMPANY, LLC		108.00	25,272.00
0016	613(L) 5726	18" PREFAB. CULVERT END SECTION, ROUND	6.000 EA	
	Engineer's Estimate		**400.00**	**2,400.00**
1	SEWELL BROS., INC.		110.00	660.00
2	BELK BRIDGE, INC.		225.00	1,350.00
3	C-GAWF CONSTRUCTION, INC.		250.00	1,500.00
4	GLOVER & ASSOCIATES, INC.		95.00	570.00
5	B & B BRIDGE COMPANY, LLC		130.00	780.00
0017	619(A) 0920	REMOVAL OF STRUCTURES & OBSTRUCTIONS	1.000 LSUM	
	Engineer's Estimate		**5,000.00**	**5,000.00**
1	SEWELL BROS., INC.		4,000.00	4,000.00
2	BELK BRIDGE, INC.		2,000.00	2,000.00
3	C-GAWF CONSTRUCTION, INC.		7,500.00	7,500.00
4	GLOVER & ASSOCIATES, INC.		14,500.00	14,500.00
5	B & B BRIDGE COMPANY, LLC		15,300.00	15,300.00
0018	619(B) 4728	REMOVAL OF ASPHALT PAVEMENT	2,087.000 SY	
	Engineer's Estimate		**2.50**	**5,217.50**
1	SEWELL BROS., INC.		2.50	5,217.50
2	BELK BRIDGE, INC.		4.00	8,348.00
3	C-GAWF CONSTRUCTION, INC.		3.00	6,261.00
4	GLOVER & ASSOCIATES, INC.		4.63	9,662.81
5	B & B BRIDGE COMPANY, LLC		4.64	9,683.68
0019	623 0100	(PL)GUARDRAIL CURBING	4.000 EA	
	Engineer's Estimate		**750.00**	**3,000.00**
1	SEWELL BROS., INC.		525.00	2,100.00
2	BELK BRIDGE, INC.		600.00	2,400.00
3	C-GAWF CONSTRUCTION, INC.		600.00	2,400.00
4	GLOVER & ASSOCIATES, INC.		492.50	1,970.00
5	B & B BRIDGE COMPANY, LLC		1,000.00	4,000.00
0020	623(A) 0932	BEAM GUARDRAIL W-BEAM SINGLE	425.000 LF	
	Engineer's Estimate		**20.00**	**8,500.00**
1	SEWELL BROS., INC.		11.00	4,675.00
2	BELK BRIDGE, INC.		15.00	6,375.00
3	C-GAWF CONSTRUCTION, INC.		16.50	7,012.50
4	GLOVER & ASSOCIATES, INC.		10.37	4,407.25
5	B & B BRIDGE COMPANY, LLC		15.00	6,375.00
0021	623(G) 8571	GUARDRAIL END TREATMENT (GET)	4.000 EA	
	Engineer's Estimate		**2,500.00**	**10,000.00**
1	SEWELL BROS., INC.		2,255.00	9,020.00
2	BELK BRIDGE, INC.		2,150.00	8,600.00
3	C-GAWF CONSTRUCTION, INC.		2,365.00	9,460.00
4	GLOVER & ASSOCIATES, INC.		2,100.50	8,402.00
5	B & B BRIDGE COMPANY, LLC		2,150.00	8,600.00

Letting Date: April 19, 2012, 10:30 A.M.
Call Order: 380 **Contract ID:** 120164

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0001	**ROADWAY**			
0022	623(I) 8675	GUARDRAIL BRIDGE CONNECTION-TYPE A	4.000 EA	
	Engineer's Estimate		**1,850.00**	**7,400.00**
1	SEWELL BROS., INC.		1,550.00	6,200.00
2	BELK BRIDGE, INC.		1,150.00	4,600.00
3	C-GAWF CONSTRUCTION, INC.		1,265.00	5,060.00
4	GLOVER & ASSOCIATES, INC.		1,500.00	6,000.00
5	B & B BRIDGE COMPANY, LLC		1,150.00	4,600.00
0023	853 9033	DELINEATORS(TYPE 2, CODE 1)	8.000 EA	
	Engineer's Estimate		**20.00**	**160.00**
1	SEWELL BROS., INC.		9.00	72.00
2	BELK BRIDGE, INC.		10.00	80.00
3	C-GAWF CONSTRUCTION, INC.		11.00	88.00
4	GLOVER & ASSOCIATES, INC.		25.00	200.00
5	B & B BRIDGE COMPANY, LLC		10.00	80.00
0024	854(A) 8800	TRAFFIC STRIPE(PAINT)(4" WIDE)	4,140.000 LF	
	Engineer's Estimate		**0.50**	**2,070.00**
1	SEWELL BROS., INC.		0.35	1,449.00
2	BELK BRIDGE, INC.		0.30	1,242.00
3	C-GAWF CONSTRUCTION, INC.		0.35	1,449.00
4	GLOVER & ASSOCIATES, INC.		0.31	1,283.40
5	B & B BRIDGE COMPANY, LLC		0.30	1,242.00
0025	880(J) 8905	CONSTRUCTION TRAFFIC CONTROL	1.000 LSUM	
	Engineer's Estimate		**5,000.00**	**5,000.00**
1	SEWELL BROS., INC.		7,250.00	7,250.00
2	BELK BRIDGE, INC.		5,500.00	5,500.00
3	C-GAWF CONSTRUCTION, INC.		6,050.00	6,050.00
4	GLOVER & ASSOCIATES, INC.		6,500.00	6,500.00
5	B & B BRIDGE COMPANY, LLC		5,500.00	5,500.00

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0002	**BRIDGE**			
0026	501(B) 1307	SUBSTRUCTURE EXCAVATION COMMON	220.000 CY	
	Engineer's Estimate		**15.00**	**3,300.00**
1	SEWELL BROS., INC.		10.00	2,200.00
2	BELK BRIDGE, INC.		10.00	2,200.00
3	C-GAWF CONSTRUCTION, INC.		15.00	3,300.00
4	GLOVER & ASSOCIATES, INC.		12.75	2,805.00
5	B & B BRIDGE COMPANY, LLC		30.00	6,600.00
0027	501(F) 6352	GRANULAR BACKFILL	102.000 CY	
	Engineer's Estimate		**25.00**	**2,550.00**
1	SEWELL BROS., INC.		40.00	4,080.00
2	BELK BRIDGE, INC.		70.00	7,140.00
3	C-GAWF CONSTRUCTION, INC.		125.00	12,750.00
4	GLOVER & ASSOCIATES, INC.		72.00	7,344.00
5	B & B BRIDGE COMPANY, LLC		80.00	8,160.00

Letting Date: April 19, 2012, 10:30 A.M.
Call Order: 380 **Contract ID:** 120164

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0002 BRIDGE				
0028	503(A) 1313	PRESTRESSED CONCRETE BEAMS (TYPE IV)	299.000 LF	
	Engineer's Estimate		**205.00**	**61,295.00**
1	SEWELL BROS., INC.		210.00	62,790.00
2	BELK BRIDGE, INC.		225.00	67,275.00
3	C-GAWF CONSTRUCTION, INC.		245.00	73,255.00
4	GLOVER & ASSOCIATES, INC.		261.00	78,039.00
5	B & B BRIDGE COMPANY, LLC		260.00	77,740.00
0029	504(B) 1305	SAW-CUT GROOVING	254.400 SY	
	Engineer's Estimate		**5.00**	**1,272.00**
1	SEWELL BROS., INC.		5.00	1,272.00
2	BELK BRIDGE, INC.		8.00	2,035.20
3	C-GAWF CONSTRUCTION, INC.		10.00	2,544.00
4	GLOVER & ASSOCIATES, INC.		9.97	2,536.37
5	B & B BRIDGE COMPANY, LLC		7.86	1,999.58
0030	504(D) 6239	CONCRETE RAIL (TR3)	281.300 LF	
	Engineer's Estimate		**65.00**	**18,284.50**
1	SEWELL BROS., INC.		50.00	14,065.00
2	BELK BRIDGE, INC.		85.00	23,910.50
3	C-GAWF CONSTRUCTION, INC.		65.00	18,284.50
4	GLOVER & ASSOCIATES, INC.		82.00	23,066.60
5	B & B BRIDGE COMPANY, LLC		75.00	21,097.50
0031	506(A) 1322	STRUCTURAL STEEL	330.000 LB	
	Engineer's Estimate		**4.00**	**1,320.00**
1	SEWELL BROS., INC.		3.00	990.00
2	BELK BRIDGE, INC.		4.00	1,320.00
3	C-GAWF CONSTRUCTION, INC.		5.00	1,650.00
4	GLOVER & ASSOCIATES, INC.		4.15	1,369.50
5	B & B BRIDGE COMPANY, LLC		6.00	1,980.00
0032	507(A) 6172	WEATHERING STEEL FIXED BEARING ASSEMBLY	3.000 EA	
	Engineer's Estimate		**850.00**	**2,550.00**
1	SEWELL BROS., INC.		600.00	1,800.00
2	BELK BRIDGE, INC.		600.00	1,800.00
3	C-GAWF CONSTRUCTION, INC.		750.00	2,250.00
4	GLOVER & ASSOCIATES, INC.		1,800.00	5,400.00
5	B & B BRIDGE COMPANY, LLC		1,150.00	3,450.00
0033	507(B) 6176	WEATHERING STEEL EXPANSION BEARING ASSEMBLY	3.000 EA	
	Engineer's Estimate		**850.00**	**2,550.00**
1	SEWELL BROS., INC.		600.00	1,800.00
2	BELK BRIDGE, INC.		600.00	1,800.00
3	C-GAWF CONSTRUCTION, INC.		750.00	2,250.00
4	GLOVER & ASSOCIATES, INC.		1,800.00	5,400.00
5	B & B BRIDGE COMPANY, LLC		1,150.00	3,450.00
0034	509(A) 1326	CLASS AA CONCRETE	81.400 CY	
	Engineer's Estimate		**500.00**	**40,700.00**
1	SEWELL BROS., INC.		550.00	44,770.00
2	BELK BRIDGE, INC.		400.00	32,560.00
3	C-GAWF CONSTRUCTION, INC.		600.00	48,840.00
4	GLOVER & ASSOCIATES, INC.		610.00	49,654.00
5	B & B BRIDGE COMPANY, LLC		575.00	46,805.00

Letting Date: April 19, 2012, 10:30 A.M.
Call Order: 380 **Contract ID:** 120164

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0002	**BRIDGE**			
0035	509(B) 1328	CLASS A CONCRETE	79.400 CY	
	Engineer's Estimate		**500.00**	**39,700.00**
1	SEWELL BROS., INC.		550.00	43,670.00
2	BELK BRIDGE, INC.		400.00	31,760.00
3	C-GAWF CONSTRUCTION, INC.		650.00	51,610.00
4	GLOVER & ASSOCIATES, INC.		623.00	49,466.20
5	B & B BRIDGE COMPANY, LLC		575.00	45,655.00
0036	511(A) 1332	REINFORCING STEEL	32,440.000 LB	
	Engineer's Estimate		**1.00**	**32,440.00**
1	SEWELL BROS., INC.		1.00	32,440.00
2	BELK BRIDGE, INC.		1.50	48,660.00
3	C-GAWF CONSTRUCTION, INC.		1.13	36,657.20
4	GLOVER & ASSOCIATES, INC.		0.99	32,115.60
5	B & B BRIDGE COMPANY, LLC		1.06	34,386.40
0037	514(A) 6010	PILES, FURNISHED (HP 10X42)	80.000 LF	
	Engineer's Estimate		**30.00**	**2,400.00**
1	SEWELL BROS., INC.		28.00	2,240.00
2	BELK BRIDGE, INC.		18.00	1,440.00
3	C-GAWF CONSTRUCTION, INC.		35.00	2,800.00
4	GLOVER & ASSOCIATES, INC.		39.92	3,193.60
5	B & B BRIDGE COMPANY, LLC		35.00	2,800.00
0038	514(A) 6011	PILES, FURNISHED (HP 12X53)	218.000 LF	
	Engineer's Estimate		**30.00**	**6,540.00**
1	SEWELL BROS., INC.		31.50	6,867.00
2	BELK BRIDGE, INC.		20.00	4,360.00
3	C-GAWF CONSTRUCTION, INC.		40.00	8,720.00
4	GLOVER & ASSOCIATES, INC.		47.00	10,246.00
5	B & B BRIDGE COMPANY, LLC		45.00	9,810.00
0039	514(B) 6292	PILES, DRIVEN (HP 10X42)	80.000 LF	
	Engineer's Estimate		**15.00**	**1,200.00**
1	SEWELL BROS., INC.		12.00	960.00
2	BELK BRIDGE, INC.		9.00	720.00
3	C-GAWF CONSTRUCTION, INC.		12.00	960.00
4	GLOVER & ASSOCIATES, INC.		16.75	1,340.00
5	B & B BRIDGE COMPANY, LLC		35.00	2,800.00
0040	514(B) 6294	PILES, DRIVEN (HP 12X53)	218.000 LF	
	Engineer's Estimate		**15.00**	**3,270.00**
1	SEWELL BROS., INC.		13.50	2,943.00
2	BELK BRIDGE, INC.		10.00	2,180.00
3	C-GAWF CONSTRUCTION, INC.		12.00	2,616.00
4	GLOVER & ASSOCIATES, INC.		20.53	4,475.54
5	B & B BRIDGE COMPANY, LLC		30.00	6,540.00
0041	601(B) 1353	TYPE I-A PLAIN RIPRAP	388.000 TON	
	Engineer's Estimate		**35.00**	**13,580.00**
1	SEWELL BROS., INC.		39.00	15,132.00
2	BELK BRIDGE, INC.		35.00	13,580.00
3	C-GAWF CONSTRUCTION, INC.		42.50	16,490.00
4	GLOVER & ASSOCIATES, INC.		43.00	16,684.00
5	B & B BRIDGE COMPANY, LLC		35.00	13,580.00

Letting Date: April 19, 2012, 10:30 A.M.
Call Order: 380 **Contract ID:** 120164

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section:	**0002**	**BRIDGE**		
0042	601(C) 1355	TYPE I-A FILTER BLANKET	172.000 TON	
	Engineer's Estimate		**35.00**	**6,020.00**
1	SEWELL BROS., INC.		30.00	5,160.00
2	BELK BRIDGE, INC.		25.50	4,386.00
3	C-GAWF CONSTRUCTION, INC.		36.00	6,192.00
4	GLOVER & ASSOCIATES, INC.		34.00	5,848.00
5	B & B BRIDGE COMPANY, LLC		35.00	6,020.00
0043	613(H) 0450	6" PERFORATED PIPE UNDERDRAIN ROUND	60.000 LF	
	Engineer's Estimate		**12.00**	**720.00**
1	SEWELL BROS., INC.		24.00	1,440.00
2	BELK BRIDGE, INC.		45.00	2,700.00
3	C-GAWF CONSTRUCTION, INC.		20.00	1,200.00
4	GLOVER & ASSOCIATES, INC.		38.00	2,280.00
5	B & B BRIDGE COMPANY, LLC		30.00	1,800.00
0044	613(I) 1096	6" NON-PERF.PIPE UNDERDRAIN RND.	38.000 LF	
	Engineer's Estimate		**12.00**	**456.00**
1	SEWELL BROS., INC.		24.00	912.00
2	BELK BRIDGE, INC.		35.00	1,330.00
3	C-GAWF CONSTRUCTION, INC.		20.00	760.00
4	GLOVER & ASSOCIATES, INC.		41.47	1,575.86
5	B & B BRIDGE COMPANY, LLC		30.00	1,140.00
0045	619(D) 1397	REMOVAL OF EXISTING BRIDGE STRUCTURE	1.000 LSUM	
	Engineer's Estimate		**5,000.00**	**5,000.00**
1	SEWELL BROS., INC.		5,000.00	5,000.00
2	BELK BRIDGE, INC.		15,000.00	15,000.00
3	C-GAWF CONSTRUCTION, INC.		12,500.00	12,500.00
4	GLOVER & ASSOCIATES, INC.		25,000.00	25,000.00
5	B & B BRIDGE COMPANY, LLC		20,000.00	20,000.00

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section:	**0003**	**STAKING**		
0046	642(B) 0096	CONSTRUCTION STAKING LEVEL II	1.000 LSUM	
	Engineer's Estimate		**7,000.00**	**7,000.00**
1	SEWELL BROS., INC.		8,250.00	8,250.00
2	BELK BRIDGE, INC.		5,000.00	5,000.00
3	C-GAWF CONSTRUCTION, INC.		7,500.00	7,500.00
4	GLOVER & ASSOCIATES, INC.		11,000.00	11,000.00
5	B & B BRIDGE COMPANY, LLC		10,000.00	10,000.00

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section:	**0004**	**CONSTRUCTION**		

Letting Date: April 19, 2012, 10:30 A.M.

Call Order: 380 **Contract ID:** 120164

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section:	**0004**	**CONSTRUCTION**	
0047	220 2800	SWPPP DOCUMENTATION AND MANAGEMENT	1.000 LSUM
	Engineer's Estimate	**5,000.00**	**5,000.00**
1	SEWELL BROS., INC.	4,000.00	4,000.00
2	BELK BRIDGE, INC.	2,000.00	2,000.00
3	C-GAWF CONSTRUCTION, INC.	4,500.00	4,500.00
4	GLOVER & ASSOCIATES, INC.	2,500.00	2,500.00
5	B & B BRIDGE COMPANY, LLC	5,500.00	5,500.00
0048	641 1399	MOBILIZATION	1.000 LSUM
	Engineer's Estimate	**25,000.00**	**25,000.00**
1	SEWELL BROS., INC.	20,000.00	20,000.00
2	BELK BRIDGE, INC.	22,959.39	22,959.39
3	C-GAWF CONSTRUCTION, INC.	9,750.00	9,750.00
4	GLOVER & ASSOCIATES, INC.	22,000.00	22,000.00
5	B & B BRIDGE COMPANY, LLC	43,300.00	43,300.00