Letting Date: March 15, 2012, 10:30 A.M.
Call Order: 090 **Contract ID:** 120175
J/P No.: 28128(42) **Project No.:** BTOP-216N(001) **Contract Time:**
County: COMANCHE, STEPHENS
Description: SAFETY IMPROVEMENTS (FIBER OPTIC CABLE) I-44/US-62/SH-7: US-62 FROM 9.0 MILES W OF I-44, EXT E TO I-44, S TO SH-7, THEN EAST TO DUNCAN. PROJECT LENGTH = 44.90 MILES PREQUALIFICATION FOR THIS PROJECT HAS BEEN WAIVED, HOWEVER, ALL BIDDERS WILL BE REQUIRED TO PROVIDE VERIFICATION OF EXPERIENCE PRIOR TO RECEIVING BID DOCUMENTS. BOTH BID EXPRESS AND WRITTEN BIDS WILL BE ACCEPTED.

	VENDORNAME	PROPOSALITEMTO		
1	ROHL NETWORKS, LP	1,713,132.83	79.25	100.00
2	BEAR COMMUNICATIONS, LLC	2,035,394.66	94.16	118.81
3	TRANS-TEL CENTRAL, LLC	2,082,567.23	96.34	121.56
	Engineer's Estimate	2,161,625.50		
4	B & H CONSTRUCTION, LLC.	2,742,535.12	126.87	160.09
5	MASTEC NORTH AMERICA, INC.	3,673,549.44	169.94	214.43

Letting Date: March 15, 2012, 10:30 A.M.
Call Order: 090 **Contract ID:** 120175

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section:	**0001**	**TRAFFIC**		
0001	201(A) 0102	CLEARING AND GRUBBING	1.000 LSUM	
	Engineer's Estimate		**30,000.00**	**30,000.00**
1	ROHL NETWORKS, LP		4,950.00	4,950.00
2	BEAR COMMUNICATIONS, LLC		24,000.00	24,000.00
3	TRANS-TEL CENTRAL, LLC		1.00	1.00
4	B & H CONSTRUCTION, LLC.		25,000.00	25,000.00
5	MASTEC NORTH AMERICA, INC.		37,000.00	37,000.00
0002	221(C) 2801	TEMPORARY SILT FENCE	2,000.000 LF	
	Engineer's Estimate		**2.75**	**5,500.00**
1	ROHL NETWORKS, LP		6.25	12,500.00
2	BEAR COMMUNICATIONS, LLC		6.22	12,440.00
3	TRANS-TEL CENTRAL, LLC		5.17	10,340.00
4	B & H CONSTRUCTION, LLC.		5.00	10,000.00
5	MASTEC NORTH AMERICA, INC.		4.40	8,800.00
0003	230(A) 2806	SOLID SLAB SODDING	2,000.000 SY	
	Engineer's Estimate		**7.50**	**15,000.00**
1	ROHL NETWORKS, LP		6.05	12,100.00
2	BEAR COMMUNICATIONS, LLC		6.43	12,860.00
3	TRANS-TEL CENTRAL, LLC		5.17	10,340.00
4	B & H CONSTRUCTION, LLC.		5.00	10,000.00
5	MASTEC NORTH AMERICA, INC.		19.00	38,000.00
0004	509(B) 0321	CLASS A CONCRETE	26.240 CY	
	Engineer's Estimate		**650.00**	**17,056.00**
1	ROHL NETWORKS, LP		250.00	6,560.00
2	BEAR COMMUNICATIONS, LLC		150.27	3,943.08
3	TRANS-TEL CENTRAL, LLC		135.64	3,559.19
4	B & H CONSTRUCTION, LLC.		500.00	13,120.00
5	MASTEC NORTH AMERICA, INC.		750.00	19,680.00
0005	802(B) 8570	(PL)LIQUID TIGHT FLEXIBLE CONDUIT	364.000 LF	
	Engineer's Estimate		**15.00**	**5,460.00**
1	ROHL NETWORKS, LP		70.15	25,534.60
2	BEAR COMMUNICATIONS, LLC		79.14	28,806.96
3	TRANS-TEL CENTRAL, LLC		64.56	23,499.84
4	B & H CONSTRUCTION, LLC.		50.00	18,200.00
5	MASTEC NORTH AMERICA, INC.		81.50	29,666.00
0006	802(C) 8551	1 1/2" HIGH DENSITY PE PIPE - BORED	18,318.300 LF	
	Engineer's Estimate		**17.00**	**311,411.10**
1	ROHL NETWORKS, LP		9.75	178,603.43
2	BEAR COMMUNICATIONS, LLC		12.97	237,588.35
3	TRANS-TEL CENTRAL, LLC		11.52	211,026.82
4	B & H CONSTRUCTION, LLC.		46.00	842,641.80
5	MASTEC NORTH AMERICA, INC.		20.00	366,366.00
0007	802(C) 8556	1 1/2" HIGH DENSITY PE PIPE - TRENCHED	43,733.400 LF	
	Engineer's Estimate		**4.50**	**196,800.30**
1	ROHL NETWORKS, LP		7.95	347,680.53
2	BEAR COMMUNICATIONS, LLC		4.50	196,800.30
3	TRANS-TEL CENTRAL, LLC		4.61	201,610.97
4	B & H CONSTRUCTION, LLC.		9.00	393,600.60
5	MASTEC NORTH AMERICA, INC.		15.00	656,001.00

Letting Date: March 15, 2012, 10:30 A.M.
Call Order: 090 **Contract ID:** 120175

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0001 TRAFFIC					
0008	802(C) 8565	1 1/2" HIGH DENSITY PE PIPE - PLOWED	205,669.100	LF	
	Engineer's Estimate		**3.00**		**617,007.30**
1	ROHL NETWORKS, LP		2.45		503,889.30
2	BEAR COMMUNICATIONS, LLC		3.18		654,027.74
3	TRANS-TEL CENTRAL, LLC		3.10		637,574.21
4	B & H CONSTRUCTION, LLC.		2.20		452,472.02
5	MASTEC NORTH AMERICA, INC.		7.40		1,521,951.34
0009	802(D) 8375	4" ALUMINUM CONDUIT (EXPOSED)	2,117.000	LF	
	Engineer's Estimate		**50.00**		**105,850.00**
1	ROHL NETWORKS, LP		70.15		148,507.55
2	BEAR COMMUNICATIONS, LLC		79.14		167,539.38
3	TRANS-TEL CENTRAL, LLC		64.56		136,673.52
4	B & H CONSTRUCTION, LLC.		40.00		84,680.00
5	MASTEC NORTH AMERICA, INC.		81.50		172,535.50
0010	803(B) 8135	GROUND BOX (R3248)	141.000	EA	
	Engineer's Estimate		**1,000.00**		**141,000.00**
1	ROHL NETWORKS, LP		885.00		124,785.00
2	BEAR COMMUNICATIONS, LLC		838.03		118,162.23
3	TRANS-TEL CENTRAL, LLC		1,225.88		172,849.08
4	B & H CONSTRUCTION, LLC.		1,000.00		141,000.00
5	MASTEC NORTH AMERICA, INC.		1,400.00		197,400.00
0011	803(B) 8150	GROUND BOX (B2-48)	26.000	EA	
	Engineer's Estimate		**1,200.00**		**31,200.00**
1	ROHL NETWORKS, LP		1,276.00		33,176.00
2	BEAR COMMUNICATIONS, LLC		889.66		23,131.16
3	TRANS-TEL CENTRAL, LLC		1,575.27		40,957.02
4	B & H CONSTRUCTION, LLC.		1,500.00		39,000.00
5	MASTEC NORTH AMERICA, INC.		1,150.00		29,900.00
0012	804(B) 2916	REINFORCING STEEL	492.000	LB	
	Engineer's Estimate		**15.00**		**7,380.00**
1	ROHL NETWORKS, LP		3.60		1,771.20
2	BEAR COMMUNICATIONS, LLC		5.74		2,824.08
3	TRANS-TEL CENTRAL, LLC		1.59		782.28
4	B & H CONSTRUCTION, LLC.		35.00		17,220.00
5	MASTEC NORTH AMERICA, INC.		27.00		13,284.00
0013	818(A) 8715	(SP)FIBER OPTIC CABLE, 24 SMF	25,938.400	LF	
	Engineer's Estimate		**3.00**		**77,815.20**
1	ROHL NETWORKS, LP		0.80		20,750.72
2	BEAR COMMUNICATIONS, LLC		0.85		22,047.64
3	TRANS-TEL CENTRAL, LLC		1.02		26,457.17
4	B & H CONSTRUCTION, LLC.		0.50		12,969.20
5	MASTEC NORTH AMERICA, INC.		1.50		38,907.60
0014	818(A) 8730	(SP)FIBER OPTIC CABLE, 96 SMF	252,663.000	LF	
	Engineer's Estimate		**1.20**		**303,195.60**
1	ROHL NETWORKS, LP		0.75		189,497.25
2	BEAR COMMUNICATIONS, LLC		0.98		247,609.74
3	TRANS-TEL CENTRAL, LLC		0.89		224,870.07
4	B & H CONSTRUCTION, LLC.		0.50		126,331.50
5	MASTEC NORTH AMERICA, INC.		1.00		252,663.00

Letting Date: March 15, 2012, 10:30 A.M.
Call Order: 090 **Contract ID:** 120175

Line #	Item Number / Bidder	Item Description	Unit Price	Quantity/Unit	Ext Amount
Section: 0001 TRAFFIC					
0015	818(A) 8738	(SP) FIBER OPTIC CABLE, 24 INDOOR/OUTDOOR PLENUM		2,000.000 LF	
	Engineer's Estimate		**3.00**		**6,000.00**
1	ROHL NETWORKS, LP		0.85		1,700.00
2	BEAR COMMUNICATIONS, LLC		2.00		4,000.00
3	TRANS-TEL CENTRAL, LLC		5.13		10,260.00
4	B & H CONSTRUCTION, LLC.		40.00		80,000.00
5	MASTEC NORTH AMERICA, INC.		4.25		8,500.00
0016	818(B) 8745	(SP)FIBER OPTIC PATCH PANEL, 24 PORT		3.000 EA	
	Engineer's Estimate		**1,200.00**		**3,600.00**
1	ROHL NETWORKS, LP		575.00		1,725.00
2	BEAR COMMUNICATIONS, LLC		933.16		2,799.48
3	TRANS-TEL CENTRAL, LLC		815.67		2,447.01
4	B & H CONSTRUCTION, LLC.		18,750.00		56,250.00
5	MASTEC NORTH AMERICA, INC.		1,300.00		3,900.00
0017	818(B) 8755	(SP)FIBER OPTIC PATCH PANEL, 96 PORT		3.000 EA	
	Engineer's Estimate		**2,600.00**		**7,800.00**
1	ROHL NETWORKS, LP		1,995.00		5,985.00
2	BEAR COMMUNICATIONS, LLC		1,587.30		4,761.90
3	TRANS-TEL CENTRAL, LLC		1,503.08		4,509.24
4	B & H CONSTRUCTION, LLC.		18,750.00		56,250.00
5	MASTEC NORTH AMERICA, INC.		1,600.00		4,800.00
0018	818(C) 8735	(SP)FIBER OPTIC CABLE SPLICE		48.000 EA	
	Engineer's Estimate		**175.00**		**8,400.00**
1	ROHL NETWORKS, LP		87.50		4,200.00
2	BEAR COMMUNICATIONS, LLC		2,831.71		135,922.08
3	TRANS-TEL CENTRAL, LLC		52.32		2,511.36
4	B & H CONSTRUCTION, LLC.		300.00		14,400.00
5	MASTEC NORTH AMERICA, INC.		30.00		1,440.00
0019	818(D) 8740	(SP)FIBER OPTIC CABLE TERMINATION		240.000 EA	
	Engineer's Estimate		**155.00**		**37,200.00**
1	ROHL NETWORKS, LP		39.50		9,480.00
2	BEAR COMMUNICATIONS, LLC		70.97		17,032.80
3	TRANS-TEL CENTRAL, LLC		43.39		10,413.60
4	B & H CONSTRUCTION, LLC.		300.00		72,000.00
5	MASTEC NORTH AMERICA, INC.		30.00		7,200.00
0020	818(F) 8370	(SP) SHIELD ISOLATION PEDESTAL		15.000 EA	
	Engineer's Estimate		**450.00**		**6,750.00**
1	ROHL NETWORKS, LP		145.45		2,181.75
2	BEAR COMMUNICATIONS, LLC		236.40		3,546.00
3	TRANS-TEL CENTRAL, LLC		65.59		983.85
4	B & H CONSTRUCTION, LLC.		3,000.00		45,000.00
5	MASTEC NORTH AMERICA, INC.		1,025.00		15,375.00
0021	818(F) 8375	(SP) SHIELD ISOLATION PEDESTAL (MINI)		22.000 EA	
	Engineer's Estimate		**400.00**		**8,800.00**
1	ROHL NETWORKS, LP		182.50		4,015.00
2	BEAR COMMUNICATIONS, LLC		189.63		4,171.86
3	TRANS-TEL CENTRAL, LLC		109.53		2,409.66
4	B & H CONSTRUCTION, LLC.		1,000.00		22,000.00
5	MASTEC NORTH AMERICA, INC.		275.00		6,050.00

Letting Date: March 15, 2012, 10:30 A.M.
Call Order: 090 **Contract ID:** 120175

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section:	**0001**	**TRAFFIC**	
0022	818(G) 5570	(SP)FIBER OPTIC ROUTE SIGN & INSTALLATION	344.000 EA
	Engineer's Estimate	**100.00**	**34,400.00**
1	ROHL NETWORKS, LP	72.00	24,768.00
2	BEAR COMMUNICATIONS, LLC	103.27	35,524.88
3	TRANS-TEL CENTRAL, LLC	58.72	20,199.68
4	B & H CONSTRUCTION, LLC.	75.00	25,800.00
5	MASTEC NORTH AMERICA, INC.	75.00	25,800.00

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section:	**0002**	**TRAFFIC CONTROL**	
0023	876(A) 8482	(PL)TRUCK MOUNTED ATTENUATOR	130.000 SD
	Engineer's Estimate	**100.00**	**13,000.00**
1	ROHL NETWORKS, LP	15.00	1,950.00
2	BEAR COMMUNICATIONS, LLC	85.00	11,050.00
3	TRANS-TEL CENTRAL, LLC	126.82	16,486.60
4	B & H CONSTRUCTION, LLC.	110.00	14,300.00
5	MASTEC NORTH AMERICA, INC.	180.00	23,400.00
0024	880(I) 8902	FLAGGER	30.000 SD
	Engineer's Estimate	**100.00**	**3,000.00**
1	ROHL NETWORKS, LP	63.25	1,897.50
2	BEAR COMMUNICATIONS, LLC	572.00	17,160.00
3	TRANS-TEL CENTRAL, LLC	392.40	11,772.00
4	B & H CONSTRUCTION, LLC.	200.00	6,000.00
5	MASTEC NORTH AMERICA, INC.	720.00	21,600.00
0025	880(J) 8905	CONSTRUCTION TRAFFIC CONTROL	1.000 LSUM
	Engineer's Estimate	**20,000.00**	**20,000.00**
1	ROHL NETWORKS, LP	15,525.00	15,525.00
2	BEAR COMMUNICATIONS, LLC	17,550.00	17,550.00
3	TRANS-TEL CENTRAL, LLC	69,258.15	69,258.15
4	B & H CONSTRUCTION, LLC.	25,000.00	25,000.00
5	MASTEC NORTH AMERICA, INC.	11,500.00	11,500.00
0026	882(A) 8306	PORT.CHANGEABLE MESSAGE SIGN	130.000 SD
	Engineer's Estimate	**100.00**	**13,000.00**
1	ROHL NETWORKS, LP	15.00	1,950.00
2	BEAR COMMUNICATIONS, LLC	55.00	7,150.00
3	TRANS-TEL CENTRAL, LLC	126.82	16,486.60
4	B & H CONSTRUCTION, LLC.	110.00	14,300.00
5	MASTEC NORTH AMERICA, INC.	91.00	11,830.00

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section:	**0003**	**CONSTRUCTION**	

Letting Date: March 15, 2012, 10:30 A.M.

Call Order: 090 **Contract ID:** 120175

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section:	**0003**	**CONSTRUCTION**	
0027	220 2800	SWPPP DOCUMENTATION AND MANAGEMENT	1.000 LSUM
	Engineer's Estimate	**10,000.00**	**10,000.00**
1	ROHL NETWORKS, LP	14,950.00	14,950.00
2	BEAR COMMUNICATIONS, LLC	13,650.00	13,650.00
3	TRANS-TEL CENTRAL, LLC	9,683.86	9,683.86
4	B & H CONSTRUCTION, LLC.	50,000.00	50,000.00
5	MASTEC NORTH AMERICA, INC.	90,000.00	90,000.00
0028	641 1552	MOBILIZATION	1.000 LSUM
	Engineer's Estimate	**125,000.00**	**125,000.00**
1	ROHL NETWORKS, LP	12,500.00	12,500.00
2	BEAR COMMUNICATIONS, LLC	9,295.00	9,295.00
3	TRANS-TEL CENTRAL, LLC	204,604.45	204,604.45
4	B & H CONSTRUCTION, LLC.	75,000.00	75,000.00
5	MASTEC NORTH AMERICA, INC.	60,000.00	60,000.00