Letting Date: May 17, 2012, 10:30 A.M.
Call Order: 260 **Contract ID:** 120189
J/P No.: 23170(05) **Project No.:** SSP-274B(001)SS **Contract Time:**
County: OSAGE, WASHINGTON
Description: SAFETY IMPROVEMENT (INTERSECTION MODIFICATION) US-60: AT THE SH-123 JUNCTION. PROJECT LENGTH = 0.174 MILES

	VENDORNAME	PROPOSALITEMTO		
	Engineer's Estimate	747,399.42		
1	APAC-CENTRAL, INC.	834,070.86	111.60	100.00
2	SCHIRALLI CONSTRUCTION CORP.	874,920.98	117.06	104.90
3	DOBSON BROTHERS CONSTRUCTION CO.	1,196,731.29	160.12	143.48

Letting Date: May 17, 2012, 10:30 A.M.
Call Order: 260 **Contract ID:** 120189

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0001	**ROADWAY**			
0001	202(H) 0185	EARTHWORK	1.000 LSUM	
	Engineer's Estimate		**15,000.00**	**15,000.00**
1	APAC-CENTRAL, INC.		20,112.79	20,112.79
2	SCHIRALLI CONSTRUCTION CORP.		38,000.00	38,000.00
3	DOBSON BROTHERS CONSTRUCTION CO.		28,000.00	28,000.00
0002	221(C) 2801	TEMPORARY SILT FENCE	1,000.000 LF	
	Engineer's Estimate		**2.50**	**2,500.00**
1	APAC-CENTRAL, INC.		3.24	3,240.00
2	SCHIRALLI CONSTRUCTION CORP.		1.76	1,760.00
3	DOBSON BROTHERS CONSTRUCTION CO.		2.10	2,100.00
0003	221(F) 0100	TEMPORARY SILT DIKE	100.000 LF	
	Engineer's Estimate		**12.00**	**1,200.00**
1	APAC-CENTRAL, INC.		6.11	611.00
2	SCHIRALLI CONSTRUCTION CORP.		6.60	660.00
3	DOBSON BROTHERS CONSTRUCTION CO.		8.25	825.00
0004	230(A) 2806	SOLID SLAB SODDING	2,000.000 SY	
	Engineer's Estimate		**2.10**	**4,200.00**
1	APAC-CENTRAL, INC.		5.13	10,260.00
2	SCHIRALLI CONSTRUCTION CORP.		2.20	4,400.00
3	DOBSON BROTHERS CONSTRUCTION CO.		3.00	6,000.00
0005	307(B) 4210	CEMENT KILN DUST	363.000 TON	
	Engineer's Estimate		**50.00**	**18,150.00**
1	APAC-CENTRAL, INC.		113.74	41,287.62
2	SCHIRALLI CONSTRUCTION CORP.		83.00	30,129.00
3	DOBSON BROTHERS CONSTRUCTION CO.		230.00	83,490.00
0006	310(B) 0149	SUBGRADE, METHOD B	8,414.000 SY	
	Engineer's Estimate		**1.10**	**9,255.40**
1	APAC-CENTRAL, INC.		1.20	10,096.80
2	SCHIRALLI CONSTRUCTION CORP.		2.37	19,941.18
3	DOBSON BROTHERS CONSTRUCTION CO.		6.85	57,635.90
0007	317 4270	CEMENT TREATED BASE	8,216.000 SY	
	Engineer's Estimate		**14.50**	**119,132.00**
1	APAC-CENTRAL, INC.		18.29	150,270.64
2	SCHIRALLI CONSTRUCTION CORP.		14.00	115,024.00
3	DOBSON BROTHERS CONSTRUCTION CO.		19.00	156,104.00
0008	408 5774	PRIME COAT	1,791.000 GAL	
	Engineer's Estimate		**4.00**	**7,164.00**
1	APAC-CENTRAL, INC.		7.80	13,969.80
2	SCHIRALLI CONSTRUCTION CORP.		9.90	17,730.90
3	DOBSON BROTHERS CONSTRUCTION CO.		6.00	10,746.00
0009	414(A) 0210	P.C.CONCRETE PAVEMENT(PLACEMENT)	1,187.000 SY	
	Engineer's Estimate		**15.00**	**17,805.00**
1	APAC-CENTRAL, INC.		25.70	30,505.90
2	SCHIRALLI CONSTRUCTION CORP.		19.00	22,553.00
3	DOBSON BROTHERS CONSTRUCTION CO.		17.65	20,950.55

Letting Date: May 17, 2012, 10:30 A.M.
Call Order: 260 **Contract ID:** 120189

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section:	**0001**	**ROADWAY**			
0010	414(B) 5725	DOWEL JOINTED P.C. CONCRETE PAVEMENT(PLACEMENT)	6,606.000	SY	
	Engineer's Estimate		**19.00**		**125,514.00**
1	APAC-CENTRAL, INC.		21.12		139,518.72
2	SCHIRALLI CONSTRUCTION CORP.		26.00		171,756.00
3	DOBSON BROTHERS CONSTRUCTION CO.		37.00		244,422.00
0011	414(G) 5275	P.C. CONCRETE FOR PAVEMENT	2,367.000	CY	
	Engineer's Estimate		**105.00**		**248,535.00**
1	APAC-CENTRAL, INC.		113.24		268,039.08
2	SCHIRALLI CONSTRUCTION CORP.		105.00		248,535.00
3	DOBSON BROTHERS CONSTRUCTION CO.		165.00		390,555.00
0012	609(A) 0300	CONCRETE CURB (6" BARRIER-INTEGRAL)	951.000	LF	
	Engineer's Estimate		**5.00**		**4,755.00**
1	APAC-CENTRAL, INC.		11.64		11,069.64
2	SCHIRALLI CONSTRUCTION CORP.		7.20		6,847.20
3	DOBSON BROTHERS CONSTRUCTION CO.		11.25		10,698.75
0013	610(B) 5016	8" CONCRETE DRIVEWAY	107.000	SY	
	Engineer's Estimate		**55.00**		**5,885.00**
1	APAC-CENTRAL, INC.		65.96		7,057.72
2	SCHIRALLI CONSTRUCTION CORP.		58.00		6,206.00
3	DOBSON BROTHERS CONSTRUCTION CO.		90.00		9,630.00
0014	610(C) 5824	DECORATIVE MEDIAN CONCRETE	126.000	SY	
	Engineer's Estimate		**115.00**		**14,490.00**
1	APAC-CENTRAL, INC.		64.09		8,075.34
2	SCHIRALLI CONSTRUCTION CORP.		73.00		9,198.00
3	DOBSON BROTHERS CONSTRUCTION CO.		155.00		19,530.00
0015	619(B) 4727	REMOVAL OF CONCRETE PAVEMENT	171.000	SY	
	Engineer's Estimate		**10.00**		**1,710.00**
1	APAC-CENTRAL, INC.		12.39		2,118.69
2	SCHIRALLI CONSTRUCTION CORP.		10.80		1,846.80
3	DOBSON BROTHERS CONSTRUCTION CO.		12.50		2,137.50
0016	619(B) 4763	REMOVAL OF CONCRETE PAVEMENT W/ASPHALT OVERLAY	7,826.000	SY	
	Engineer's Estimate		**6.00**		**46,956.00**
1	APAC-CENTRAL, INC.		4.25		33,260.50
2	SCHIRALLI CONSTRUCTION CORP.		7.80		61,042.80
3	DOBSON BROTHERS CONSTRUCTION CO.		2.50		19,565.00
0017	619(C) 0924	SAWING PAVEMENT	661.000	LF	
	Engineer's Estimate		**3.50**		**2,313.50**
1	APAC-CENTRAL, INC.		3.71		2,452.31
2	SCHIRALLI CONSTRUCTION CORP.		4.20		2,776.20
3	DOBSON BROTHERS CONSTRUCTION CO.		8.00		5,288.00

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section:	**0002**	**TRAFFIC**			

Letting Date: May 17, 2012, 10:30 A.M.
Call Order: 260 **Contract ID:** 120189

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0002 TRAFFIC					
0018	804(A) 2915	STRUCTURAL CONCRETE	0.580	CY	
	Engineer's Estimate		**750.00**		**435.00**
1	APAC-CENTRAL, INC.		2,488.74		1,443.47
2	SCHIRALLI CONSTRUCTION CORP.		1,070.00		620.60
3	DOBSON BROTHERS CONSTRUCTION CO.		2,500.00		1,450.00
0019	804(B) 2916	REINFORCING STEEL	33.400	LB	
	Engineer's Estimate		**3.50**		**116.90**
1	APAC-CENTRAL, INC.		4.15		138.61
2	SCHIRALLI CONSTRUCTION CORP.		2.75		91.85
3	DOBSON BROTHERS CONSTRUCTION CO.		4.10		136.94
0020	805(B) 8732	(PL)RESET OF LIGHT POLE	1.000	EA	
	Engineer's Estimate		**500.00**		**500.00**
1	APAC-CENTRAL, INC.		3,370.16		3,370.16
2	SCHIRALLI CONSTRUCTION CORP.		4,200.00		4,200.00
3	DOBSON BROTHERS CONSTRUCTION CO.		4,000.00		4,000.00
0021	805(D) 8760	(PL)REMOVE & RESET GROUND MOUNTED SIGN	1.000	EA	
	Engineer's Estimate		**200.00**		**200.00**
1	APAC-CENTRAL, INC.		186.65		186.65
2	SCHIRALLI CONSTRUCTION CORP.		198.00		198.00
3	DOBSON BROTHERS CONSTRUCTION CO.		375.00		375.00
0022	850(A) 8110	SHEET ALUMINUM SIGNS	112.820	SF	
	Engineer's Estimate		**16.00**		**1,805.12**
1	APAC-CENTRAL, INC.		23.85		2,690.76
2	SCHIRALLI CONSTRUCTION CORP.		25.30		2,854.35
3	DOBSON BROTHERS CONSTRUCTION CO.		23.50		2,651.27
0023	851(C) 8327	2 1/4" SQUARE TUBE POST	179.500	LF	
	Engineer's Estimate		**10.00**		**1,795.00**
1	APAC-CENTRAL, INC.		9.33		1,674.74
2	SCHIRALLI CONSTRUCTION CORP.		10.80		1,938.60
3	DOBSON BROTHERS CONSTRUCTION CO.		9.25		1,660.38
0024	856(A) 8530	TRAFFIC STRIPE(MULTI-POLYMER)(4" WIDE)	7,550.000	LF	
	Engineer's Estimate		**0.75**		**5,662.50**
1	APAC-CENTRAL, INC.		0.43		3,246.50
2	SCHIRALLI CONSTRUCTION CORP.		0.49		3,699.50
3	DOBSON BROTHERS CONSTRUCTION CO.		0.50		3,775.00
0025	856(A) 8555	TRAFFIC STRIPE(MULTI-POLY.)(24" WIDE)	140.000	LF	
	Engineer's Estimate		**18.00**		**2,520.00**
1	APAC-CENTRAL, INC.		9.33		1,306.20
2	SCHIRALLI CONSTRUCTION CORP.		10.80		1,512.00
3	DOBSON BROTHERS CONSTRUCTION CO.		9.25		1,295.00
0026	856(B) 8860	TRAFFIC STRIPE(MULTI-POLY.)(ARROWS)	12.000	EA	
	Engineer's Estimate		**150.00**		**1,800.00**
1	APAC-CENTRAL, INC.		207.39		2,488.68
2	SCHIRALLI CONSTRUCTION CORP.		240.00		2,880.00
3	DOBSON BROTHERS CONSTRUCTION CO.		205.00		2,460.00

Letting Date: May 17, 2012, 10:30 A.M.
Call Order: 260 **Contract ID:** 120189

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0002 TRAFFIC				
0027	877(B) 8484	DELIVER PORTABLE LONGITUDINAL BARRIER	600.000 LF	
	Engineer's Estimate		**40.00**	**24,000.00**
1	APAC-CENTRAL, INC.		23.44	14,064.00
2	SCHIRALLI CONSTRUCTION CORP.		27.00	16,200.00
3	DOBSON BROTHERS CONSTRUCTION CO.		25.00	15,000.00
0028	877(C) 8486	RELOCATION OF PORTABLE LONGITUDINAL BARRIER	600.000 LF	
	Engineer's Estimate		**10.00**	**6,000.00**
1	APAC-CENTRAL, INC.		1.04	624.00
2	SCHIRALLI CONSTRUCTION CORP.		1.20	720.00
3	DOBSON BROTHERS CONSTRUCTION CO.		1.25	750.00
0029	880(J) 8905	CONSTRUCTION TRAFFIC CONTROL	1.000 LSUM	
	Engineer's Estimate		**13,000.00**	**13,000.00**
1	APAC-CENTRAL, INC.		17,820.40	17,820.40
2	SCHIRALLI CONSTRUCTION CORP.		20,600.00	20,600.00
3	DOBSON BROTHERS CONSTRUCTION CO.		20,000.00	20,000.00

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0003 STAKING				
0030	642(B) 0096	CONSTRUCTION STAKING LEVEL II	1.000 LSUM	
	Engineer's Estimate		**5,000.00**	**5,000.00**
1	APAC-CENTRAL, INC.		13,688.06	13,688.06
2	SCHIRALLI CONSTRUCTION CORP.		9,000.00	9,000.00
3	DOBSON BROTHERS CONSTRUCTION CO.		10,500.00	10,500.00

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0004 CONSTRUCTION				
0031	641 1552	MOBILIZATION	1.000 LSUM	
	Engineer's Estimate		**40,000.00**	**40,000.00**
1	APAC-CENTRAL, INC.		19,382.08	19,382.08
2	SCHIRALLI CONSTRUCTION CORP.		52,000.00	52,000.00
3	DOBSON BROTHERS CONSTRUCTION CO.		65,000.00	65,000.00