Letting Date: May 17, 2012, 10:30 A.M.
Call Order: 300 **Contract ID:** 120191
J/P No.: 25700(04) **Project No.:** BRO-177D(098)CI **Contract Time:**
County: WOODWARD
Description: BRIDGE AND APPROACHES COUNTY ROAD (EW-58): OVER DEEP CREEK 0.3 MILES NORTH AND 1.7 MILES WEST OF THE US-183/US-270 JCT NW OF SEILING. PROJECT LENGTH = 0.208 MILES

	VENDORNAME	PROPOSALITEMTO		
1	SEWELL BROS., INC.	677,094.40	98.48	100.00
	Engineer's Estimate	687,519.10		
2	K & R BUILDERS, INC.	694,982.89	101.09	102.64
3	Reece Construction Co, Inc.	762,278.57	110.87	112.58
4	King Construction CO., INC.	785,803.20	114.30	116.06

Letting Date: May 17, 2012, 10:30 A.M.
Call Order: 300 **Contract ID:** 120191

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0001	**ROADWAY**				
0001	202(H) 0185	EARTHWORK	1.000	LSUM	
	Engineer's Estimate		**30,000.00**		**30,000.00**
1	SEWELL BROS., INC.		40,000.00		40,000.00
2	K & R BUILDERS, INC.		44,000.00		44,000.00
3	Reece Construction Co, Inc.		39,500.00		39,500.00
4	King Construction CO., INC.		20,000.00		20,000.00
0002	221(C) 2801	TEMPORARY SILT FENCE	840.000	LF	
	Engineer's Estimate		**2.25**		**1,890.00**
1	SEWELL BROS., INC.		2.20		1,848.00
2	K & R BUILDERS, INC.		1.90		1,596.00
3	Reece Construction Co, Inc.		2.00		1,680.00
4	King Construction CO., INC.		2.00		1,680.00
0003	221(F) 0100	TEMPORARY SILT DIKE	1,050.000	LF	
	Engineer's Estimate		**6.00**		**6,300.00**
1	SEWELL BROS., INC.		7.00		7,350.00
2	K & R BUILDERS, INC.		3.00		3,150.00
3	Reece Construction Co, Inc.		6.60		6,930.00
4	King Construction CO., INC.		6.60		6,930.00
0004	230(A) 2806	SOLID SLAB SODDING	4,450.000	SY	
	Engineer's Estimate		**1.75**		**7,787.50**
1	SEWELL BROS., INC.		2.00		8,900.00
2	K & R BUILDERS, INC.		1.66		7,387.00
3	Reece Construction Co, Inc.		1.80		8,010.00
4	King Construction CO., INC.		1.80		8,010.00
0005	233(A) 2817	VEGETATIVE MULCHING	2.750	AC	
	Engineer's Estimate		**500.00**		**1,375.00**
1	SEWELL BROS., INC.		400.00		1,100.00
2	K & R BUILDERS, INC.		600.00		1,650.00
3	Reece Construction Co, Inc.		360.00		990.00
4	King Construction CO., INC.		360.00		990.00
0006	402(E) 0225	TRAFFIC BOUND SURFACE COURSE TYPE E	658.000	TON	
	Engineer's Estimate		**35.00**		**23,030.00**
1	SEWELL BROS., INC.		31.50		20,727.00
2	K & R BUILDERS, INC.		35.30		23,227.40
3	Reece Construction Co, Inc.		33.50		22,043.00
4	King Construction CO., INC.		32.00		21,056.00
0007	509(D) 0325	CLASS C CONCRETE	10.000	CY	
	Engineer's Estimate		**250.00**		**2,500.00**
1	SEWELL BROS., INC.		300.00		3,000.00
2	K & R BUILDERS, INC.		255.00		2,550.00
3	Reece Construction Co, Inc.		294.00		2,940.00
4	King Construction CO., INC.		300.00		3,000.00
0008	613(B) 4528	28" X 20" CORR. GALV. STEEL PIPE ARCH	162.000	LF	
	Engineer's Estimate		**30.00**		**4,860.00**
1	SEWELL BROS., INC.		30.00		4,860.00
2	K & R BUILDERS, INC.		25.00		4,050.00
3	Reece Construction Co, Inc.		24.00		3,888.00
4	King Construction CO., INC.		30.00		4,860.00

Letting Date: May 17, 2012, 10:30 A.M.
Call Order: 300 **Contract ID:** 120191

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section: 0001	**ROADWAY**		
0009	613(M) 7187	TYPE B4 CULVERT END TREATMENT	6.000 EA
	Engineer's Estimate	**1,000.00**	**6,000.00**
1	SEWELL BROS., INC.	1,000.00	6,000.00
2	K & R BUILDERS, INC.	1,075.00	6,450.00
3	Reece Construction Co, Inc.	1,630.00	9,780.00
4	King Construction CO., INC.	250.00	1,500.00

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section: 0002	**BRIDGE**		
0010	501(B) 1307	SUBSTRUCTURE EXCAVATION COMMON	86.000 CY
	Engineer's Estimate	**12.00**	**1,032.00**
1	SEWELL BROS., INC.	10.00	860.00
2	K & R BUILDERS, INC.	10.00	860.00
3	Reece Construction Co, Inc.	17.00	1,462.00
4	King Construction CO., INC.	45.00	3,870.00
0011	501(D) 6353	UNCLASSIFIED BACKFILL	68.000 CY
	Engineer's Estimate	**12.00**	**816.00**
1	SEWELL BROS., INC.	10.00	680.00
2	K & R BUILDERS, INC.	11.35	771.80
3	Reece Construction Co, Inc.	17.00	1,156.00
4	King Construction CO., INC.	40.00	2,720.00
0012	503(A) 1311	PRESTRESSED CONCRETE BEAMS (TYPE II)	548.510 LF
	Engineer's Estimate	**195.00**	**106,959.45**
1	SEWELL BROS., INC.	185.00	101,474.35
2	K & R BUILDERS, INC.	173.25	95,029.36
3	Reece Construction Co, Inc.	217.00	119,026.67
4	King Construction CO., INC.	190.00	104,216.90
0013	504(C) 6250	SEALED EXPANSION JOINT	66.960 LF
	Engineer's Estimate	**250.00**	**16,740.00**
1	SEWELL BROS., INC.	250.00	16,740.00
2	K & R BUILDERS, INC.	238.00	15,936.48
3	Reece Construction Co, Inc.	240.00	16,070.40
4	King Construction CO., INC.	150.00	10,044.00
0014	504(D) 6239	CONCRETE RAIL (TR3)	345.170 LF
	Engineer's Estimate	**55.00**	**18,984.35**
1	SEWELL BROS., INC.	65.00	22,436.05
2	K & R BUILDERS, INC.	75.50	26,060.34
3	Reece Construction Co, Inc.	84.00	28,994.28
4	King Construction CO., INC.	50.00	17,258.50
0015	506(A) 1322	STRUCTURAL STEEL	540.000 LB
	Engineer's Estimate	**3.75**	**2,025.00**
1	SEWELL BROS., INC.	4.00	2,160.00
2	K & R BUILDERS, INC.	2.75	1,485.00
3	Reece Construction Co, Inc.	3.10	1,674.00
4	King Construction CO., INC.	3.00	1,620.00

Letting Date: May 17, 2012, 10:30 A.M.
Call Order: 300 **Contract ID:** 120191

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0002 BRIDGE					
0016	507(A) 6172	WEATHERING STEEL FIXED BEARING ASSEMBLY	12.000	EA	
	Engineer's Estimate		**700.00**		**8,400.00**
1	SEWELL BROS., INC.		620.00		7,440.00
2	K & R BUILDERS, INC.		970.00		11,640.00
3	Reece Construction Co, Inc.		925.00		11,100.00
4	King Construction CO., INC.		600.00		7,200.00
0017	507(B) 6176	WEATHERING STEEL EXPANSION BEARING ASSEMBLY	12.000	EA	
	Engineer's Estimate		**700.00**		**8,400.00**
1	SEWELL BROS., INC.		620.00		7,440.00
2	K & R BUILDERS, INC.		970.00		11,640.00
3	Reece Construction Co, Inc.		925.00		11,100.00
4	King Construction CO., INC.		600.00		7,200.00
0018	509(A) 1326	CLASS AA CONCRETE	107.800	CY	
	Engineer's Estimate		**510.00**		**54,978.00**
1	SEWELL BROS., INC.		550.00		59,290.00
2	K & R BUILDERS, INC.		545.00		58,751.00
3	Reece Construction Co, Inc.		647.00		69,746.60
4	King Construction CO., INC.		750.00		80,850.00
0019	509(B) 1328	CLASS A CONCRETE	102.840	CY	
	Engineer's Estimate		**500.00**		**51,420.00**
1	SEWELL BROS., INC.		550.00		56,562.00
2	K & R BUILDERS, INC.		570.00		58,618.80
3	Reece Construction Co, Inc.		703.00		72,296.52
4	King Construction CO., INC.		750.00		77,130.00
0020	511(A) 1332	REINFORCING STEEL	39,872.000	LB	
	Engineer's Estimate		**0.90**		**35,884.80**
1	SEWELL BROS., INC.		1.00		39,872.00
2	K & R BUILDERS, INC.		0.90		35,884.80
3	Reece Construction Co, Inc.		0.80		31,897.60
4	King Construction CO., INC.		1.15		45,852.80
0021	514(A) 6010	PILES, FURNISHED (HP 10X42)	620.000	LF	
	Engineer's Estimate		**28.00**		**17,360.00**
1	SEWELL BROS., INC.		28.00		17,360.00
2	K & R BUILDERS, INC.		26.60		16,492.00
3	Reece Construction Co, Inc.		41.00		25,420.00
4	King Construction CO., INC.		32.00		19,840.00
0022	514(B) 6292	PILES, DRIVEN (HP 10X42)	620.000	LF	
	Engineer's Estimate		**15.00**		**9,300.00**
1	SEWELL BROS., INC.		12.00		7,440.00
2	K & R BUILDERS, INC.		11.40		7,068.00
3	Reece Construction Co, Inc.		6.00		3,720.00
4	King Construction CO., INC.		12.00		7,440.00
0023	516(A) 6093	DRILLED SHAFTS 42" DIAMETER	150.000	LF	
	Engineer's Estimate		**475.00**		**71,250.00**
1	SEWELL BROS., INC.		500.00		75,000.00
2	K & R BUILDERS, INC.		474.00		71,100.00
3	Reece Construction Co, Inc.		592.00		88,800.00
4	King Construction CO., INC.		650.00		97,500.00

Letting Date: May 17, 2012, 10:30 A.M.
Call Order: 300 **Contract ID:** 120191

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0002	**BRIDGE**			
0024	601(B) 1353	TYPE I-A PLAIN RIPRAP	2,283.000	TON
	Engineer's Estimate		**43.00**	**98,169.00**
1	SEWELL BROS., INC.		40.50	92,461.50
2	K & R BUILDERS, INC.		46.15	105,360.45
3	Reece Construction Co, Inc.		45.00	102,735.00
4	King Construction CO., INC.		50.00	114,150.00
0025	601(C) 1355	TYPE I-A FILTER BLANKET	641.000	TON
	Engineer's Estimate		**38.00**	**24,358.00**
1	SEWELL BROS., INC.		33.50	21,473.50
2	K & R BUILDERS, INC.		38.06	24,396.46
3	Reece Construction Co, Inc.		38.50	24,678.50
4	King Construction CO., INC.		45.00	28,845.00
0026	619(D) 1397	REMOVAL OF EXISTING BRIDGE STRUCTURE	1.000	LSUM
	Engineer's Estimate		**12,000.00**	**12,000.00**
1	SEWELL BROS., INC.		10,000.00	10,000.00
2	K & R BUILDERS, INC.		8,350.00	8,350.00
3	Reece Construction Co, Inc.		8,000.00	8,000.00
4	King Construction CO., INC.		20,000.00	20,000.00
0027	623(F) 6033	GUARDRAIL ANCHOR UNIT (TYPE II)	4.000	EA
	Engineer's Estimate		**2,000.00**	**8,000.00**
1	SEWELL BROS., INC.		2,150.00	8,600.00
2	K & R BUILDERS, INC.		2,532.00	10,128.00
3	Reece Construction Co, Inc.		2,110.00	8,440.00
4	King Construction CO., INC.		2,110.00	8,440.00
0028	880(J) 8905	CONSTRUCTION TRAFFIC CONTROL	1.000	LSUM
	Engineer's Estimate		**2,200.00**	**2,200.00**
1	SEWELL BROS., INC.		3,020.00	3,020.00
2	K & R BUILDERS, INC.		2,100.00	2,100.00
3	Reece Construction Co, Inc.		1,400.00	1,400.00
4	King Construction CO., INC.		1,400.00	1,400.00

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0003	**STAKING**			
0029	642(B) 0096	CONSTRUCTION STAKING LEVEL II	1.000	LSUM
	Engineer's Estimate		**5,500.00**	**5,500.00**
1	SEWELL BROS., INC.		5,500.00	5,500.00
2	K & R BUILDERS, INC.		5,750.00	5,750.00
3	Reece Construction Co, Inc.		5,000.00	5,000.00
4	King Construction CO., INC.		8,200.00	8,200.00

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0004	**CONSTRUCTION**			

Letting Date: May 17, 2012, 10:30 A.M.
Call Order: 300 **Contract ID:** 120191

Line #	Item Number		Item Description	Quantity/Unit	
	Bidder			Unit Price	Ext Amount
Section:	**0004**	**CONSTRUCTION**			
0030	220	2800	SWPPP DOCUMENTATION AND MANAGEMENT	1.000	LSUM
	Engineer's Estimate			**5,000.00**	**5,000.00**
1	SEWELL BROS., INC.			2,500.00	2,500.00
2	K & R BUILDERS, INC.			3,500.00	3,500.00
3	Reece Construction Co, Inc.			2,500.00	2,500.00
4	King Construction CO., INC.			4,000.00	4,000.00
0031	641	1399	MOBILIZATION	1.000	LSUM
	Engineer's Estimate			**45,000.00**	**45,000.00**
1	SEWELL BROS., INC.			25,000.00	25,000.00
2	K & R BUILDERS, INC.			30,000.00	30,000.00
3	Reece Construction Co, Inc.			31,300.00	31,300.00
4	King Construction CO., INC.			50,000.00	50,000.00