Letting Date: June 21, 2012, 10:30 A.M.
Call Order: 260 **Contract ID:** 120208
J/P No.: 28320(04) **Project No.:** STP-121C(152)CO **Contract Time:**
County: DELAWARE
Description: RESURFACE (ASPHALT) COUNTY ROAD (OLD SH-33/E 580): BEGIN AT US-412 EXTEND EAST. PROJECT LENGTH = 2.42 MILES

	VENDORNAME	PROPOSALITEMTO		
1	GLOVER & ASSOCIATES, INC.	498,118.77	86.17	100.00
	Engineer's Estimate	578,098.31		
2	MCGUIRE BROTHERS CONSTRUCTION, INC.	595,659.34	103.04	119.58
3	APAC-CENTRAL, INC.	686,493.82	118.75	137.82

Letting Date: June 21, 2012, 10:30 A.M.
Call Order: 260 **Contract ID:** 120208

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0001 ROADWAY					
0001	202(A) 0183	UNCLASSIFIED EXCAVATION	1,700.000	CY	
	Engineer's Estimate		**5.00**		**8,500.00**
1	GLOVER & ASSOCIATES, INC.		9.00		15,300.00
2	MCGUIRE BROTHERS CONSTRUCTION, INC.		8.50		14,450.00
3	APAC-CENTRAL, INC.		11.65		19,805.00
0002	202(E) 0186	SELECT BORROW	2,000.000	CY	
	Engineer's Estimate		**10.00**		**20,000.00**
1	GLOVER & ASSOCIATES, INC.		4.00		8,000.00
2	MCGUIRE BROTHERS CONSTRUCTION, INC.		8.50		17,000.00
3	APAC-CENTRAL, INC.		19.70		39,400.00
0003	205(A) 4229	TYPE A-SALVAGED TOPSOIL	1.000	LSUM	
	Engineer's Estimate		**7,500.00**		**7,500.00**
1	GLOVER & ASSOCIATES, INC.		5,000.00		5,000.00
2	MCGUIRE BROTHERS CONSTRUCTION, INC.		10,000.00		10,000.00
3	APAC-CENTRAL, INC.		17,400.00		17,400.00
0004	232(A) 2813	SEEDING METHOD A	3.500	AC	
	Engineer's Estimate		**1,250.00**		**4,375.00**
1	GLOVER & ASSOCIATES, INC.		2,400.00		8,400.00
2	MCGUIRE BROTHERS CONSTRUCTION, INC.		2,450.00		8,575.00
3	APAC-CENTRAL, INC.		1,465.00		5,127.50
0005	402(D) 0223	TRAFFIC BOUND SURFACE COURSE TYPE D	2,883.000	TON	
	Engineer's Estimate		**19.00**		**54,777.00**
1	GLOVER & ASSOCIATES, INC.		21.00		60,543.00
2	MCGUIRE BROTHERS CONSTRUCTION, INC.		24.00		69,192.00
3	APAC-CENTRAL, INC.		32.50		93,697.50
0006	408 5774	PRIME COAT	5,400.000	GAL	
	Engineer's Estimate		**5.00**		**27,000.00**
1	GLOVER & ASSOCIATES, INC.		0.50		2,700.00
2	MCGUIRE BROTHERS CONSTRUCTION, INC.		4.25		22,950.00
3	APAC-CENTRAL, INC.		4.70		25,380.00
0007	411(C) 5960	SUPERPAVE, TYPE S4(PG 64-22 OK)	4,033.000	TON	
	Engineer's Estimate		**80.00**		**322,640.00**
1	GLOVER & ASSOCIATES, INC.		73.00		294,409.00
2	MCGUIRE BROTHERS CONSTRUCTION, INC.		83.50		336,755.50
3	APAC-CENTRAL, INC.		84.00		338,772.00
0008	412 5267	COLD MILLING PAVEMENT	31,306.000	SY	
	Engineer's Estimate		**1.25**		**39,132.50**
1	GLOVER & ASSOCIATES, INC.		0.95		29,740.70
2	MCGUIRE BROTHERS CONSTRUCTION, INC.		1.40		43,828.40
3	APAC-CENTRAL, INC.		1.25		39,132.50
0009	619(B) 4780	REMOVAL OF GUARDRAIL	400.000	LF	
	Engineer's Estimate		**3.00**		**1,200.00**
1	GLOVER & ASSOCIATES, INC.		6.00		2,400.00
2	MCGUIRE BROTHERS CONSTRUCTION, INC.		3.00		1,200.00
3	APAC-CENTRAL, INC.		3.10		1,240.00

Letting Date: June 21, 2012, 10:30 A.M.
Call Order: 260 **Contract ID:** 120208

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0001 ROADWAY					
0010	623(A) 0932	BEAM GUARDRAIL W-BEAM SINGLE	600.000	LF	
	Engineer's Estimate		**16.00**		**9,600.00**
1	GLOVER & ASSOCIATES, INC.		17.00		10,200.00
2	MCGUIRE BROTHERS CONSTRUCTION, INC.		17.25		10,350.00
3	APAC-CENTRAL, INC.		16.20		9,720.00
0011	623(G) 8571	GUARDRAIL END TREATMENT (GET)	12.000	EA	
	Engineer's Estimate		**1,900.00**		**22,800.00**
1	GLOVER & ASSOCIATES, INC.		2,400.00		28,800.00
2	MCGUIRE BROTHERS CONSTRUCTION, INC.		2,400.00		28,800.00
3	APAC-CENTRAL, INC.		2,300.00		27,600.00
0012	629(A) 4958	MAILBOX INSTALLATION-SINGLE	22.000	EA	
	Engineer's Estimate		**85.00**		**1,870.00**
1	GLOVER & ASSOCIATES, INC.		110.00		2,420.00
2	MCGUIRE BROTHERS CONSTRUCTION, INC.		110.00		2,420.00
3	APAC-CENTRAL, INC.		102.75		2,260.50
0013	629(B) 4959	MAILBOX INSTALLATION-MULTIPLE	3.000	EA	
	Engineer's Estimate		**200.00**		**600.00**
1	GLOVER & ASSOCIATES, INC.		155.00		465.00
2	MCGUIRE BROTHERS CONSTRUCTION, INC.		165.00		495.00
3	APAC-CENTRAL, INC.		154.10		462.30
0014	629(C) 4960	MAILBOX	28.000	EA	
	Engineer's Estimate		**40.00**		**1,120.00**
1	GLOVER & ASSOCIATES, INC.		26.00		728.00
2	MCGUIRE BROTHERS CONSTRUCTION, INC.		27.00		756.00
3	APAC-CENTRAL, INC.		25.70		719.60
0015	629(D) 4961	REMOVAL OF MAILBOX INSTALLATION	27.000	EA	
	Engineer's Estimate		**25.00**		**675.00**
1	GLOVER & ASSOCIATES, INC.		39.00		1,053.00
2	MCGUIRE BROTHERS CONSTRUCTION, INC.		55.00		1,485.00
3	APAC-CENTRAL, INC.		102.75		2,774.25
0016	850(A) 8110	SHEET ALUMINUM SIGNS	20.000	SF	
	Engineer's Estimate		**35.00**		**700.00**
1	GLOVER & ASSOCIATES, INC.		21.00		420.00
2	MCGUIRE BROTHERS CONSTRUCTION, INC.		22.00		440.00
3	APAC-CENTRAL, INC.		20.55		411.00
0017	851(C) 8327	2 1/4" SQUARE TUBE POST	48.000	LF	
	Engineer's Estimate		**10.00**		**480.00**
1	GLOVER & ASSOCIATES, INC.		11.00		528.00
2	MCGUIRE BROTHERS CONSTRUCTION, INC.		11.00		528.00
3	APAC-CENTRAL, INC.		10.30		494.40
0018	853 9033	DELINEATORS(TYPE 2, CODE 1)	20.000	EA	
	Engineer's Estimate		**19.00**		**380.00**
1	GLOVER & ASSOCIATES, INC.		15.00		300.00
2	MCGUIRE BROTHERS CONSTRUCTION, INC.		15.00		300.00
3	APAC-CENTRAL, INC.		14.40		288.00

Letting Date: June 21, 2012, 10:30 A.M.
Call Order: 260 **Contract ID:** 120208

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0001 ROADWAY				
0019	854(A) 8800	TRAFFIC STRIPE(PAINT)(4" WIDE)	50,437.000 LF	
	Engineer's Estimate		**0.13**	**6,556.81**
1	GLOVER & ASSOCIATES, INC.		0.11	5,548.07
2	MCGUIRE BROTHERS CONSTRUCTION, INC.		0.12	6,052.44
3	APAC-CENTRAL, INC.		0.11	5,548.07
0020	855(A) 8825	TRAFFIC STRIPE(PLASTIC)(24" WIDE)	16.000 LF	
	Engineer's Estimate		**12.00**	**192.00**
1	GLOVER & ASSOCIATES, INC.		29.00	464.00
2	MCGUIRE BROTHERS CONSTRUCTION, INC.		27.00	432.00
3	APAC-CENTRAL, INC.		25.70	411.20
0021	880(J) 8905	CONSTRUCTION TRAFFIC CONTROL	1.000 LSUM	
	Engineer's Estimate		**8,000.00**	**8,000.00**
1	GLOVER & ASSOCIATES, INC.		1,700.00	1,700.00
2	MCGUIRE BROTHERS CONSTRUCTION, INC.		1,650.00	1,650.00
3	APAC-CENTRAL, INC.		11,150.00	11,150.00

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0002 STAKING				
0022	642(B) 0096	CONSTRUCTION STAKING LEVEL II	1.000 LSUM	
	Engineer's Estimate		**5,000.00**	**5,000.00**
1	GLOVER & ASSOCIATES, INC.		7,000.00	7,000.00
2	MCGUIRE BROTHERS CONSTRUCTION, INC.		8,000.00	8,000.00
3	APAC-CENTRAL, INC.		7,700.00	7,700.00

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0003 CONSTRUCTION				
0023	641 1399	MOBILIZATION	1.000 LSUM	
	Engineer's Estimate		**35,000.00**	**35,000.00**
1	GLOVER & ASSOCIATES, INC.		12,000.00	12,000.00
2	MCGUIRE BROTHERS CONSTRUCTION, INC.		10,000.00	10,000.00
3	APAC-CENTRAL, INC.		37,000.00	37,000.00