Letting Date: June 21, 2012, 10:30 A.M.
Call Order: 600 **Contract ID:** 120222
J/P No.: 28476(04) **Project No.:** STP-158D(193)CO **Contract Time:**
County: OTTAWA
Description: RESURFACE (ASPHALT) COUNTY ROAD (EW-5): FROM SH-137, EXTEND EAST THEN SOUTH TO I-44. PROJECT LENGTH = 7.60 MILES

	VENDORNAME	PROPOSALITEMTO		
1	GLOVER & ASSOCIATES, INC.	1,044,665.10	84.63	100.00
	Engineer's Estimate	1,234,445.50		
2	SWIFT CONSTRUCTION CO., INC. DBA SWIFT ASPHALT	1,245,781.03	100.92	119.25
3	APAC-CENTRAL, INC.	1,293,137.24	104.75	123.78

Letting Date: June 21, 2012, 10:30 A.M.
Call Order: 600 **Contract ID:** 120222

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0001	**ROADWAY - BASE BID**				
0001	221(C) 2801	TEMPORARY SILT FENCE	1,000.000	LF	
	Engineer's Estimate		**2.00**		**2,000.00**
1	GLOVER & ASSOCIATES, INC.		1.33		1,330.00
2	SWIFT CONSTRUCTION CO., INC. DBA SWIFT ASPHALT		4.15		4,150.00
3	APAC-CENTRAL, INC.		2.93		2,930.00
0002	221(F) 0100	TEMPORARY SILT DIKE	1,000.000	LF	
	Engineer's Estimate		**6.00**		**6,000.00**
1	GLOVER & ASSOCIATES, INC.		2.48		2,480.00
2	SWIFT CONSTRUCTION CO., INC. DBA SWIFT ASPHALT		15.95		15,950.00
3	APAC-CENTRAL, INC.		5.54		5,540.00
0003	230(A) 2806	SOLID SLAB SODDING	100.000	SY	
	Engineer's Estimate		**2.00**		**200.00**
1	GLOVER & ASSOCIATES, INC.		7.10		710.00
2	SWIFT CONSTRUCTION CO., INC. DBA SWIFT ASPHALT		7.64		764.00
3	APAC-CENTRAL, INC.		7.20		720.00
0004	303(A) 2100	AGGREGATE BASE TYPE A	320.000	CY	
	Engineer's Estimate		**44.00**		**14,080.00**
1	GLOVER & ASSOCIATES, INC.		44.00		14,080.00
2	SWIFT CONSTRUCTION CO., INC. DBA SWIFT ASPHALT		30.00		9,600.00
3	APAC-CENTRAL, INC.		93.46		29,907.20
0005	411(C) 5960	SUPERPAVE, TYPE S4(PG 64-22 OK)	11,075.000	TON	
	Engineer's Estimate		**78.00**		**863,850.00**
1	GLOVER & ASSOCIATES, INC.		64.00		708,800.00
2	SWIFT CONSTRUCTION CO., INC. DBA SWIFT ASPHALT		79.27		877,915.25
3	APAC-CENTRAL, INC.		75.91		840,703.25
0006	411(I) 6310	SUPERPAVE, TYPE S4(PATCH)(PG64-22OK)	63.000	TON	
	Engineer's Estimate		**200.00**		**12,600.00**
1	GLOVER & ASSOCIATES, INC.		195.00		12,285.00
2	SWIFT CONSTRUCTION CO., INC. DBA SWIFT ASPHALT		79.27		4,994.01
3	APAC-CENTRAL, INC.		234.70		14,786.10
0007	412 5267	COLD MILLING PAVEMENT	159.000	SY	
	Engineer's Estimate		**20.00**		**3,180.00**
1	GLOVER & ASSOCIATES, INC.		30.00		4,770.00
2	SWIFT CONSTRUCTION CO., INC. DBA SWIFT ASPHALT		20.00		3,180.00
3	APAC-CENTRAL, INC.		44.33		7,048.47
0008	619(C) 0924	SAWING PAVEMENT	50.000	LF	
	Engineer's Estimate		**6.00**		**300.00**
1	GLOVER & ASSOCIATES, INC.		25.00		1,250.00
2	SWIFT CONSTRUCTION CO., INC. DBA SWIFT ASPHALT		5.00		250.00
3	APAC-CENTRAL, INC.		12.26		613.00
0009	623(A) 0932	BEAM GUARDRAIL W-BEAM SINGLE	4,262.500	LF	
	Engineer's Estimate		**15.00**		**63,937.50**
1	GLOVER & ASSOCIATES, INC.		17.00		72,462.50
2	SWIFT CONSTRUCTION CO., INC. DBA SWIFT ASPHALT		22.55		96,119.38
3	APAC-CENTRAL, INC.		25.83		110,100.38

Letting Date: June 21, 2012, 10:30 A.M.
Call Order: 600 **Contract ID:** 120222

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section:	**0001**	**ROADWAY - BASE BID**		
0010	623(F) 5686	GUARDRAIL ANCHOR UNIT (TYPE D-BF)	8.000 EA	
	Engineer's Estimate		**1,600.00**	**12,800.00**
1	GLOVER & ASSOCIATES, INC.		1,600.00	12,800.00
2	SWIFT CONSTRUCTION CO., INC. DBA SWIFT ASPHALT		1,853.00	14,824.00
3	APAC-CENTRAL, INC.		1,796.97	14,375.76
0011	623(G) 8571	GUARDRAIL END TREATMENT (GET)	26.000 EA	
	Engineer's Estimate		**2,100.00**	**54,600.00**
1	GLOVER & ASSOCIATES, INC.		2,500.00	65,000.00
2	SWIFT CONSTRUCTION CO., INC. DBA SWIFT ASPHALT		2,145.00	55,770.00
3	APAC-CENTRAL, INC.		2,061.23	53,591.98

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section:	**0002**	**ROADWAY - ADD ALTERNATE 1 (DRIVES AND MAILBOX TURNOUTS)**		
0012	411(C) 5960	SUPERPAVE, TYPE S4(PG 64-22 OK)	209.000 TON	
	Engineer's Estimate		**65.00**	**13,585.00**
1	GLOVER & ASSOCIATES, INC.		80.00	16,720.00
2	SWIFT CONSTRUCTION CO., INC. DBA SWIFT ASPHALT		79.27	16,567.43
3	APAC-CENTRAL, INC.		75.91	15,865.19

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section:	**0003**	**ROADWAY - ADD ALTERNATE 2 (PEORIA SURFACING)**		
0013	411(C) 5960	SUPERPAVE, TYPE S4(PG 64-22 OK)	868.000 TON	
	Engineer's Estimate		**65.00**	**56,420.00**
1	GLOVER & ASSOCIATES, INC.		64.00	55,552.00
2	SWIFT CONSTRUCTION CO., INC. DBA SWIFT ASPHALT		79.27	68,806.36
3	APAC-CENTRAL, INC.		75.92	65,898.56

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section:	**0004**	**TRAFFIC - BASE BID**		
0014	850(A) 8110	SHEET ALUMINUM SIGNS	606.000 SF	
	Engineer's Estimate		**14.00**	**8,484.00**
1	GLOVER & ASSOCIATES, INC.		22.00	13,332.00
2	SWIFT CONSTRUCTION CO., INC. DBA SWIFT ASPHALT		23.10	13,998.60
3	APAC-CENTRAL, INC.		12.56	7,611.36
0015	851(C) 8324	2" SQUARE TUBE POST	1,092.000 LF	
	Engineer's Estimate		**6.50**	**7,098.00**
1	GLOVER & ASSOCIATES, INC.		9.00	9,828.00
2	SWIFT CONSTRUCTION CO., INC. DBA SWIFT ASPHALT		8.80	9,609.60
3	APAC-CENTRAL, INC.		10.46	11,422.32
0016	854(A) 8800	TRAFFIC STRIPE(PAINT)(4" WIDE)	160,520.000 LF	
	Engineer's Estimate		**0.15**	**24,078.00**
1	GLOVER & ASSOCIATES, INC.		0.06	9,631.20
2	SWIFT CONSTRUCTION CO., INC. DBA SWIFT ASPHALT		0.06	9,631.20
3	APAC-CENTRAL, INC.		0.10	16,052.00

Letting Date: June 21, 2012, 10:30 A.M.
Call Order: 600 **Contract ID:** 120222

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section:	**0004**	**TRAFFIC - BASE BID**		
0017	880(J) 8905	CONSTRUCTION TRAFFIC CONTROL	1.000 LSUM	
	Engineer's Estimate		**10,000.00**	**10,000.00**
1	GLOVER & ASSOCIATES, INC.		8,700.00	8,700.00
2	SWIFT CONSTRUCTION CO., INC. DBA SWIFT ASPHALT		7,600.00	7,600.00
3	APAC-CENTRAL, INC.		18,984.98	18,984.98

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section:	**0005**	**TRAFFIC - ADD ALTERNATE 2 (PEORIA SURFACING)**		
0018	854(A) 8800	TRAFFIC STRIPE(PAINT)(4" WIDE)	11,680.000 LF	
	Engineer's Estimate		**0.15**	**1,752.00**
1	GLOVER & ASSOCIATES, INC.		0.08	934.40
2	SWIFT CONSTRUCTION CO., INC. DBA SWIFT ASPHALT		0.09	1,051.20
3	APAC-CENTRAL, INC.		0.10	1,168.00

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section:	**0006**	**STAKING - BASE BID**		
0019	642(B) 0096	CONSTRUCTION STAKING LEVEL II	1.000 LSUM	
	Engineer's Estimate		**5,000.00**	**5,000.00**
1	GLOVER & ASSOCIATES, INC.		14,000.00	14,000.00
2	SWIFT CONSTRUCTION CO., INC. DBA SWIFT ASPHALT		15,000.00	15,000.00
3	APAC-CENTRAL, INC.		12,948.75	12,948.75

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section:	**0007**	**CONSTRUCTION - BASE BID**		
0020	641 1399	MOBILIZATION	1.000 LSUM	
	Engineer's Estimate		**74,481.00**	**74,481.00**
1	GLOVER & ASSOCIATES, INC.		20,000.00	20,000.00
2	SWIFT CONSTRUCTION CO., INC. DBA SWIFT ASPHALT		20,000.00	20,000.00
3	APAC-CENTRAL, INC.		62,869.94	62,869.94