Letting Date: August 16, 2012, 10:30 A.M.
Call Order: 390 **Contract ID:** 120298
J/P No.: 23482(11) **Project No.:** CIRB-261C(007)RB **Contract Time:**
County: PITTSBURG
Description: GRADE, DRAIN, AND SURFACE COUNTY ROAD (CROWDER BLOCKER ROAD) : FROM CAUSEWAY OVER LAKE EUFAULA 2.0 MILES EAST OF CROWDER, EXTEND EAST. PROJECT LENGTH = 0.417 MILES

	VENDORNAME	PROPOSALITEMTO		
1	MANHATTAN ROAD & BRIDGE COMPANY, LLC	2,318,698.35	96.34	100.00
	Engineer's Estimate	2,406,786.82		
2	C-GAWF CONSTRUCTION, INC.	2,459,537.28	102.19	106.07

Letting Date: August 16, 2012, 10:30 A.M.
Call Order: 390 **Contract ID:** 120298

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0001 ROADWAY					
0001	201(A) 0102	CLEARING AND GRUBBING	1.000	LSUM	
	Engineer's Estimate		**15,000.00**		**15,000.00**
1	MANHATTAN ROAD & BRIDGE COMPANY, LLC		30,000.00		30,000.00
2	C-GAWF CONSTRUCTION, INC.		4,995.00		4,995.00
0002	202(A) 0183	UNCLASSIFIED EXCAVATION	10,697.180	CY	
	Engineer's Estimate		**6.00**		**64,183.08**
1	MANHATTAN ROAD & BRIDGE COMPANY, LLC		4.00		42,788.72
2	C-GAWF CONSTRUCTION, INC.		8.75		93,600.33
0003	202(D) 0184	UNCLASSIFIED BORROW	22,988.370	CY	
	Engineer's Estimate		**8.90**		**204,596.49**
1	MANHATTAN ROAD & BRIDGE COMPANY, LLC		12.50		287,354.63
2	C-GAWF CONSTRUCTION, INC.		8.75		201,148.24
0004	202(D) 4781	UNCLASSIFIED BORROW (TOPSOIL)	6,848.000	CY	
	Engineer's Estimate		**2.00**		**13,696.00**
1	MANHATTAN ROAD & BRIDGE COMPANY, LLC		7.50		51,360.00
2	C-GAWF CONSTRUCTION, INC.		0.75		5,136.00
0005	221(B) 2801	TEMPORARY BALE BARRIER	1,530.000	LF	
	Engineer's Estimate		**2.50**		**3,825.00**
1	MANHATTAN ROAD & BRIDGE COMPANY, LLC		1.00		1,530.00
2	C-GAWF CONSTRUCTION, INC.		3.95		6,043.50
0006	221(C) 2801	TEMPORARY SILT FENCE	3,116.000	LF	
	Engineer's Estimate		**1.85**		**5,764.60**
1	MANHATTAN ROAD & BRIDGE COMPANY, LLC		1.00		3,116.00
2	C-GAWF CONSTRUCTION, INC.		2.95		9,192.20
0007	230(A) 2806	SOLID SLAB SODDING	16,435.000	SY	
	Engineer's Estimate		**1.60**		**26,296.00**
1	MANHATTAN ROAD & BRIDGE COMPANY, LLC		1.85		30,404.75
2	C-GAWF CONSTRUCTION, INC.		1.92		31,555.20
0008	233(A) 2817	VEGETATIVE MULCHING	3.400	AC	
	Engineer's Estimate		**469.00**		**1,594.60**
1	MANHATTAN ROAD & BRIDGE COMPANY, LLC		1,295.00		4,403.00
2	C-GAWF CONSTRUCTION, INC.		295.00		1,003.00
0009	303(B) 2110	AGGREGATE BASE TYPE B	467.000	CY	
	Engineer's Estimate		**39.00**		**18,213.00**
1	MANHATTAN ROAD & BRIDGE COMPANY, LLC		74.00		34,558.00
2	C-GAWF CONSTRUCTION, INC.		47.50		22,182.50
0010	407(B) 0250	TACK COAT	2,288.000	GAL	
	Engineer's Estimate		**3.25**		**7,436.00**
1	MANHATTAN ROAD & BRIDGE COMPANY, LLC		3.75		8,580.00
2	C-GAWF CONSTRUCTION, INC.		0.69		1,578.72
0011	408 5774	PRIME COAT	588.000	GAL	
	Engineer's Estimate		**4.45**		**2,616.60**
1	MANHATTAN ROAD & BRIDGE COMPANY, LLC		5.85		3,439.80
2	C-GAWF CONSTRUCTION, INC.		3.85		2,263.80

Letting Date: August 16, 2012, 10:30 A.M.
Call Order: 390 **Contract ID:** 120298

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0001 ROADWAY					
0012	409(A) 4242	FABRIC REINFORCEMENT	7,676.000	SY	
	Engineer's Estimate		**1.60**		**12,281.60**
1	MANHATTAN ROAD & BRIDGE COMPANY, LLC		4.25		32,623.00
2	C-GAWF CONSTRUCTION, INC.		1.42		10,899.92
0013	409(B) 4268	BITUMINOUS BINDER	1,919.000	GAL	
	Engineer's Estimate		**3.85**		**7,388.15**
1	MANHATTAN ROAD & BRIDGE COMPANY, LLC		7.25		13,912.75
2	C-GAWF CONSTRUCTION, INC.		2.86		5,488.34
0014	411(B) 5945	SUPERPAVE, TYPE S3(PG 64-22 OK)	1,610.000	TON	
	Engineer's Estimate		**75.00**		**120,750.00**
1	MANHATTAN ROAD & BRIDGE COMPANY, LLC		78.00		125,580.00
2	C-GAWF CONSTRUCTION, INC.		91.60		147,476.00
0015	411(C) 5960	SUPERPAVE, TYPE S4(PG 64-22 OK)	961.000	TON	
	Engineer's Estimate		**88.00**		**84,568.00**
1	MANHATTAN ROAD & BRIDGE COMPANY, LLC		75.00		72,075.00
2	C-GAWF CONSTRUCTION, INC.		95.84		92,102.24
0016	412 5267	COLD MILLING PAVEMENT	5,305.000	SY	
	Engineer's Estimate		**3.15**		**16,710.75**
1	MANHATTAN ROAD & BRIDGE COMPANY, LLC		2.35		12,466.75
2	C-GAWF CONSTRUCTION, INC.		4.16		22,068.80
0017	619(B) 4728	REMOVAL OF ASPHALT PAVEMENT	1,448.000	SY	
	Engineer's Estimate		**2.15**		**3,113.20**
1	MANHATTAN ROAD & BRIDGE COMPANY, LLC		16.00		23,168.00
2	C-GAWF CONSTRUCTION, INC.		4.62		6,689.76
0018	619(B) 4780	REMOVAL OF GUARDRAIL	1,721.560	LF	
	Engineer's Estimate		**2.00**		**3,443.12**
1	MANHATTAN ROAD & BRIDGE COMPANY, LLC		3.15		5,422.91
2	C-GAWF CONSTRUCTION, INC.		2.20		3,787.43
0019	619(C) 0924	SAWING PAVEMENT	44.000	LF	
	Engineer's Estimate		**3.70**		**162.80**
1	MANHATTAN ROAD & BRIDGE COMPANY, LLC		5.00		220.00
2	C-GAWF CONSTRUCTION, INC.		3.00		132.00
0020	623 0100	(PL)GUARDRAIL CURBING	2.000	EA	
	Engineer's Estimate		**693.00**		**1,386.00**
1	MANHATTAN ROAD & BRIDGE COMPANY, LLC		1,500.00		3,000.00
2	C-GAWF CONSTRUCTION, INC.		750.00		1,500.00
0021	623(A) 0932	BEAM GUARDRAIL W-BEAM SINGLE	4,200.000	LF	
	Engineer's Estimate		**15.00**		**63,000.00**
1	MANHATTAN ROAD & BRIDGE COMPANY, LLC		16.00		67,200.00
2	C-GAWF CONSTRUCTION, INC.		16.50		69,300.00
0022	623(F) 8300	GUARDRAIL TRAIL END TURNDOWN (31")	2.000	EA	
	Engineer's Estimate		**540.00**		**1,080.00**
1	MANHATTAN ROAD & BRIDGE COMPANY, LLC		2,300.00		4,600.00
2	C-GAWF CONSTRUCTION, INC.		847.00		1,694.00

Letting Date: August 16, 2012, 10:30 A.M.
Call Order: 390 **Contract ID:** 120298

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0001 ROADWAY				
0023	623(I) 8700	GUARDRAIL BRIDGE CONN-THRIE BEAM (31")	2.000 EA	
	Engineer's Estimate		**1,500.00**	**3,000.00**
1	MANHATTAN ROAD & BRIDGE COMPANY, LLC		1,750.00	3,500.00
2	C-GAWF CONSTRUCTION, INC.		1,650.00	3,300.00
0024	823 8478	(SP)PORTABLE TRAFFIC SIGNAL SYSTEM	135.000 SD	
	Engineer's Estimate		**302.23**	**40,801.62**
1	MANHATTAN ROAD & BRIDGE COMPANY, LLC		135.00	18,225.00
2	C-GAWF CONSTRUCTION, INC.		2.22	299.70
0025	853 9024	DELINEATORS(TYPE 1, CODE 1)	85.000 EA	
	Engineer's Estimate		**1.50**	**127.50**
1	MANHATTAN ROAD & BRIDGE COMPANY, LLC		13.00	1,105.00
2	C-GAWF CONSTRUCTION, INC.		13.20	1,122.00
0026	855(A) 8812	TRAFFIC STRIPE(PLASTIC)(4" WIDE)	8,800.000 LF	
	Engineer's Estimate		**0.83**	**7,339.55**
1	MANHATTAN ROAD & BRIDGE COMPANY, LLC		0.70	6,160.00
2	C-GAWF CONSTRUCTION, INC.		1.19	10,472.00
0027	880(J) 8905	CONSTRUCTION TRAFFIC CONTROL	1.000 LSUM	
	Engineer's Estimate		**40,000.00**	**40,000.00**
1	MANHATTAN ROAD & BRIDGE COMPANY, LLC		15,000.00	15,000.00
2	C-GAWF CONSTRUCTION, INC.		22,000.00	22,000.00
0028	882(A) 8306	PORT.CHANGEABLE MESSAGE SIGN	56.000 SD	
	Engineer's Estimate		**35.00**	**1,960.00**
1	MANHATTAN ROAD & BRIDGE COMPANY, LLC		30.00	1,680.00
2	C-GAWF CONSTRUCTION, INC.		61.00	3,416.00

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0002 BRIDGE				
0029	202(A) 1301	UNCLASSIFIED EXCAVATION	295.000 CY	
	Engineer's Estimate		**15.00**	**4,425.00**
1	MANHATTAN ROAD & BRIDGE COMPANY, LLC		25.00	7,375.00
2	C-GAWF CONSTRUCTION, INC.		12.75	3,761.25
0030	501(G) 6309	CLSM BACKFILL	263.900 CY	
	Engineer's Estimate		**110.00**	**29,029.00**
1	MANHATTAN ROAD & BRIDGE COMPANY, LLC		80.00	21,112.00
2	C-GAWF CONSTRUCTION, INC.		125.00	32,987.50
0031	504(A) 1304	APPROACH SLAB	86.200 SY	
	Engineer's Estimate		**180.00**	**15,516.00**
1	MANHATTAN ROAD & BRIDGE COMPANY, LLC		225.00	19,395.00
2	C-GAWF CONSTRUCTION, INC.		155.00	13,361.00
0032	504(E) 1381	CONCRETE PARAPET	60.000 LF	
	Engineer's Estimate		**120.00**	**7,200.00**
1	MANHATTAN ROAD & BRIDGE COMPANY, LLC		125.00	7,500.00
2	C-GAWF CONSTRUCTION, INC.		95.00	5,700.00

Letting Date: August 16, 2012, 10:30 A.M.
Call Order: 390 **Contract ID:** 120298

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section:	**0002**	**BRIDGE**	
0033	504(H) 6389	ELASTOMERIC MORTAR	2.250 CF
	Engineer's Estimate	**600.00**	**1,350.00**
1	MANHATTAN ROAD & BRIDGE COMPANY, LLC	600.00	1,350.00
2	C-GAWF CONSTRUCTION, INC.	25.00	56.25
0034	511 6306	MECHANICAL SPLICES	62.000 EA
	Engineer's Estimate	**50.00**	**3,100.00**
1	MANHATTAN ROAD & BRIDGE COMPANY, LLC	50.00	3,100.00
2	C-GAWF CONSTRUCTION, INC.	2.50	155.00
0035	514(H) 6355	SHEET PILING, FURNISHED	5,040.240 SY
	Engineer's Estimate	**180.00**	**907,243.20**
1	MANHATTAN ROAD & BRIDGE COMPANY, LLC	205.00	1,033,249.20
2	C-GAWF CONSTRUCTION, INC.	260.00	1,310,462.40
0036	514(I) 6360	SHEET PILING, DRIVEN	5,040.240 SY
	Engineer's Estimate	**90.00**	**453,621.60**
1	MANHATTAN ROAD & BRIDGE COMPANY, LLC	16.00	80,643.84
2	C-GAWF CONSTRUCTION, INC.	30.00	151,207.20
0037	521(A) 6210	PNEUMATICALLY PLACED MORTAR	15.000 SY
	Engineer's Estimate	**575.00**	**8,625.00**
1	MANHATTAN ROAD & BRIDGE COMPANY, LLC	1,500.00	22,500.00
2	C-GAWF CONSTRUCTION, INC.	10.00	150.00
0038	540 4510	(PL)REPAIR BRIDGE ITEM (TYPE A)	1.000 LSUM
	Engineer's Estimate	**5,000.00**	**5,000.00**
1	MANHATTAN ROAD & BRIDGE COMPANY, LLC	10,000.00	10,000.00
2	C-GAWF CONSTRUCTION, INC.	11,750.00	11,750.00
0039	540 4525	(PL)REPAIR BRIDGE ITEM (TYPE B)	4.000 EA
	Engineer's Estimate	**1,500.00**	**6,000.00**
1	MANHATTAN ROAD & BRIDGE COMPANY, LLC	5,000.00	20,000.00
2	C-GAWF CONSTRUCTION, INC.	2,500.00	10,000.00
0040	619(B) 2500	REMOVAL OF BRIDGE ITEMS	1.000 LSUM
	Engineer's Estimate	**20,000.00**	**20,000.00**
1	MANHATTAN ROAD & BRIDGE COMPANY, LLC	25,000.00	25,000.00
2	C-GAWF CONSTRUCTION, INC.	3,750.00	3,750.00

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section:	**0003**	**STAKING**	
0041	642(B) 0096	CONSTRUCTION STAKING LEVEL II	1.000 LSUM
	Engineer's Estimate	**15,680.99**	**15,680.99**
1	MANHATTAN ROAD & BRIDGE COMPANY, LLC	8,500.00	8,500.00
2	C-GAWF CONSTRUCTION, INC.	27,500.00	27,500.00

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section:	**0004**	**CONSTRUCTION**	

Letting Date: August 16, 2012, 10:30 A.M.
Call Order: 390 **Contract ID:** 120298

Line #	Item Number		Item Description	Quantity/Unit	
	Bidder			Unit Price	Ext Amount
Section:	**0004**	**CONSTRUCTION**			
0042	220	2800	SWPPP DOCUMENTATION AND MANAGEMENT	1.000	LSUM
	Engineer's Estimate			**4,502.59**	**4,502.59**
1	MANHATTAN ROAD & BRIDGE COMPANY, LLC			3,500.00	3,500.00
2	C-GAWF CONSTRUCTION, INC.			7,250.00	7,250.00
0043	640(A)	1426	FIELD OFFICE	1.000	EA
	Engineer's Estimate			**8,423.37**	**8,423.37**
1	MANHATTAN ROAD & BRIDGE COMPANY, LLC			12,000.00	12,000.00
2	C-GAWF CONSTRUCTION, INC.			1,000.00	1,000.00
0044	641	1552	MOBILIZATION	1.000	LSUM
	Engineer's Estimate			**146,736.40**	**146,736.40**
1	MANHATTAN ROAD & BRIDGE COMPANY, LLC			140,000.00	140,000.00
2	C-GAWF CONSTRUCTION, INC.			100,000.00	100,000.00