Letting Date: October 18, 2012, 10:30 A.M.
Call Order: 020 **Contract ID:** 120380
J/P No.: 26657(04) **Project No.:** BRF-105C(180)CI **Contract Time:**
County: BECKHAM
Description: BRIDGE AND APPROACHES COUNTY ROAD (EW-113): OVER TIMBER CREEK, 4.0 MILES WEST OF I-40. PROJECT LENGTH = 0.227 MILES

	VENDORNAME	PROPOSALITEMTO		
1	SEWELL BROS., INC.	523,934.84	98.64	100.00
	Engineer's Estimate	531,167.60		
2	Reece Construction Co, Inc.	643,347.10	121.12	122.79
3	K & R BUILDERS, INC.	686,135.86	129.18	130.96
4	EARTH BUILDERS, L.P.	723,434.25	136.20	138.08

Letting Date: October 18, 2012, 10:30 A.M.
Call Order: 020 **Contract ID:** 120380

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0001	**ROADWAY**			
0001	202(H) 0185	EARTHWORK	1.000 LSUM	
	Engineer's Estimate		**20,000.00**	**20,000.00**
1	SEWELL BROS., INC.		20,500.00	20,500.00
2	Reece Construction Co, Inc.		52,000.00	52,000.00
3	K & R BUILDERS, INC.		65,000.00	65,000.00
4	EARTH BUILDERS, L.P.		35,000.00	35,000.00
0002	221(C) 2801	TEMPORARY SILT FENCE	500.000 LF	
	Engineer's Estimate		**1.50**	**750.00**
1	SEWELL BROS., INC.		1.80	900.00
2	Reece Construction Co, Inc.		1.65	825.00
3	K & R BUILDERS, INC.		3.00	1,500.00
4	EARTH BUILDERS, L.P.		2.30	1,150.00
0003	221(F) 0100	TEMPORARY SILT DIKE	350.000 LF	
	Engineer's Estimate		**7.50**	**2,625.00**
1	SEWELL BROS., INC.		11.00	3,850.00
2	Reece Construction Co, Inc.		9.75	3,412.50
3	K & R BUILDERS, INC.		8.25	2,887.50
4	EARTH BUILDERS, L.P.		12.00	4,200.00
0004	230(A) 2806	SOLID SLAB SODDING	9,000.000 SY	
	Engineer's Estimate		**1.50**	**13,500.00**
1	SEWELL BROS., INC.		1.59	14,310.00
2	Reece Construction Co, Inc.		1.45	13,050.00
3	K & R BUILDERS, INC.		1.70	15,300.00
4	EARTH BUILDERS, L.P.		3.50	31,500.00
0005	233(A) 2817	VEGETATIVE MULCHING	1.880 AC	
	Engineer's Estimate		**450.00**	**846.00**
1	SEWELL BROS., INC.		800.00	1,504.00
2	Reece Construction Co, Inc.		750.00	1,410.00
3	K & R BUILDERS, INC.		250.00	470.00
4	EARTH BUILDERS, L.P.		1,200.00	2,256.00
0006	303(A) 2100	AGGREGATE BASE TYPE A	608.000 CY	
	Engineer's Estimate		**50.00**	**30,400.00**
1	SEWELL BROS., INC.		40.00	24,320.00
2	Reece Construction Co, Inc.		77.31	47,004.48
3	K & R BUILDERS, INC.		88.91	54,057.28
4	EARTH BUILDERS, L.P.		75.00	45,600.00
0007	311(A) 0151	PROCESSING EXISTING BASE & SURFACE, METHOD A	1,164.000 LF	
	Engineer's Estimate		**5.00**	**5,820.00**
1	SEWELL BROS., INC.		8.50	9,894.00
2	Reece Construction Co, Inc.		15.25	17,751.00
3	K & R BUILDERS, INC.		17.54	20,416.56
4	EARTH BUILDERS, L.P.		20.00	23,280.00
0008	402(E) 0225	TRAFFIC BOUND SURFACE COURSE TYPE E	120.000 TON	
	Engineer's Estimate		**28.00**	**3,360.00**
1	SEWELL BROS., INC.		29.00	3,480.00
2	Reece Construction Co, Inc.		34.00	4,080.00
3	K & R BUILDERS, INC.		35.07	4,208.40
4	EARTH BUILDERS, L.P.		65.00	7,800.00

Letting Date: October 18, 2012, 10:30 A.M.
Call Order: 020 **Contract ID:** 120380

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0001	**ROADWAY**			
0009	411(C) 5960	SUPERPAVE, TYPE S4(PG 64-22 OK)	550.000 TON	
	Engineer's Estimate		**85.00**	**46,750.00**
1	SEWELL BROS., INC.		105.00	57,750.00
2	Reece Construction Co, Inc.		94.39	51,914.50
3	K & R BUILDERS, INC.		114.00	62,700.00
4	EARTH BUILDERS, L.P.		120.00	66,000.00
0010	509(D) 0325	CLASS C CONCRETE	43.000 CY	
	Engineer's Estimate		**250.00**	**10,750.00**
1	SEWELL BROS., INC.		350.00	15,050.00
2	Reece Construction Co, Inc.		282.00	12,126.00
3	K & R BUILDERS, INC.		320.00	13,760.00
4	EARTH BUILDERS, L.P.		380.00	16,340.00
0011	613(B) 4528	28" X 20" CORR. GALV. STEEL PIPE ARCH	202.000 LF	
	Engineer's Estimate		**30.00**	**6,060.00**
1	SEWELL BROS., INC.		28.00	5,656.00
2	Reece Construction Co, Inc.		38.00	7,676.00
3	K & R BUILDERS, INC.		25.00	5,050.00
4	EARTH BUILDERS, L.P.		65.00	13,130.00
0012	613(M) 7187	TYPE B4 CULVERT END TREATMENT	6.000 EA	
	Engineer's Estimate		**850.00**	**5,100.00**
1	SEWELL BROS., INC.		1,050.00	6,300.00
2	Reece Construction Co, Inc.		1,422.00	8,532.00
3	K & R BUILDERS, INC.		1,150.00	6,900.00
4	EARTH BUILDERS, L.P.		1,000.00	6,000.00

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0002	**BRIDGE 'A'**			
0013	501(B) 1307	SUBSTRUCTURE EXCAVATION COMMON	240.000 CY	
	Engineer's Estimate		**12.00**	**2,880.00**
1	SEWELL BROS., INC.		15.00	3,600.00
2	Reece Construction Co, Inc.		18.00	4,320.00
3	K & R BUILDERS, INC.		12.00	2,880.00
4	EARTH BUILDERS, L.P.		25.00	6,000.00
0014	501(F) 6352	GRANULAR BACKFILL	134.000 CY	
	Engineer's Estimate		**75.00**	**10,050.00**
1	SEWELL BROS., INC.		70.00	9,380.00
2	Reece Construction Co, Inc.		52.00	6,968.00
3	K & R BUILDERS, INC.		74.00	9,916.00
4	EARTH BUILDERS, L.P.		75.00	10,050.00
0015	503(A) 1311	PRESTRESSED CONCRETE BEAMS (TYPE II)	258.670 LF	
	Engineer's Estimate		**180.00**	**46,560.60**
1	SEWELL BROS., INC.		177.00	45,784.59
2	Reece Construction Co, Inc.		246.00	63,632.82
3	K & R BUILDERS, INC.		196.00	50,699.32
4	EARTH BUILDERS, L.P.		175.00	45,267.25

Letting Date: October 18, 2012, 10:30 A.M.
Call Order: 020 **Contract ID:** 120380

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0002 BRIDGE 'A'					
0016	504(D) 6239	CONCRETE RAIL (TR3)	204.400	LF	
	Engineer's Estimate		**70.00**		**14,308.00**
1	SEWELL BROS., INC.		60.00		12,264.00
2	Reece Construction Co, Inc.		81.00		16,556.40
3	K & R BUILDERS, INC.		80.00		16,352.00
4	EARTH BUILDERS, L.P.		75.00		15,330.00
0017	506(A) 1322	STRUCTURAL STEEL	630.000	LB	
	Engineer's Estimate		**3.00**		**1,890.00**
1	SEWELL BROS., INC.		4.00		2,520.00
2	Reece Construction Co, Inc.		7.00		4,410.00
3	K & R BUILDERS, INC.		2.65		1,669.50
4	EARTH BUILDERS, L.P.		4.00		2,520.00
0018	507(A) 6172	WEATHERING STEEL FIXED BEARING ASSEMBLY	4.000	EA	
	Engineer's Estimate		**1,250.00**		**5,000.00**
1	SEWELL BROS., INC.		800.00		3,200.00
2	Reece Construction Co, Inc.		1,059.00		4,236.00
3	K & R BUILDERS, INC.		1,100.00		4,400.00
4	EARTH BUILDERS, L.P.		1,400.00		5,600.00
0019	507(B) 6176	WEATHERING STEEL EXPANSION BEARING ASSEMBLY	4.000	EA	
	Engineer's Estimate		**1,250.00**		**5,000.00**
1	SEWELL BROS., INC.		800.00		3,200.00
2	Reece Construction Co, Inc.		1,059.00		4,236.00
3	K & R BUILDERS, INC.		1,100.00		4,400.00
4	EARTH BUILDERS, L.P.		1,400.00		5,600.00
0020	509(A) 1326	CLASS AA CONCRETE	64.500	CY	
	Engineer's Estimate		**500.00**		**32,250.00**
1	SEWELL BROS., INC.		600.00		38,700.00
2	Reece Construction Co, Inc.		686.00		44,247.00
3	K & R BUILDERS, INC.		605.00		39,022.50
4	EARTH BUILDERS, L.P.		650.00		41,925.00
0021	509(B) 1328	CLASS A CONCRETE	108.800	CY	
	Engineer's Estimate		**550.00**		**59,840.00**
1	SEWELL BROS., INC.		550.00		59,840.00
2	Reece Construction Co, Inc.		483.00		52,550.40
3	K & R BUILDERS, INC.		605.00		65,824.00
4	EARTH BUILDERS, L.P.		650.00		70,720.00
0022	509(D) 0325	CLASS C CONCRETE	22.000	CY	
	Engineer's Estimate		**300.00**		**6,600.00**
1	SEWELL BROS., INC.		350.00		7,700.00
2	Reece Construction Co, Inc.		211.00		4,642.00
3	K & R BUILDERS, INC.		300.00		6,600.00
4	EARTH BUILDERS, L.P.		350.00		7,700.00
0023	511(A) 1332	REINFORCING STEEL	31,055.000	LB	
	Engineer's Estimate		**1.00**		**31,055.00**
1	SEWELL BROS., INC.		0.95		29,502.25
2	Reece Construction Co, Inc.		0.80		24,844.00
3	K & R BUILDERS, INC.		0.90		27,949.50
4	EARTH BUILDERS, L.P.		1.20		37,266.00

Letting Date: October 18, 2012, 10:30 A.M.
Call Order: 020 **Contract ID:** 120380

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0002 BRIDGE 'A'				
0024	514(A) 6010	PILES, FURNISHED (HP 10X42)	80.000 LF	
	Engineer's Estimate		**32.00**	**2,560.00**
1	SEWELL BROS., INC.		30.00	2,400.00
2	Reece Construction Co, Inc.		51.00	4,080.00
3	K & R BUILDERS, INC.		32.00	2,560.00
4	EARTH BUILDERS, L.P.		32.00	2,560.00
0025	514(A) 6011	PILES, FURNISHED (HP 12X53)	205.000 LF	
	Engineer's Estimate		**36.00**	**7,380.00**
1	SEWELL BROS., INC.		40.00	8,200.00
2	Reece Construction Co, Inc.		68.00	13,940.00
3	K & R BUILDERS, INC.		40.00	8,200.00
4	EARTH BUILDERS, L.P.		38.00	7,790.00
0026	514(K) 6260	(PL)PILOT HOLES	195.000 LF	
	Engineer's Estimate		**140.00**	**27,300.00**
1	SEWELL BROS., INC.		150.00	29,250.00
2	Reece Construction Co, Inc.		208.00	40,560.00
3	K & R BUILDERS, INC.		205.00	39,975.00
4	EARTH BUILDERS, L.P.		300.00	58,500.00
0027	601(B) 1353	TYPE I-A PLAIN RIPRAP	1,045.000 TON	
	Engineer's Estimate		**45.00**	**47,025.00**
1	SEWELL BROS., INC.		38.00	39,710.00
2	Reece Construction Co, Inc.		53.00	55,385.00
3	K & R BUILDERS, INC.		43.74	45,708.30
4	EARTH BUILDERS, L.P.		52.00	54,340.00
0028	601(C) 1355	TYPE I-A FILTER BLANKET	300.000 TON	
	Engineer's Estimate		**35.00**	**10,500.00**
1	SEWELL BROS., INC.		30.00	9,000.00
2	Reece Construction Co, Inc.		41.00	12,300.00
3	K & R BUILDERS, INC.		36.32	10,896.00
4	EARTH BUILDERS, L.P.		52.00	15,600.00
0029	613(H) 6204	6" PERFORATED PIPE UNDERDRAIN ROUND	64.000 LF	
	Engineer's Estimate		**22.00**	**1,408.00**
1	SEWELL BROS., INC.		25.00	1,600.00
2	Reece Construction Co, Inc.		7.00	448.00
3	K & R BUILDERS, INC.		46.00	2,944.00
4	EARTH BUILDERS, L.P.		15.00	960.00
0030	613(I) 6207	6" NON-PERF.PIPE UNDERDRAIN RND.	30.000 LF	
	Engineer's Estimate		**20.00**	**600.00**
1	SEWELL BROS., INC.		25.00	750.00
2	Reece Construction Co, Inc.		7.00	210.00
3	K & R BUILDERS, INC.		59.00	1,770.00
4	EARTH BUILDERS, L.P.		15.00	450.00
0031	619(D) 1397	REMOVAL OF EXISTING BRIDGE STRUCTURE	1.000 LSUM	
	Engineer's Estimate		**15,000.00**	**15,000.00**
1	SEWELL BROS., INC.		12,000.00	12,000.00
2	Reece Construction Co, Inc.		6,000.00	6,000.00
3	K & R BUILDERS, INC.		16,500.00	16,500.00
4	EARTH BUILDERS, L.P.		15,000.00	15,000.00

Letting Date: October 18, 2012, 10:30 A.M.
Call Order: 020 **Contract ID:** 120380

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section: 0002 BRIDGE 'A'			
0032	623(F) 6033	GUARDRAIL ANCHOR UNIT (TYPE II)	4.000 EA
	Engineer's Estimate	**2,000.00**	**8,000.00**
1	SEWELL BROS., INC.	2,150.00	8,600.00
2	Reece Construction Co, Inc.	1,950.00	7,800.00
3	K & R BUILDERS, INC.	2,335.00	9,340.00
4	EARTH BUILDERS, L.P.	2,500.00	10,000.00
0033	880(J) 8905	CONSTRUCTION TRAFFIC CONTROL	1.000 LSUM
	Engineer's Estimate	**5,000.00**	**5,000.00**
1	SEWELL BROS., INC.	2,420.00	2,420.00
2	Reece Construction Co, Inc.	2,200.00	2,200.00
3	K & R BUILDERS, INC.	3,130.00	3,130.00
4	EARTH BUILDERS, L.P.	4,500.00	4,500.00

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section: 0003 STAKING			
0034	642(B) 0096	CONSTRUCTION STAKING LEVEL II	1.000 LSUM
	Engineer's Estimate	**7,500.00**	**7,500.00**
1	SEWELL BROS., INC.	8,800.00	8,800.00
2	Reece Construction Co, Inc.	8,000.00	8,000.00
3	K & R BUILDERS, INC.	9,900.00	9,900.00
4	EARTH BUILDERS, L.P.	25,000.00	25,000.00

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section: 0004 CONSTRUCTION			
0035	220 2800	SWPPP DOCUMENTATION AND MANAGEMENT	1.000 LSUM
	Engineer's Estimate	**7,500.00**	**7,500.00**
1	SEWELL BROS., INC.	2,000.00	2,000.00
2	Reece Construction Co, Inc.	2,500.00	2,500.00
3	K & R BUILDERS, INC.	4,000.00	4,000.00
4	EARTH BUILDERS, L.P.	3,500.00	3,500.00
0036	641 1399	MOBILIZATION	1.000 LSUM
	Engineer's Estimate	**30,000.00**	**30,000.00**
1	SEWELL BROS., INC.	20,000.00	20,000.00
2	Reece Construction Co, Inc.	39,500.00	39,500.00
3	K & R BUILDERS, INC.	49,250.00	49,250.00
4	EARTH BUILDERS, L.P.	25,000.00	25,000.00