Letting Date: January 17, 2013, 10:30 A.M.
Call Order: 190 **Contract ID:** 130018
J/P No.: 29179(04) **Project No.:** NHPPY-216N(016)3P **Contract Time:**
County: COMANCHE
Description: RESURFACE (ASPHALT) US-62: FROM 4.98 MILES EAST OF THE KIOWA COUNTY LINE, EXTEND EAST. PROJECT LENGTH = 5.600 MILES

	VENDORNAME	PROPOSALITEMTO		
	Engineer's Estimate	1,569,717.10		
1	T & G CONSTRUCTION, INC.	1,645,040.04	104.80	100.00
2	APAC-CENTRAL, INC.	1,798,745.65	114.59	109.34

Letting Date: January 17, 2013, 10:30 A.M.
Call Order: 190 **Contract ID:** 130018

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0001 ROADWAY					
0001	411(C) 5955	SUPERPAVE, TYPE S4(PG 70-28 OK)	14,570.000	TON	
	Engineer's Estimate		**72.50**		**1,056,325.00**
1	T & G CONSTRUCTION, INC.		70.95		1,033,741.50
2	APAC-CENTRAL, INC.		79.17		1,153,506.90
0002	411(C) 5960	SUPERPAVE, TYPE S4(PG 64-22 OK)	3,210.000	TON	
	Engineer's Estimate		**64.50**		**207,045.00**
1	T & G CONSTRUCTION, INC.		61.85		198,538.50
2	APAC-CENTRAL, INC.		75.78		243,253.80
0003	412 5267	COLD MILLING PAVEMENT	90,346.000	SY	
	Engineer's Estimate		**1.00**		**90,346.00**
1	T & G CONSTRUCTION, INC.		0.70		63,242.20
2	APAC-CENTRAL, INC.		1.07		96,670.22
0004	413(B) 4863	RUMBLE STRIP-METHOD HMA-CYC	58,000.000	LF	
	Engineer's Estimate		**0.14**		**8,120.00**
1	T & G CONSTRUCTION, INC.		0.15		8,700.00
2	APAC-CENTRAL, INC.		0.20		11,600.00
0005	540 4515	(PL)REPAIR BRIDGE ITEM (TYPE A)	4.000	EA	
	Engineer's Estimate		**2,812.00**		**11,248.00**
1	T & G CONSTRUCTION, INC.		2,500.00		10,000.00
2	APAC-CENTRAL, INC.		5,735.37		22,941.48
0006	623(A) 0932	BEAM GUARDRAIL W-BEAM SINGLE	950.000	LF	
	Engineer's Estimate		**17.00**		**16,150.00**
1	T & G CONSTRUCTION, INC.		15.20		14,440.00
2	APAC-CENTRAL, INC.		16.37		15,551.50
0007	623(G) 8590	GUARDRAIL END TREATMENT (31")	4.000	EA	
	Engineer's Estimate		**2,225.00**		**8,900.00**
1	T & G CONSTRUCTION, INC.		1,995.00		7,980.00
2	APAC-CENTRAL, INC.		2,173.34		8,693.36
0008	623(I) 8700	GUARDRAIL BRIDGE CONN-THRIE BEAM (31")	4.000	EA	
	Engineer's Estimate		**1,475.00**		**5,900.00**
1	T & G CONSTRUCTION, INC.		1,545.00		6,180.00
2	APAC-CENTRAL, INC.		2,237.80		8,951.20
0009	855(A) 8840	TRAFFIC STRIPE(PLASTIC)(THIN LINE)(4" WIDE)	65,824.000	LF	
	Engineer's Estimate		**0.40**		**26,329.60**
1	T & G CONSTRUCTION, INC.		0.41		26,987.84
2	APAC-CENTRAL, INC.		0.42		27,646.08
0010	876(A) 8482	(PL)TRUCK MOUNTED ATTENUATOR	40.000	SD	
	Engineer's Estimate		**85.00**		**3,400.00**
1	T & G CONSTRUCTION, INC.		50.00		2,000.00
2	APAC-CENTRAL, INC.		51.16		2,046.40
0011	880(J) 8905	CONSTRUCTION TRAFFIC CONTROL	1.000	LSUM	
	Engineer's Estimate		**22,000.00**		**22,000.00**
1	T & G CONSTRUCTION, INC.		20,000.00		20,000.00
2	APAC-CENTRAL, INC.		47,590.12		47,590.12

Letting Date: January 17, 2013, 10:30 A.M.

Call Order: 190 **Contract ID:** 130018

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section:	**0002**	**ADD ALTERNATE 1**		
0012	407(C) 0300	POLYMER MODIFIED CATIONIC RAPID SET - 1	25,323.000 GAL	
	Engineer's Estimate		**4.50**	**113,953.50**
1	T & G CONSTRUCTION, INC.		10.00	253,230.00
2	APAC-CENTRAL, INC.		6.33	160,294.59