Letting Date: January 17, 2013, 10:30 A.M.
Call Order: 210 **Contract ID:** 130019
J/P No.: 28280(04) **Project No.:** SSR-119C(213)SR **Contract Time:**
County: CREEK
Description: RESURFACE (ASPHALT) SH-16: FROM SH-33, EXTEND SOUTH. PROJECT LENGTH = 7.150 MILES

	VENDORNAME	PROPOSALITEMTO		
	Engineer's Estimate	1,482,809.00		
1	THE QUAPAW COMPANY	1,517,190.50	102.32	100.00
2	APAC-CENTRAL, INC.	1,818,636.33	122.65	119.87
3	BECCO CONTRACTORS, INC.	1,856,468.00	125.20	122.36
4	Paragon Contractors, LLC	1,892,944.50	127.66	124.77
5	HASKELL LEMON CONSTRUCTION CO.	1,972,295.00	133.01	130.00

Letting Date: January 17, 2013, 10:30 A.M.
Call Order: 210 **Contract ID:** 130019

Line #	Item Number / Item Description / Bidder	Unit Price	Quantity/Unit / Ext Amount
Section: 0001 ROADWAY			
0001	201(A) 0102 CLEARING AND GRUBBING		1.000 LSUM
	Engineer's Estimate	**5,000.00**	**5,000.00**
1	THE QUAPAW COMPANY	5,000.00	5,000.00
2	APAC-CENTRAL, INC.	9,350.94	9,350.94
3	BECCO CONTRACTORS, INC.	5,000.00	5,000.00
4	Paragon Contractors, LLC	15,000.00	15,000.00
5	HASKELL LEMON CONSTRUCTION CO.	15,000.00	15,000.00
0002	202(D) 0184 UNCLASSIFIED BORROW		5,350.000 CY
	Engineer's Estimate	**9.50**	**50,825.00**
1	THE QUAPAW COMPANY	7.50	40,125.00
2	APAC-CENTRAL, INC.	23.47	125,564.50
3	BECCO CONTRACTORS, INC.	8.00	42,800.00
4	Paragon Contractors, LLC	18.00	96,300.00
5	HASKELL LEMON CONSTRUCTION CO.	17.00	90,950.00
0003	221(C) 2801 TEMPORARY SILT FENCE		2,500.000 LF
	Engineer's Estimate	**2.50**	**6,250.00**
1	THE QUAPAW COMPANY	2.60	6,500.00
2	APAC-CENTRAL, INC.	2.15	5,375.00
3	BECCO CONTRACTORS, INC.	1.00	2,500.00
4	Paragon Contractors, LLC	2.50	6,250.00
5	HASKELL LEMON CONSTRUCTION CO.	2.00	5,000.00
0004	230(A) 2806 SOLID SLAB SODDING		6,000.000 SY
	Engineer's Estimate	**2.00**	**12,000.00**
1	THE QUAPAW COMPANY	1.90	11,400.00
2	APAC-CENTRAL, INC.	2.54	15,240.00
3	BECCO CONTRACTORS, INC.	2.50	15,000.00
4	Paragon Contractors, LLC	2.50	15,000.00
5	HASKELL LEMON CONSTRUCTION CO.	3.00	18,000.00
0005	303(A) 2100 AGGREGATE BASE TYPE A		505.000 CY
	Engineer's Estimate	**35.00**	**17,675.00**
1	THE QUAPAW COMPANY	43.10	21,765.50
2	APAC-CENTRAL, INC.	65.76	33,208.80
3	BECCO CONTRACTORS, INC.	50.00	25,250.00
4	Paragon Contractors, LLC	78.00	39,390.00
5	HASKELL LEMON CONSTRUCTION CO.	85.00	42,925.00
0006	402(E) 0225 TRAFFIC BOUND SURFACE COURSE TYPE E		2,150.000 TON
	Engineer's Estimate	**20.00**	**43,000.00**
1	THE QUAPAW COMPANY	20.50	44,075.00
2	APAC-CENTRAL, INC.	24.64	52,976.00
3	BECCO CONTRACTORS, INC.	30.00	64,500.00
4	Paragon Contractors, LLC	51.00	109,650.00
5	HASKELL LEMON CONSTRUCTION CO.	32.00	68,800.00
0007	407(B) 0250 TACK COAT		10,376.000 GAL
	Engineer's Estimate	**2.75**	**28,534.00**
1	THE QUAPAW COMPANY	3.50	36,316.00
2	APAC-CENTRAL, INC.	2.77	28,741.52
3	BECCO CONTRACTORS, INC.	3.00	31,128.00
4	Paragon Contractors, LLC	4.00	41,504.00
5	HASKELL LEMON CONSTRUCTION CO.	2.50	25,940.00

Letting Date: January 17, 2013, 10:30 A.M.
Call Order: 210 **Contract ID:** 130019

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0001 ROADWAY					
0008	411(C) 5955	SUPERPAVE, TYPE S4(PG 70-28 OK)	15,445.000	TON	
	Engineer's Estimate		**72.00**		**1,112,040.00**
1	THE QUAPAW COMPANY		74.00		1,142,930.00
2	APAC-CENTRAL, INC.		85.32		1,317,767.40
3	BECCO CONTRACTORS, INC.		88.00		1,359,160.00
4	Paragon Contractors, LLC		86.00		1,328,270.00
5	HASKELL LEMON CONSTRUCTION CO.		98.00		1,513,610.00
0009	411(H) 6210	SUPERPAVE, TYPE S3(PATCH)(PG64-22OK)	150.000	TON	
	Engineer's Estimate		**150.00**		**22,500.00**
1	THE QUAPAW COMPANY		150.00		22,500.00
2	APAC-CENTRAL, INC.		156.43		23,464.50
3	BECCO CONTRACTORS, INC.		150.00		22,500.00
4	Paragon Contractors, LLC		135.00		20,250.00
5	HASKELL LEMON CONSTRUCTION CO.		140.00		21,000.00
0010	411(I) 6310	SUPERPAVE, TYPE S4(PATCH)(PG64-22OK)	125.000	TON	
	Engineer's Estimate		**150.00**		**18,750.00**
1	THE QUAPAW COMPANY		150.00		18,750.00
2	APAC-CENTRAL, INC.		149.29		18,661.25
3	BECCO CONTRACTORS, INC.		160.00		20,000.00
4	Paragon Contractors, LLC		140.00		17,500.00
5	HASKELL LEMON CONSTRUCTION CO.		140.00		17,500.00
0011	412 5267	COLD MILLING PAVEMENT	9,750.000	SY	
	Engineer's Estimate		**2.50**		**24,375.00**
1	THE QUAPAW COMPANY		4.75		46,312.50
2	APAC-CENTRAL, INC.		2.89		28,177.50
3	BECCO CONTRACTORS, INC.		4.00		39,000.00
4	Paragon Contractors, LLC		2.65		25,837.50
5	HASKELL LEMON CONSTRUCTION CO.		2.50		24,375.00
0012	619(B) 4780	REMOVAL OF GUARDRAIL	1,530.000	LF	
	Engineer's Estimate		**3.00**		**4,590.00**
1	THE QUAPAW COMPANY		2.25		3,442.50
2	APAC-CENTRAL, INC.		2.37		3,626.10
3	BECCO CONTRACTORS, INC.		2.00		3,060.00
4	Paragon Contractors, LLC		2.50		3,825.00
5	HASKELL LEMON CONSTRUCTION CO.		2.50		3,825.00
0013	623(A) 0932	BEAM GUARDRAIL W-BEAM SINGLE	1,600.000	LF	
	Engineer's Estimate		**18.00**		**28,800.00**
1	THE QUAPAW COMPANY		17.00		27,200.00
2	APAC-CENTRAL, INC.		13.28		21,248.00
3	BECCO CONTRACTORS, INC.		13.00		20,800.00
4	Paragon Contractors, LLC		13.50		21,600.00
5	HASKELL LEMON CONSTRUCTION CO.		13.75		22,000.00
0014	623(G) 8590	GUARDRAIL END TREATMENT (31")	12.000	EA	
	Engineer's Estimate		**2,300.00**		**27,600.00**
1	THE QUAPAW COMPANY		2,200.00		26,400.00
2	APAC-CENTRAL, INC.		2,304.35		27,652.20
3	BECCO CONTRACTORS, INC.		2,200.00		26,400.00
4	Paragon Contractors, LLC		2,300.00		27,600.00
5	HASKELL LEMON CONSTRUCTION CO.		3,000.00		36,000.00

Letting Date: January 17, 2013, 10:30 A.M.
Call Order: 210 **Contract ID:** 130019

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section: 0002	**TRAFFIC**		
0015	853 9069	GUARDRAIL DELINEATORS(TYPE 2, CODE 1)	50.000 EA
	Engineer's Estimate	**6.00**	**300.00**
1	THE QUAPAW COMPANY	12.00	600.00
2	APAC-CENTRAL, INC.	5.62	281.00
3	BECCO CONTRACTORS, INC.	6.00	300.00
4	Paragon Contractors, LLC	6.00	300.00
5	HASKELL LEMON CONSTRUCTION CO.	6.00	300.00
0016	855(A) 8840	TRAFFIC STRIPE(PLASTIC)(THIN LINE)(4" WIDE)	140,200.000 LF
	Engineer's Estimate	**0.35**	**49,070.00**
1	THE QUAPAW COMPANY	0.37	51,874.00
2	APAC-CENTRAL, INC.	0.34	47,668.00
3	BECCO CONTRACTORS, INC.	0.35	49,070.00
4	Paragon Contractors, LLC	0.34	47,668.00
5	HASKELL LEMON CONSTRUCTION CO.	0.35	49,070.00
0017	880(J) 8905	CONSTRUCTION TRAFFIC CONTROL	1.000 LSUM
	Engineer's Estimate	**6,500.00**	**6,500.00**
1	THE QUAPAW COMPANY	3,500.00	3,500.00
2	APAC-CENTRAL, INC.	21,879.54	21,879.54
3	BECCO CONTRACTORS, INC.	15,000.00	15,000.00
4	Paragon Contractors, LLC	15,000.00	15,000.00
5	HASKELL LEMON CONSTRUCTION CO.	8,000.00	8,000.00

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section: 0003	**CONSTRUCTION**		
0018	641 1552	MOBILIZATION	1.000 LSUM
	Engineer's Estimate	**25,000.00**	**25,000.00**
1	THE QUAPAW COMPANY	8,500.00	8,500.00
2	APAC-CENTRAL, INC.	37,754.08	37,754.08
3	BECCO CONTRACTORS, INC.	115,000.00	115,000.00
4	Paragon Contractors, LLC	62,000.00	62,000.00
5	HASKELL LEMON CONSTRUCTION CO.	10,000.00	10,000.00