Letting Date: January 17, 2013, 10:30 A.M.
Call Order: 140 **Contract ID:** 130024
J/P No.: 26848(04) **Project No.:** STP-NBIL(222)CI **Contract Time:**
County: CARTER
Description: BRIDGE AND APPROACHES COUNTY ROAD (EW-200): OVER WALNUT BAYOU CREEK, 5.6 MILES EAST OF SH-76. PROJECT LENGTH = 0.434 MILES

	VENDORNAME	PROPOSALITEMTO		
	Engineer's Estimate	1,030,269.20		
1	K & R BUILDERS, INC.	1,194,791.37	115.97	100.00
2	IHC Scott, INC.	1,197,345.37	116.22	100.21
3	EARTH BUILDERS, L.P.	1,369,901.00	132.97	114.66
4	Overland Corporation	1,397,367.26	135.63	116.95

Letting Date: January 17, 2013, 10:30 A.M.
Call Order: 140 **Contract ID:** 130024

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0001	**ROADWAY**			
0001	201(A) 0102	CLEARING AND GRUBBING	1.000	LSUM
	Engineer's Estimate		**8,150.00**	**8,150.00**
1	K & R BUILDERS, INC.		23,000.00	23,000.00
2	IHC Scott, INC.		6,000.00	6,000.00
3	EARTH BUILDERS, L.P.		25,000.00	25,000.00
4	Overland Corporation		30,000.00	30,000.00
0002	202(H) 0185	EARTHWORK	1.000	LSUM
	Engineer's Estimate		**89,000.00**	**89,000.00**
1	K & R BUILDERS, INC.		129,000.00	129,000.00
2	IHC Scott, INC.		128,000.00	128,000.00
3	EARTH BUILDERS, L.P.		160,000.00	160,000.00
4	Overland Corporation		227,500.00	227,500.00
0003	221(C) 2801	TEMPORARY SILT FENCE	4,000.000	LF
	Engineer's Estimate		**1.50**	**6,000.00**
1	K & R BUILDERS, INC.		1.32	5,280.00
2	IHC Scott, INC.		1.25	5,000.00
3	EARTH BUILDERS, L.P.		1.50	6,000.00
4	Overland Corporation		1.20	4,800.00
0004	221(F) 0100	TEMPORARY SILT DIKE	450.000	LF
	Engineer's Estimate		**8.00**	**3,600.00**
1	K & R BUILDERS, INC.		7.00	3,150.00
2	IHC Scott, INC.		9.05	4,072.50
3	EARTH BUILDERS, L.P.		10.00	4,500.00
4	Overland Corporation		8.75	3,937.50
0005	230(A) 2806	SOLID SLAB SODDING	25,600.000	SY
	Engineer's Estimate		**1.50**	**38,400.00**
1	K & R BUILDERS, INC.		1.38	35,328.00
2	IHC Scott, INC.		1.30	33,280.00
3	EARTH BUILDERS, L.P.		1.50	38,400.00
4	Overland Corporation		1.25	32,000.00
0006	233(A) 2817	VEGETATIVE MULCHING	10.000	AC
	Engineer's Estimate		**500.00**	**5,000.00**
1	K & R BUILDERS, INC.		200.00	2,000.00
2	IHC Scott, INC.		473.50	4,735.00
3	EARTH BUILDERS, L.P.		600.00	6,000.00
4	Overland Corporation		450.00	4,500.00
0007	411(B) 5945	SUPERPAVE, TYPE S3(PG 64-22 OK)	1,304.000	TON
	Engineer's Estimate		**70.00**	**91,280.00**
1	K & R BUILDERS, INC.		88.00	114,752.00
2	IHC Scott, INC.		79.70	103,928.80
3	EARTH BUILDERS, L.P.		85.00	110,840.00
4	Overland Corporation		100.00	130,400.00
0008	411(C) 5960	SUPERPAVE, TYPE S4(PG 64-22 OK)	637.000	TON
	Engineer's Estimate		**80.00**	**50,960.00**
1	K & R BUILDERS, INC.		93.00	59,241.00
2	IHC Scott, INC.		84.60	53,890.20
3	EARTH BUILDERS, L.P.		90.00	57,330.00
4	Overland Corporation		110.00	70,070.00

Letting Date: January 17, 2013, 10:30 A.M.
Call Order: 140 **Contract ID:** 130024

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0001	**ROADWAY**			
0009	509(D) 0325	CLASS C CONCRETE	10.000 CY	
	Engineer's Estimate		**250.00**	**2,500.00**
1	K & R BUILDERS, INC.		245.00	2,450.00
2	IHC Scott, INC.		250.00	2,500.00
3	EARTH BUILDERS, L.P.		350.00	3,500.00
4	Overland Corporation		325.00	3,250.00
0010	613(B) 0691	30" CORR. GALV. STEEL PIPE	34.000 LF	
	Engineer's Estimate		**40.00**	**1,360.00**
1	K & R BUILDERS, INC.		30.00	1,020.00
2	IHC Scott, INC.		40.70	1,383.80
3	EARTH BUILDERS, L.P.		100.00	3,400.00
4	Overland Corporation		70.00	2,380.00
0011	613(B) 4528	28" X 20" CORR. GALV. STEEL PIPE ARCH	96.000 LF	
	Engineer's Estimate		**35.00**	**3,360.00**
1	K & R BUILDERS, INC.		28.00	2,688.00
2	IHC Scott, INC.		37.70	3,619.20
3	EARTH BUILDERS, L.P.		90.00	8,640.00
4	Overland Corporation		63.00	6,048.00
0012	613(L) 4516	28" X 20" PREFAB. CULVERT END SECTION, ARCH	6.000 EA	
	Engineer's Estimate		**400.00**	**2,400.00**
1	K & R BUILDERS, INC.		250.00	1,500.00
2	IHC Scott, INC.		210.50	1,263.00
3	EARTH BUILDERS, L.P.		400.00	2,400.00
4	Overland Corporation		550.00	3,300.00
0013	613(L) 5732	30" PREFAB. CULVERT END SECTION, ROUND	2.000 EA	
	Engineer's Estimate		**450.00**	**900.00**
1	K & R BUILDERS, INC.		450.00	900.00
2	IHC Scott, INC.		359.00	718.00
3	EARTH BUILDERS, L.P.		450.00	900.00
4	Overland Corporation		850.00	1,700.00

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0002	**BRIDGE**			
0014	501(B) 1307	SUBSTRUCTURE EXCAVATION COMMON	200.000 CY	
	Engineer's Estimate		**15.00**	**3,000.00**
1	K & R BUILDERS, INC.		9.50	1,900.00
2	IHC Scott, INC.		7.40	1,480.00
3	EARTH BUILDERS, L.P.		20.00	4,000.00
4	Overland Corporation		10.50	2,100.00
0015	501(F) 6352	GRANULAR BACKFILL	88.000 CY	
	Engineer's Estimate		**50.00**	**4,400.00**
1	K & R BUILDERS, INC.		60.00	5,280.00
2	IHC Scott, INC.		56.60	4,980.80
3	EARTH BUILDERS, L.P.		60.00	5,280.00
4	Overland Corporation		52.00	4,576.00

Letting Date: January 17, 2013, 10:30 A.M.
Call Order: 140 **Contract ID:** 130024

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section:	**0002**	**BRIDGE**	
0016	503(A) 1312	PRESTRESSED CONCRETE BEAMS (TYPE III)	627.000 LF
	Engineer's Estimate	**180.00**	**112,860.00**
1	K & R BUILDERS, INC.	193.00	121,011.00
2	IHC Scott, INC.	187.00	117,249.00
3	EARTH BUILDERS, L.P.	200.00	125,400.00
4	Overland Corporation	210.00	131,670.00
0017	504(B) 1305	SAW-CUT GROOVING	517.800 SY
	Engineer's Estimate	**4.00**	**2,071.20**
1	K & R BUILDERS, INC.	4.65	2,407.77
2	IHC Scott, INC.	7.40	3,831.72
3	EARTH BUILDERS, L.P.	5.00	2,589.00
4	Overland Corporation	4.20	2,174.76
0018	504(C) 6250	SEALED EXPANSION JOINT	33.060 LF
	Engineer's Estimate	**200.00**	**6,612.00**
1	K & R BUILDERS, INC.	290.00	9,587.40
2	IHC Scott, INC.	192.50	6,364.05
3	EARTH BUILDERS, L.P.	200.00	6,612.00
4	Overland Corporation	360.00	11,901.60
0019	504(D) 6239	CONCRETE RAIL (TR3)	493.400 LF
	Engineer's Estimate	**75.00**	**37,005.00**
1	K & R BUILDERS, INC.	73.50	36,264.90
2	IHC Scott, INC.	110.00	54,274.00
3	EARTH BUILDERS, L.P.	75.00	37,005.00
4	Overland Corporation	56.00	27,630.40
0020	506(A) 1322	STRUCTURAL STEEL	960.000 LB
	Engineer's Estimate	**2.00**	**1,920.00**
1	K & R BUILDERS, INC.	3.00	2,880.00
2	IHC Scott, INC.	3.00	2,880.00
3	EARTH BUILDERS, L.P.	5.00	4,800.00
4	Overland Corporation	2.60	2,496.00
0021	507(A) 6172	WEATHERING STEEL FIXED BEARING ASSEMBLY	9.000 EA
	Engineer's Estimate	**800.00**	**7,200.00**
1	K & R BUILDERS, INC.	1,150.00	10,350.00
2	IHC Scott, INC.	957.50	8,617.50
3	EARTH BUILDERS, L.P.	1,250.00	11,250.00
4	Overland Corporation	740.00	6,660.00
0022	507(B) 6176	WEATHERING STEEL EXPANSION BEARING ASSEMBLY	9.000 EA
	Engineer's Estimate	**800.00**	**7,200.00**
1	K & R BUILDERS, INC.	1,150.00	10,350.00
2	IHC Scott, INC.	892.50	8,032.50
3	EARTH BUILDERS, L.P.	1,500.00	13,500.00
4	Overland Corporation	740.00	6,660.00
0023	509(A) 1326	CLASS AA CONCRETE	165.800 CY
	Engineer's Estimate	**450.00**	**74,610.00**
1	K & R BUILDERS, INC.	547.50	90,775.50
2	IHC Scott, INC.	913.00	151,375.40
3	EARTH BUILDERS, L.P.	700.00	116,060.00
4	Overland Corporation	575.00	95,335.00

Letting Date: January 17, 2013, 10:30 A.M.
Call Order: 140 **Contract ID:** 130024

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section: 0002	**BRIDGE**		
0024	509(B) 1328	CLASS A CONCRETE	146.200 CY
	Engineer's Estimate	**450.00**	**65,790.00**
1	K & R BUILDERS, INC.	582.50	85,161.50
2	IHC Scott, INC.	623.50	91,155.70
3	EARTH BUILDERS, L.P.	750.00	109,650.00
4	Overland Corporation	575.00	84,065.00
0025	511(A) 1332	REINFORCING STEEL	65,900.000 LB
	Engineer's Estimate	**1.00**	**65,900.00**
1	K & R BUILDERS, INC.	0.90	59,310.00
2	IHC Scott, INC.	0.81	53,379.00
3	EARTH BUILDERS, L.P.	1.00	65,900.00
4	Overland Corporation	0.95	62,605.00
0026	514(A) 6010	PILES, FURNISHED (HP 10X42)	238.000 LF
	Engineer's Estimate	**30.00**	**7,140.00**
1	K & R BUILDERS, INC.	30.10	7,163.80
2	IHC Scott, INC.	24.80	5,902.40
3	EARTH BUILDERS, L.P.	25.00	5,950.00
4	Overland Corporation	32.00	7,616.00
0027	514(A) 6011	PILES, FURNISHED (HP 12X53)	564.000 LF
	Engineer's Estimate	**30.00**	**16,920.00**
1	K & R BUILDERS, INC.	33.60	18,950.40
2	IHC Scott, INC.	29.80	16,807.20
3	EARTH BUILDERS, L.P.	35.00	19,740.00
4	Overland Corporation	37.00	20,868.00
0028	514(B) 6292	PILES, DRIVEN (HP 10X42)	238.000 LF
	Engineer's Estimate	**10.00**	**2,380.00**
1	K & R BUILDERS, INC.	12.90	3,070.20
2	IHC Scott, INC.	26.50	6,307.00
3	EARTH BUILDERS, L.P.	30.00	7,140.00
4	Overland Corporation	16.00	3,808.00
0029	514(B) 6294	PILES, DRIVEN (HP 12X53)	564.000 LF
	Engineer's Estimate	**12.00**	**6,768.00**
1	K & R BUILDERS, INC.	14.40	8,121.60
2	IHC Scott, INC.	36.70	20,698.80
3	EARTH BUILDERS, L.P.	35.00	19,740.00
4	Overland Corporation	16.00	9,024.00
0030	516(A) 6096	DRILLED SHAFTS 60" DIAMETER	192.000 LF
	Engineer's Estimate	**700.00**	**134,400.00**
1	K & R BUILDERS, INC.	607.00	116,544.00
2	IHC Scott, INC.	318.50	61,152.00
3	EARTH BUILDERS, L.P.	800.00	153,600.00
4	Overland Corporation	735.00	141,120.00
0031	601(B) 1353	TYPE I-A PLAIN RIPRAP	2,645.000 TON
	Engineer's Estimate	**35.00**	**92,575.00**
1	K & R BUILDERS, INC.	30.00	79,350.00
2	IHC Scott, INC.	34.00	89,930.00
3	EARTH BUILDERS, L.P.	35.00	92,575.00
4	Overland Corporation	42.00	111,090.00

Letting Date: January 17, 2013, 10:30 A.M.
Call Order: 140 **Contract ID:** 130024

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section: 0002	**BRIDGE**		
0032	601(C) 1355	TYPE I-A FILTER BLANKET	745.000 TON
	Engineer's Estimate	**30.00**	**22,350.00**
1	K & R BUILDERS, INC.	23.82	17,745.90
2	IHC Scott, INC.	25.60	19,072.00
3	EARTH BUILDERS, L.P.	30.00	22,350.00
4	Overland Corporation	42.00	31,290.00
0033	613(H) 6204	6" PERFORATED PIPE UNDERDRAIN ROUND	62.000 LF
	Engineer's Estimate	**20.00**	**1,240.00**
1	K & R BUILDERS, INC.	30.00	1,860.00
2	IHC Scott, INC.	23.70	1,469.40
3	EARTH BUILDERS, L.P.	30.00	1,860.00
4	Overland Corporation	50.00	3,100.00
0034	613(I) 6207	6" NON-PERF.PIPE UNDERDRAIN RND.	50.000 LF
	Engineer's Estimate	**20.00**	**1,000.00**
1	K & R BUILDERS, INC.	30.00	1,500.00
2	IHC Scott, INC.	19.50	975.00
3	EARTH BUILDERS, L.P.	25.00	1,250.00
4	Overland Corporation	50.00	2,500.00
0035	623(F) 4446	GUARDRAIL ANCHOR UNIT (TYPE A)	4.000 EA
	Engineer's Estimate	**1,000.00**	**4,000.00**
1	K & R BUILDERS, INC.	1,237.50	4,950.00
2	IHC Scott, INC.	1,300.00	5,200.00
3	EARTH BUILDERS, L.P.	1,500.00	6,000.00
4	Overland Corporation	1,150.00	4,600.00
0036	623(F) 5686	GUARDRAIL ANCHOR UNIT (TYPE D-BF)	4.000 EA
	Engineer's Estimate	**1,000.00**	**4,000.00**
1	K & R BUILDERS, INC.	1,496.25	5,985.00
2	IHC Scott, INC.	1,606.00	6,424.00
3	EARTH BUILDERS, L.P.	1,750.00	7,000.00
4	Overland Corporation	1,360.00	5,440.00
0037	880(J) 8905	CONSTRUCTION TRAFFIC CONTROL	1.000 LSUM
	Engineer's Estimate	**1,500.00**	**1,500.00**
1	K & R BUILDERS, INC.	2,890.00	2,890.00
2	IHC Scott, INC.	5,500.00	5,500.00
3	EARTH BUILDERS, L.P.	3,000.00	3,000.00
4	Overland Corporation	1,825.00	1,825.00

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section: 0003	**STAKING**		
0038	642(B) 0096	CONSTRUCTION STAKING LEVEL II	1.000 LSUM
	Engineer's Estimate	**5,000.00**	**5,000.00**
1	K & R BUILDERS, INC.	12,000.00	12,000.00
2	IHC Scott, INC.	15,000.00	15,000.00
3	EARTH BUILDERS, L.P.	20,000.00	20,000.00
4	Overland Corporation	9,300.00	9,300.00

Letting Date: January 17, 2013, 10:30 A.M.

Call Order: 140 **Contract ID:** 130024

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section:	**0004**	**CONSTRUCTION**	
0039	220 2800	SWPPP DOCUMENTATION AND MANAGEMENT	1.000 LSUM
	Engineer's Estimate	**2,500.00**	**2,500.00**
1	K & R BUILDERS, INC.	3,750.00	3,750.00
2	IHC Scott, INC.	5,000.00	5,000.00
3	EARTH BUILDERS, L.P.	5,000.00	5,000.00
4	Overland Corporation	4,000.00	4,000.00
0040	641 1399	MOBILIZATION	1.000 LSUM
	Engineer's Estimate	**26,000.00**	**26,000.00**
1	K & R BUILDERS, INC.	81,000.00	81,000.00
2	IHC Scott, INC.	70,000.00	70,000.00
3	EARTH BUILDERS, L.P.	60,000.00	60,000.00
4	Overland Corporation	67,500.00	67,500.00

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section:	**0005**	**ROADWAY (NON-PARTICIPATING)**	
0041	624(C) 4459	FENCE-STYLE SWF (5 BARBED WIRE)	3,148.000 LF
	Engineer's Estimate	**3.50**	**11,018.00**
1	K & R BUILDERS, INC.	4.55	14,323.40
2	IHC Scott, INC.	5.05	15,897.40
3	EARTH BUILDERS, L.P.	5.00	15,740.00
4	Overland Corporation	5.25	16,527.00