Letting Date: February 21, 2013, 10:30 A.M.

Call Order: 541 **Contract ID:** 130129

J/P No.: 29599(04) **Project No.:** STPY-242B(006)3P **Contract Time:**
29600(04) STPY-242C(007)3P
29625(04) SSR-242B(005)SR

County: LOGAN

Description: RESURFACE (ASPHALT) SH-33/SH-74C: SH-33, BEGIN AT SH-74 EXTEND EAST, AND SH-74C, BEGIN AT SH-74, EXTEND EAST. PROJECT LENGTH = 11.27 MILES

	VENDORNAME	PROPOSALITEMTO		
	Engineer's Estimate	2,565,372.50		
1	HASKELL LEMON CONSTRUCTION CO.	2,573,450.50	100.31	100.00

Letting Date: February 21, 2013, 10:30 A.M.
Call Order: 541 **Contract ID:** 130129

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0001	**ROADWAY - STPY-242B(006)3P**			
0001	402(A) 0217	TRAFFIC BOUND SURFACE COURSE TYPE A	100.000 TON	
	Engineer's Estimate		**40.00**	**4,000.00**
1	HASKELL LEMON CONSTRUCTION CO.		100.00	10,000.00
0002	407(C) 0300	POLYMER MODIFIED CATIONIC RAPID SET - 1	24,000.000 GAL	
	Engineer's Estimate		**3.00**	**72,000.00**
1	HASKELL LEMON CONSTRUCTION CO.		3.25	78,000.00
0003	411(C) 5955	SUPERPAVE, TYPE S4(PG 70-28 OK)	6,400.000 TON	
	Engineer's Estimate		**85.00**	**544,000.00**
1	HASKELL LEMON CONSTRUCTION CO.		84.00	537,600.00
0004	411(C) 5960	SUPERPAVE, TYPE S4(PG 64-22 OK)	4,600.000 TON	
	Engineer's Estimate		**80.00**	**368,000.00**
1	HASKELL LEMON CONSTRUCTION CO.		75.00	345,000.00
0005	412 5267	COLD MILLING PAVEMENT	1,900.000 SY	
	Engineer's Estimate		**1.50**	**2,850.00**
1	HASKELL LEMON CONSTRUCTION CO.		3.00	5,700.00
0006	422 0200	(SP)MASTIC CRACK SEALANT	20,000.000 LB	
	Engineer's Estimate		**1.00**	**20,000.00**
1	HASKELL LEMON CONSTRUCTION CO.		1.60	32,000.00

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0002	**TRAFFIC - STPY-242B(006)3P**			
0007	619(B) 4780	REMOVAL OF GUARDRAIL	512.500 LF	
	Engineer's Estimate		**3.00**	**1,537.50**
1	HASKELL LEMON CONSTRUCTION CO.		2.00	1,025.00
0008	623(A) 0932	BEAM GUARDRAIL W-BEAM SINGLE	662.500 LF	
	Engineer's Estimate		**20.00**	**13,250.00**
1	HASKELL LEMON CONSTRUCTION CO.		15.00	9,937.50
0009	623(F) 4447	GUARDRAIL ANCHOR UNIT (TYPE B)	2.000 EA	
	Engineer's Estimate		**500.00**	**1,000.00**
1	HASKELL LEMON CONSTRUCTION CO.		1,200.00	2,400.00
0010	623(G) 8571	GUARDRAIL END TREATMENT (GET)	4.000 EA	
	Engineer's Estimate		**3,000.00**	**12,000.00**
1	HASKELL LEMON CONSTRUCTION CO.		2,250.00	9,000.00
0011	623(I) 8700	GUARDRAIL BRIDGE CONN-THRIE BEAM (31")	4.000 EA	
	Engineer's Estimate		**3,000.00**	**12,000.00**
1	HASKELL LEMON CONSTRUCTION CO.		1,800.00	7,200.00
0012	805(D) 8756	(PL)REMOVE & RESET EXISTING SIGNS	2.000 EA	
	Engineer's Estimate		**100.00**	**200.00**
1	HASKELL LEMON CONSTRUCTION CO.		90.00	180.00

Letting Date: February 21, 2013, 10:30 A.M.
Call Order: 541 **Contract ID:** 130129

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section: 0002	**TRAFFIC - STPY-242B(006)3P**		
0013	853 9069	GUARDRAIL DELINEATORS(TYPE 2, CODE 1)	43.000 EA
	Engineer's Estimate	**10.00**	**430.00**
1	HASKELL LEMON CONSTRUCTION CO.	6.00	258.00
0014	880(J) 8905	CONSTRUCTION TRAFFIC CONTROL	1.000 LSUM
	Engineer's Estimate	**5,000.00**	**5,000.00**
1	HASKELL LEMON CONSTRUCTION CO.	2,000.00	2,000.00
0015	882(A) 8306	PORT.CHANGEABLE MESSAGE SIGN	45.000 SD
	Engineer's Estimate	**10.00**	**450.00**
1	HASKELL LEMON CONSTRUCTION CO.	37.00	1,665.00

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section: 0003	**ROADWAY - STPY-242C(007)3P**		
0016	202(H) 0185	EARTHWORK	1.000 LSUM
	Engineer's Estimate	**5,000.00**	**5,000.00**
1	HASKELL LEMON CONSTRUCTION CO.	14,000.00	14,000.00
0017	230(A) 2806	SOLID SLAB SODDING	200.000 SY
	Engineer's Estimate	**10.00**	**2,000.00**
1	HASKELL LEMON CONSTRUCTION CO.	20.00	4,000.00
0018	303(A) 2100	AGGREGATE BASE TYPE A	50.000 CY
	Engineer's Estimate	**50.00**	**2,500.00**
1	HASKELL LEMON CONSTRUCTION CO.	100.00	5,000.00
0019	402(A) 0217	TRAFFIC BOUND SURFACE COURSE TYPE A	100.000 TON
	Engineer's Estimate	**40.00**	**4,000.00**
1	HASKELL LEMON CONSTRUCTION CO.	100.00	10,000.00
0020	407(C) 0300	POLYMER MODIFIED CATIONIC RAPID SET - 1	1,600.000 GAL
	Engineer's Estimate	**3.00**	**4,800.00**
1	HASKELL LEMON CONSTRUCTION CO.	3.25	5,200.00
0021	411(C) 5960	SUPERPAVE, TYPE S4(PG 64-22 OK)	6,100.000 TON
	Engineer's Estimate	**80.00**	**488,000.00**
1	HASKELL LEMON CONSTRUCTION CO.	75.00	457,500.00
0022	412 5267	COLD MILLING PAVEMENT	10,000.000 SY
	Engineer's Estimate	**1.50**	**15,000.00**
1	HASKELL LEMON CONSTRUCTION CO.	3.00	30,000.00
0023	613(B) 4528	28" X 20" CORR. GALV. STEEL PIPE ARCH	65.000 LF
	Engineer's Estimate	**27.00**	**1,755.00**
1	HASKELL LEMON CONSTRUCTION CO.	50.00	3,250.00
0024	613(I) 1097	8" NON-PERF.PIPE UNDERDRAIN RND.	40.000 LF
	Engineer's Estimate	**10.00**	**400.00**
1	HASKELL LEMON CONSTRUCTION CO.	40.00	1,600.00

Letting Date: February 21, 2013, 10:30 A.M.
Call Order: 541 **Contract ID:** 130129

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section:	**0003**	**ROADWAY - STPY-242C(007)3P**	
0025	613(L) 4516	28" X 20" PREFAB. CULVERT END SECTION, ARCH	2.000 EA
	Engineer's Estimate	**200.00**	**400.00**
1	HASKELL LEMON CONSTRUCTION CO.	750.00	1,500.00
0026	619(A) 0920	REMOVAL OF STRUCTURES & OBSTRUCTIONS	1.000 LSUM
	Engineer's Estimate	**2,000.00**	**2,000.00**
1	HASKELL LEMON CONSTRUCTION CO.	10,000.00	10,000.00

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section:	**0004**	**TRAFFIC - STPY-242C(007)3P**	
0027	805(D) 8756	(PL)REMOVE & RESET EXISTING SIGNS	1.000 EA
	Engineer's Estimate	**100.00**	**100.00**
1	HASKELL LEMON CONSTRUCTION CO.	90.00	90.00
0028	880(J) 8905	CONSTRUCTION TRAFFIC CONTROL	1.000 LSUM
	Engineer's Estimate	**5,000.00**	**5,000.00**
1	HASKELL LEMON CONSTRUCTION CO.	3,000.00	3,000.00

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section:	**0005**	**ROADWAY - SSR-242B(005)SR**	
0029	402(A) 0217	TRAFFIC BOUND SURFACE COURSE TYPE A	50.000 TON
	Engineer's Estimate	**40.00**	**2,000.00**
1	HASKELL LEMON CONSTRUCTION CO.	100.00	5,000.00
0030	407(C) 0300	POLYMER MODIFIED CATIONIC RAPID SET - 1	22,500.000 GAL
	Engineer's Estimate	**3.00**	**67,500.00**
1	HASKELL LEMON CONSTRUCTION CO.	3.25	73,125.00
0031	411(C) 5955	SUPERPAVE, TYPE S4(PG 70-28 OK)	6,200.000 TON
	Engineer's Estimate	**85.00**	**527,000.00**
1	HASKELL LEMON CONSTRUCTION CO.	84.00	520,800.00
0032	411(C) 5960	SUPERPAVE, TYPE S4(PG 64-22 OK)	4,200.000 TON
	Engineer's Estimate	**80.00**	**336,000.00**
1	HASKELL LEMON CONSTRUCTION CO.	75.00	315,000.00
0033	412 5267	COLD MILLING PAVEMENT	6,400.000 SY
	Engineer's Estimate	**1.50**	**9,600.00**
1	HASKELL LEMON CONSTRUCTION CO.	3.00	19,200.00
0034	422 0200	(SP)MASTIC CRACK SEALANT	30,000.000 LB
	Engineer's Estimate	**1.00**	**30,000.00**
1	HASKELL LEMON CONSTRUCTION CO.	1.60	48,000.00

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section:	**0006**	**TRAFFIC - SSR-242B(005)SR**	

Letting Date: February 21, 2013, 10:30 A.M.

Call Order: 541 **Contract ID:** 130129

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0006	**TRAFFIC - SSR-242B(005)SR**			
0035	880(J) 8905	CONSTRUCTION TRAFFIC CONTROL	1.000 LSUM	
	Engineer's Estimate		**5,000.00**	**5,000.00**
1	HASKELL LEMON CONSTRUCTION CO.		3,000.00	3,000.00
0036	882(A) 8306	PORT.CHANGEABLE MESSAGE SIGN	60.000 SD	
	Engineer's Estimate		**10.00**	**600.00**
1	HASKELL LEMON CONSTRUCTION CO.		37.00	2,220.00