Letting Date: April 18, 2013, 10:30 A.M.
Call Order: 080 **Contract ID:** 130151
J/P No.: 28409(04) **Project No.:** STP-108D(300)CI **Contract Time:**
County: CADDO
Description: BRIDGE AND APPROACHES COUNTY ROAD (EW-110): OVER SUGAR CREEK, 2.7 MILES WEST AND 3.5 MILES SOUTH OF JCT US-281/SH-37 IN HINTON. PROJECT LENGTH = 0.151 MILES

	VENDORNAME	PROPOSALITEMTO		
1	SEWELL BROS., INC.	386,850.50	90.69	100.00
2	K & R BUILDERS, INC.	419,614.80	98.38	108.47
	Engineer's Estimate	426,541.00		
3	Cimarron Construction Company, LLC	473,910.65	111.11	122.50
4	RRY SERVICES LLC	566,078.50	132.71	146.33
5	MERIDIAN CONTRACTING, INC.	736,000.00	172.55	190.25

Letting Date: April 18, 2013, 10:30 A.M.
Call Order: 080 **Contract ID:** 130151

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0001	**ROADWAY**			
0001	201(A) 0102	CLEARING AND GRUBBING	1.000 LSUM	
	Engineer's Estimate		**5,000.00**	**5,000.00**
1	SEWELL BROS., INC.		4,000.00	4,000.00
2	K & R BUILDERS, INC.		5,325.00	5,325.00
3	Cimarron Construction Company, LLC		7,000.00	7,000.00
4	RRY SERVICES LLC		12,000.00	12,000.00
5	MERIDIAN CONTRACTING, INC.		20,000.00	20,000.00
0002	202(H) 0185	EARTHWORK	1.000 LSUM	
	Engineer's Estimate		**17,000.00**	**17,000.00**
1	SEWELL BROS., INC.		18,500.00	18,500.00
2	K & R BUILDERS, INC.		26,000.00	26,000.00
3	Cimarron Construction Company, LLC		24,000.00	24,000.00
4	RRY SERVICES LLC		50,250.00	50,250.00
5	MERIDIAN CONTRACTING, INC.		56,000.00	56,000.00
0003	221(C) 2801	TEMPORARY SILT FENCE	977.000 LF	
	Engineer's Estimate		**2.50**	**2,442.50**
1	SEWELL BROS., INC.		2.00	1,954.00
2	K & R BUILDERS, INC.		1.50	1,465.50
3	Cimarron Construction Company, LLC		1.35	1,318.95
4	RRY SERVICES LLC		2.00	1,954.00
5	MERIDIAN CONTRACTING, INC.		2.50	2,442.50
0004	221(F) 0100	TEMPORARY SILT DIKE	96.000 LF	
	Engineer's Estimate		**8.00**	**768.00**
1	SEWELL BROS., INC.		15.50	1,488.00
2	K & R BUILDERS, INC.		6.00	576.00
3	Cimarron Construction Company, LLC		11.00	1,056.00
4	RRY SERVICES LLC		15.00	1,440.00
5	MERIDIAN CONTRACTING, INC.		20.00	1,920.00
0005	230(A) 2806	SOLID SLAB SODDING	4,780.000 SY	
	Engineer's Estimate		**2.00**	**9,560.00**
1	SEWELL BROS., INC.		1.65	7,887.00
2	K & R BUILDERS, INC.		1.65	7,887.00
3	Cimarron Construction Company, LLC		2.00	9,560.00
4	RRY SERVICES LLC		1.65	7,887.00
5	MERIDIAN CONTRACTING, INC.		2.00	9,560.00
0006	233(A) 2817	VEGETATIVE MULCHING	1.980 AC	
	Engineer's Estimate		**450.00**	**891.00**
1	SEWELL BROS., INC.		935.00	1,851.30
2	K & R BUILDERS, INC.		470.00	930.60
3	Cimarron Construction Company, LLC		680.00	1,346.40
4	RRY SERVICES LLC		800.00	1,584.00
5	MERIDIAN CONTRACTING, INC.		1,200.00	2,376.00
0007	402(E) 0225	TRAFFIC BOUND SURFACE COURSE TYPE E	12.000 TON	
	Engineer's Estimate		**30.00**	**360.00**
1	SEWELL BROS., INC.		70.00	840.00
2	K & R BUILDERS, INC.		58.82	705.84
3	Cimarron Construction Company, LLC		55.00	660.00
4	RRY SERVICES LLC		67.50	810.00
5	MERIDIAN CONTRACTING, INC.		150.00	1,800.00

Letting Date: April 18, 2013, 10:30 A.M.
Call Order: 080 **Contract ID:** 130151

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0001	**ROADWAY**			
0008	408 5774	PRIME COAT	400.000 GAL	
	Engineer's Estimate		**5.00**	**2,000.00**
1	SEWELL BROS., INC.		10.00	4,000.00
2	K & R BUILDERS, INC.		9.90	3,960.00
3	Cimarron Construction Company, LLC		11.00	4,400.00
4	RRY SERVICES LLC		6.25	2,500.00
5	MERIDIAN CONTRACTING, INC.		11.00	4,400.00
0009	411(B) 5945	SUPERPAVE, TYPE S3(PG 64-22 OK)	454.000 TON	
	Engineer's Estimate		**90.00**	**40,860.00**
1	SEWELL BROS., INC.		90.00	40,860.00
2	K & R BUILDERS, INC.		90.20	40,950.80
3	Cimarron Construction Company, LLC		92.00	41,768.00
4	RRY SERVICES LLC		115.00	52,210.00
5	MERIDIAN CONTRACTING, INC.		125.00	56,750.00
0010	411(C) 5960	SUPERPAVE, TYPE S4(PG 64-22 OK)	225.000 TON	
	Engineer's Estimate		**115.00**	**25,875.00**
1	SEWELL BROS., INC.		97.00	21,825.00
2	K & R BUILDERS, INC.		97.90	22,027.50
3	Cimarron Construction Company, LLC		99.00	22,275.00
4	RRY SERVICES LLC		120.00	27,000.00
5	MERIDIAN CONTRACTING, INC.		135.00	30,375.00
0011	509(D) 0325	CLASS C CONCRETE	10.000 CY	
	Engineer's Estimate		**250.00**	**2,500.00**
1	SEWELL BROS., INC.		300.00	3,000.00
2	K & R BUILDERS, INC.		262.50	2,625.00
3	Cimarron Construction Company, LLC		300.00	3,000.00
4	RRY SERVICES LLC		370.00	3,700.00
5	MERIDIAN CONTRACTING, INC.		500.00	5,000.00
0012	613(B) 0689	18" CORR. GALV. STEEL PIPE	30.000 LF	
	Engineer's Estimate		**30.00**	**900.00**
1	SEWELL BROS., INC.		20.00	600.00
2	K & R BUILDERS, INC.		26.00	780.00
3	Cimarron Construction Company, LLC		38.00	1,140.00
4	RRY SERVICES LLC		63.00	1,890.00
5	MERIDIAN CONTRACTING, INC.		70.00	2,100.00
0013	613(L) 5726	18" PREFAB. CULVERT END SECTION, ROUND	2.000 EA	
	Engineer's Estimate		**500.00**	**1,000.00**
1	SEWELL BROS., INC.		150.00	300.00
2	K & R BUILDERS, INC.		250.00	500.00
3	Cimarron Construction Company, LLC		325.00	650.00
4	RRY SERVICES LLC		365.00	730.00
5	MERIDIAN CONTRACTING, INC.		150.00	300.00
0014	619(B) 5113	REMOVAL OF RIPRAP	1,500.000 SY	
	Engineer's Estimate		**10.00**	**15,000.00**
1	SEWELL BROS., INC.		10.00	15,000.00
2	K & R BUILDERS, INC.		12.20	18,300.00
3	Cimarron Construction Company, LLC		20.00	30,000.00
4	RRY SERVICES LLC		7.50	11,250.00
5	MERIDIAN CONTRACTING, INC.		28.00	42,000.00

Letting Date: April 18, 2013, 10:30 A.M.
Call Order: 080 **Contract ID:** 130151

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section: 0002 BRIDGE 'A'			
0015	501(B) 1307	SUBSTRUCTURE EXCAVATION COMMON	200.000 CY
	Engineer's Estimate	**20.00**	**4,000.00**
1	SEWELL BROS., INC.	10.00	2,000.00
2	K & R BUILDERS, INC.	8.50	1,700.00
3	Cimarron Construction Company, LLC	15.00	3,000.00
4	RRY SERVICES LLC	11.50	2,300.00
5	MERIDIAN CONTRACTING, INC.	40.00	8,000.00
0016	501(F) 6352	GRANULAR BACKFILL	88.000 CY
	Engineer's Estimate	**50.00**	**4,400.00**
1	SEWELL BROS., INC.	60.00	5,280.00
2	K & R BUILDERS, INC.	63.75	5,610.00
3	Cimarron Construction Company, LLC	67.00	5,896.00
4	RRY SERVICES LLC	65.00	5,720.00
5	MERIDIAN CONTRACTING, INC.	60.00	5,280.00
0017	503(A) 1312	PRESTRESSED CONCRETE BEAMS (TYPE III)	254.000 LF
	Engineer's Estimate	**190.00**	**48,260.00**
1	SEWELL BROS., INC.	178.00	45,212.00
2	K & R BUILDERS, INC.	188.25	47,815.50
3	Cimarron Construction Company, LLC	215.00	54,610.00
4	RRY SERVICES LLC	310.00	78,740.00
5	MERIDIAN CONTRACTING, INC.	270.00	68,580.00
0018	504(B) 1305	SAW-CUT GROOVING	217.800 SY
	Engineer's Estimate	**5.00**	**1,089.00**
1	SEWELL BROS., INC.	9.00	1,960.20
2	K & R BUILDERS, INC.	9.15	1,992.87
3	Cimarron Construction Company, LLC	11.00	2,395.80
4	RRY SERVICES LLC	13.00	2,831.40
5	MERIDIAN CONTRACTING, INC.	15.00	3,267.00
0019	504(D) 6239	CONCRETE RAIL (TR3)	243.300 LF
	Engineer's Estimate	**60.00**	**14,598.00**
1	SEWELL BROS., INC.	60.00	14,598.00
2	K & R BUILDERS, INC.	68.50	16,666.05
3	Cimarron Construction Company, LLC	85.00	20,680.50
4	RRY SERVICES LLC	77.00	18,734.10
5	MERIDIAN CONTRACTING, INC.	140.00	34,062.00
0020	506(A) 1322	STRUCTURAL STEEL	580.000 LB
	Engineer's Estimate	**2.00**	**1,160.00**
1	SEWELL BROS., INC.	3.50	2,030.00
2	K & R BUILDERS, INC.	2.58	1,496.40
3	Cimarron Construction Company, LLC	2.50	1,450.00
4	RRY SERVICES LLC	3.00	1,740.00
5	MERIDIAN CONTRACTING, INC.	4.00	2,320.00

Letting Date: April 18, 2013, 10:30 A.M.
Call Order: 080 **Contract ID:** 130151

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0002 BRIDGE 'A'					
0021	507(A) 6172	WEATHERING STEEL FIXED BEARING ASSEMBLY	3.000	EA	
	Engineer's Estimate		**550.00**		**1,650.00**
1	SEWELL BROS., INC.		600.00		1,800.00
2	K & R BUILDERS, INC.		1,000.00		3,000.00
3	Cimarron Construction Company, LLC		1,100.00		3,300.00
4	RRY SERVICES LLC		1,100.00		3,300.00
5	MERIDIAN CONTRACTING, INC.		1,200.00		3,600.00
0022	507(B) 6176	WEATHERING STEEL EXPANSION BEARING ASSEMBLY	3.000	EA	
	Engineer's Estimate		**900.00**		**2,700.00**
1	SEWELL BROS., INC.		600.00		1,800.00
2	K & R BUILDERS, INC.		1,000.00		3,000.00
3	Cimarron Construction Company, LLC		1,100.00		3,300.00
4	RRY SERVICES LLC		1,100.00		3,300.00
5	MERIDIAN CONTRACTING, INC.		1,200.00		3,600.00
0023	509(A) 1326	CLASS AA CONCRETE	69.500	CY	
	Engineer's Estimate		**465.00**		**32,317.50**
1	SEWELL BROS., INC.		500.00		34,750.00
2	K & R BUILDERS, INC.		545.00		37,877.50
3	Cimarron Construction Company, LLC		610.00		42,395.00
4	RRY SERVICES LLC		750.00		52,125.00
5	MERIDIAN CONTRACTING, INC.		1,100.00		76,450.00
0024	509(B) 1328	CLASS A CONCRETE	74.200	CY	
	Engineer's Estimate		**450.00**		**33,390.00**
1	SEWELL BROS., INC.		500.00		37,100.00
2	K & R BUILDERS, INC.		557.50		41,366.50
3	Cimarron Construction Company, LLC		575.00		42,665.00
4	RRY SERVICES LLC		610.00		45,262.00
5	MERIDIAN CONTRACTING, INC.		650.00		48,230.00
0025	511(A) 1332	REINFORCING STEEL	29,010.000	LB	
	Engineer's Estimate		**1.00**		**29,010.00**
1	SEWELL BROS., INC.		0.90		26,109.00
2	K & R BUILDERS, INC.		0.87		25,238.70
3	Cimarron Construction Company, LLC		1.00		29,010.00
4	RRY SERVICES LLC		0.90		26,109.00
5	MERIDIAN CONTRACTING, INC.		1.00		29,010.00
0026	514(A) 6010	PILES, FURNISHED (HP 10X42)	190.000	LF	
	Engineer's Estimate		**30.00**		**5,700.00**
1	SEWELL BROS., INC.		30.00		5,700.00
2	K & R BUILDERS, INC.		25.90		4,921.00
3	Cimarron Construction Company, LLC		41.00		7,790.00
4	RRY SERVICES LLC		29.50		5,605.00
5	MERIDIAN CONTRACTING, INC.		32.00		6,080.00
0027	514(A) 6011	PILES, FURNISHED (HP 12X53)	460.000	LF	
	Engineer's Estimate		**40.00**		**18,400.00**
1	SEWELL BROS., INC.		35.00		16,100.00
2	K & R BUILDERS, INC.		30.10		13,846.00
3	Cimarron Construction Company, LLC		46.00		21,160.00
4	RRY SERVICES LLC		35.50		16,330.00
5	MERIDIAN CONTRACTING, INC.		40.00		18,400.00

Letting Date: April 18, 2013, 10:30 A.M.
Call Order: 080 **Contract ID:** 130151

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0002 BRIDGE 'A'					
0028	514(B) 6292	PILES, DRIVEN (HP 10X42)	190.000	LF	
	Engineer's Estimate		**10.00**		**1,900.00**
1	SEWELL BROS., INC.		15.00		2,850.00
2	K & R BUILDERS, INC.		11.10		2,109.00
3	Cimarron Construction Company, LLC		14.00		2,660.00
4	RRY SERVICES LLC		13.50		2,565.00
5	MERIDIAN CONTRACTING, INC.		90.00		17,100.00
0029	514(B) 6294	PILES, DRIVEN (HP 12X53)	460.000	LF	
	Engineer's Estimate		**15.00**		**6,900.00**
1	SEWELL BROS., INC.		15.00		6,900.00
2	K & R BUILDERS, INC.		12.90		5,934.00
3	Cimarron Construction Company, LLC		15.00		6,900.00
4	RRY SERVICES LLC		20.00		9,200.00
5	MERIDIAN CONTRACTING, INC.		90.00		41,400.00
0030	601(B) 1353	TYPE I-A PLAIN RIPRAP	50.000	TON	
	Engineer's Estimate		**40.00**		**2,000.00**
1	SEWELL BROS., INC.		41.00		2,050.00
2	K & R BUILDERS, INC.		43.93		2,196.50
3	Cimarron Construction Company, LLC		43.00		2,150.00
4	RRY SERVICES LLC		44.00		2,200.00
5	MERIDIAN CONTRACTING, INC.		70.00		3,500.00
0031	601(C) 1355	TYPE I-A FILTER BLANKET	341.000	TON	
	Engineer's Estimate		**30.00**		**10,230.00**
1	SEWELL BROS., INC.		31.00		10,571.00
2	K & R BUILDERS, INC.		31.94		10,891.54
3	Cimarron Construction Company, LLC		34.00		11,594.00
4	RRY SERVICES LLC		32.00		10,912.00
5	MERIDIAN CONTRACTING, INC.		65.00		22,165.00
0032	613(H) 6204	6" PERFORATED PIPE UNDERDRAIN ROUND	60.000	LF	
	Engineer's Estimate		**20.00**		**1,200.00**
1	SEWELL BROS., INC.		25.00		1,500.00
2	K & R BUILDERS, INC.		35.00		2,100.00
3	Cimarron Construction Company, LLC		20.00		1,200.00
4	RRY SERVICES LLC		23.00		1,380.00
5	MERIDIAN CONTRACTING, INC.		20.00		1,200.00
0033	613(I) 6207	6" NON-PERF.PIPE UNDERDRAIN RND.	154.000	LF	
	Engineer's Estimate		**20.00**		**3,080.00**
1	SEWELL BROS., INC.		25.00		3,850.00
2	K & R BUILDERS, INC.		30.00		4,620.00
3	Cimarron Construction Company, LLC		20.00		3,080.00
4	RRY SERVICES LLC		30.00		4,620.00
5	MERIDIAN CONTRACTING, INC.		20.00		3,080.00
0034	619(D) 1397	REMOVAL OF EXISTING BRIDGE STRUCTURE	1.000	LSUM	
	Engineer's Estimate		**10,000.00**		**10,000.00**
1	SEWELL BROS., INC.		5,000.00		5,000.00
2	K & R BUILDERS, INC.		6,750.00		6,750.00
3	Cimarron Construction Company, LLC		10,000.00		10,000.00
4	RRY SERVICES LLC		11,000.00		11,000.00
5	MERIDIAN CONTRACTING, INC.		24,152.50		24,152.50

Letting Date: April 18, 2013, 10:30 A.M.
Call Order: 080 **Contract ID:** 130151

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section:	**0002**	**BRIDGE 'A'**	
0035	623(F) 5686	GUARDRAIL ANCHOR UNIT (TYPE D-BF)	4.000 EA
	Engineer's Estimate	**700.00**	**2,800.00**
1	SEWELL BROS., INC.	1,650.00	6,600.00
2	K & R BUILDERS, INC.	1,650.00	6,600.00
3	Cimarron Construction Company, LLC	1,900.00	7,600.00
4	RRY SERVICES LLC	2,200.00	8,800.00
5	MERIDIAN CONTRACTING, INC.	1,500.00	6,000.00
0036	623(F) 6029	GUARDRAIL ANCHOR UNIT (TYPE A)	4.000 EA
	Engineer's Estimate	**2,000.00**	**8,000.00**
1	SEWELL BROS., INC.	1,375.00	5,500.00
2	K & R BUILDERS, INC.	1,375.00	5,500.00
3	Cimarron Construction Company, LLC	1,600.00	6,400.00
4	RRY SERVICES LLC	2,300.00	9,200.00
5	MERIDIAN CONTRACTING, INC.	2,000.00	8,000.00
0037	880(J) 8905	CONSTRUCTION TRAFFIC CONTROL	1.000 LSUM
	Engineer's Estimate	**7,000.00**	**7,000.00**
1	SEWELL BROS., INC.	1,735.00	1,735.00
2	K & R BUILDERS, INC.	2,000.00	2,000.00
3	Cimarron Construction Company, LLC	2,500.00	2,500.00
4	RRY SERVICES LLC	1,900.00	1,900.00
5	MERIDIAN CONTRACTING, INC.	2,500.00	2,500.00

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section:	**0003**	**STAKING**	
0038	642(B) 0096	CONSTRUCTION STAKING LEVEL II	1.000 LSUM
	Engineer's Estimate	**7,600.00**	**7,600.00**
1	SEWELL BROS., INC.	8,750.00	8,750.00
2	K & R BUILDERS, INC.	6,000.00	6,000.00
3	Cimarron Construction Company, LLC	7,500.00	7,500.00
4	RRY SERVICES LLC	9,000.00	9,000.00
5	MERIDIAN CONTRACTING, INC.	5,000.00	5,000.00

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section:	**0004**	**CONSTRUCTION**	
0039	220 2800	SWPPP DOCUMENTATION AND MANAGEMENT	1.000 LSUM
	Engineer's Estimate	**5,000.00**	**5,000.00**
1	SEWELL BROS., INC.	2,000.00	2,000.00
2	K & R BUILDERS, INC.	2,850.00	2,850.00
3	Cimarron Construction Company, LLC	7,500.00	7,500.00
4	RRY SERVICES LLC	2,000.00	2,000.00
5	MERIDIAN CONTRACTING, INC.	5,000.00	5,000.00

Letting Date: April 18, 2013, 10:30 A.M.

Call Order: 080 **Contract ID:** 130151

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section:	**0004**	**CONSTRUCTION**	
0040	641 1399	MOBILIZATION	1.000 LSUM
	Engineer's Estimate	**40,000.00**	**40,000.00**
1	SEWELL BROS., INC.	13,000.00	13,000.00
2	K & R BUILDERS, INC.	25,500.00	25,500.00
3	Cimarron Construction Company, LLC	19,000.00	19,000.00
4	RRY SERVICES LLC	56,000.00	56,000.00
5	MERIDIAN CONTRACTING, INC.	55,000.00	55,000.00