**Letting Date:** April 18, 2013, 10:30 A.M.
**Call Order:** 240 **Contract ID:** 130157
**J/P No.:** 28050(04) **Project No.:** STP-142C(206)AG **Contract Time:**
**County:** LOGAN
**Description:** RESURFACE (ASPHALT) CITY STREET (DOUGLAS BLVD): FROM WATERLOO RD EXTEND NORTH. PROJECT LENGTH = 4.00 MILES

| | VENDORNAME | PROPOSALITEMTO | | |
|---|---|---|---|---|
| 1 | HASKELL LEMON CONSTRUCTION CO. | 1,119,740.50 | 79.10 | 100.00 |
| 2 | Atlas Paving Company | 1,188,210.90 | 83.94 | 106.11 |
| 3 | T.J. CAMPBELL CONSTRUCTION CO. | 1,288,789.50 | 91.04 | 115.10 |

**Letting Date:** April 18, 2013, 10:30 A.M.
**Call Order:** 240 **Contract ID:** 130157

| Line # | Item Number | Item Description | Quantity/Unit | | |
|---|---|---|---|---|---|
| | Bidder | | Unit Price | | Ext Amount |
| **Section: 0001 ROADWAY** | | | | | |
| 0001 | 202(D) 0184 | UNCLASSIFIED BORROW | 1,200.000 | CY | |
| | **Engineer's Estimate** | | **8.00** | | **9,600.00** |
| 1 | HASKELL LEMON CONSTRUCTION CO. | | 5.00 | | 6,000.00 |
| 2 | Atlas Paving Company | | 20.00 | | 24,000.00 |
| 3 | T.J. CAMPBELL CONSTRUCTION CO. | | 12.00 | | 14,400.00 |
| 0002 | 221(C) 2801 | TEMPORARY SILT FENCE | 1,500.000 | LF | |
| | **Engineer's Estimate** | | **2.00** | | **3,000.00** |
| 1 | HASKELL LEMON CONSTRUCTION CO. | | 2.00 | | 3,000.00 |
| 2 | Atlas Paving Company | | 1.50 | | 2,250.00 |
| 3 | T.J. CAMPBELL CONSTRUCTION CO. | | 3.00 | | 4,500.00 |
| 0003 | 230(A) 2806 | SOLID SLAB SODDING | 12,000.000 | SY | |
| | **Engineer's Estimate** | | **5.00** | | **60,000.00** |
| 1 | HASKELL LEMON CONSTRUCTION CO. | | 2.00 | | 24,000.00 |
| 2 | Atlas Paving Company | | 2.03 | | 24,360.00 |
| 3 | T.J. CAMPBELL CONSTRUCTION CO. | | 2.60 | | 31,200.00 |
| 0004 | 303(A) 2100 | AGGREGATE BASE TYPE A | 1,295.000 | CY | |
| | **Engineer's Estimate** | | **50.00** | | **64,750.00** |
| 1 | HASKELL LEMON CONSTRUCTION CO. | | 35.00 | | 45,325.00 |
| 2 | Atlas Paving Company | | 50.00 | | 64,750.00 |
| 3 | T.J. CAMPBELL CONSTRUCTION CO. | | 188.00 | | 243,460.00 |
| 0005 | 402(E) 0225 | TRAFFIC BOUND SURFACE COURSE TYPE E | 550.000 | TON | |
| | **Engineer's Estimate** | | **30.00** | | **16,500.00** |
| 1 | HASKELL LEMON CONSTRUCTION CO. | | 30.00 | | 16,500.00 |
| 2 | Atlas Paving Company | | 35.00 | | 19,250.00 |
| 3 | T.J. CAMPBELL CONSTRUCTION CO. | | 25.00 | | 13,750.00 |
| 0006 | 407(B) 0250 | TACK COAT | 8,800.000 | GAL | |
| | **Engineer's Estimate** | | **3.00** | | **26,400.00** |
| 1 | HASKELL LEMON CONSTRUCTION CO. | | 2.50 | | 22,000.00 |
| 2 | Atlas Paving Company | | 1.00 | | 8,800.00 |
| 3 | T.J. CAMPBELL CONSTRUCTION CO. | | 3.50 | | 30,800.00 |
| 0007 | 408 5774 | PRIME COAT | 1,715.000 | GAL | |
| | **Engineer's Estimate** | | **4.50** | | **7,717.50** |
| 1 | HASKELL LEMON CONSTRUCTION CO. | | 6.00 | | 10,290.00 |
| 2 | Atlas Paving Company | | 1.00 | | 1,715.00 |
| 3 | T.J. CAMPBELL CONSTRUCTION CO. | | 4.00 | | 6,860.00 |
| 0008 | 411(B) 5945 | SUPERPAVE, TYPE S3(PG 64-22 OK) | 7,520.000 | TON | |
| | **Engineer's Estimate** | | **75.00** | | **564,000.00** |
| 1 | HASKELL LEMON CONSTRUCTION CO. | | 57.00 | | 428,640.00 |
| 2 | Atlas Paving Company | | 58.50 | | 439,920.00 |
| 3 | T.J. CAMPBELL CONSTRUCTION CO. | | 56.50 | | 424,880.00 |
| 0009 | 411(C) 5960 | SUPERPAVE, TYPE S4(PG 64-22 OK) | 4,905.000 | TON | |
| | **Engineer's Estimate** | | **80.00** | | **392,400.00** |
| 1 | HASKELL LEMON CONSTRUCTION CO. | | 77.50 | | 380,137.50 |
| 2 | Atlas Paving Company | | 73.50 | | 360,517.50 |
| 3 | T.J. CAMPBELL CONSTRUCTION CO. | | 63.50 | | 311,467.50 |

**Letting Date:** April 18, 2013, 10:30 A.M.
**Call Order:** 240 **Contract ID:** 130157

| Line # | Item Number | Item Description | Quantity/Unit | |
|---|---|---|---|---|
| | Bidder | | Unit Price | Ext Amount |
| **Section:** | **0001** | **ROADWAY** | | |
| 0010 | 411(H) 6210 | SUPERPAVE, TYPE S3(PATCH)(PG64-22OK) | 2,240.000 | TON |
| | **Engineer's Estimate** | | **85.00** | **190,400.00** |
| 1 | HASKELL LEMON CONSTRUCTION CO. | | 60.00 | 134,400.00 |
| 2 | Atlas Paving Company | | 90.00 | 201,600.00 |
| 3 | T.J. CAMPBELL CONSTRUCTION CO. | | 71.25 | 159,600.00 |
| 0011 | 412 5267 | COLD MILLING PAVEMENT | 3,200.000 | SY |
| | **Engineer's Estimate** | | **2.00** | **6,400.00** |
| 1 | HASKELL LEMON CONSTRUCTION CO. | | 5.00 | 16,000.00 |
| 2 | Atlas Paving Company | | 5.00 | 16,000.00 |
| 3 | T.J. CAMPBELL CONSTRUCTION CO. | | 3.50 | 11,200.00 |
| 0012 | 880(J) 8905 | CONSTRUCTION TRAFFIC CONTROL | 1.000 | LSUM |
| | **Engineer's Estimate** | | **5,000.00** | **5,000.00** |
| 1 | HASKELL LEMON CONSTRUCTION CO. | | 3,000.00 | 3,000.00 |
| 2 | Atlas Paving Company | | 5,590.00 | 5,590.00 |
| 3 | T.J. CAMPBELL CONSTRUCTION CO. | | 11,000.00 | 11,000.00 |

| Line # | Item Number | Item Description | Quantity/Unit | |
|---|---|---|---|---|
| | Bidder | | Unit Price | Ext Amount |
| **Section:** | **0002** | **SIGNING AND STRIPING** | | |
| 0013 | 854(A) 8800 | TRAFFIC STRIPE(PAINT)(4" WIDE) | 84,480.000 | LF |
| | **Engineer's Estimate** | | **0.20** | **16,896.00** |
| 1 | HASKELL LEMON CONSTRUCTION CO. | | 0.10 | 8,448.00 |
| 2 | Atlas Paving Company | | 0.08 | 6,758.40 |
| 3 | T.J. CAMPBELL CONSTRUCTION CO. | | 0.15 | 12,672.00 |

| Line # | Item Number | Item Description | Quantity/Unit | |
|---|---|---|---|---|
| | Bidder | | Unit Price | Ext Amount |
| **Section:** | **0003** | **CONSTRUCTION** | | |
| 0014 | 220 2800 | SWPPP DOCUMENTATION AND MANAGEMENT | 1.000 | LSUM |
| | **Engineer's Estimate** | | **5,000.00** | **5,000.00** |
| 1 | HASKELL LEMON CONSTRUCTION CO. | | 2,000.00 | 2,000.00 |
| 2 | Atlas Paving Company | | 1,500.00 | 1,500.00 |
| 3 | T.J. CAMPBELL CONSTRUCTION CO. | | 3,000.00 | 3,000.00 |
| 0015 | 641 1552 | MOBILIZATION | 1.000 | LSUM |
| | **Engineer's Estimate** | | **47,500.00** | **47,500.00** |
| 1 | HASKELL LEMON CONSTRUCTION CO. | | 20,000.00 | 20,000.00 |
| 2 | Atlas Paving Company | | 11,200.00 | 11,200.00 |
| 3 | T.J. CAMPBELL CONSTRUCTION CO. | | 10,000.00 | 10,000.00 |