Letting Date: April 18, 2013, 10:30 A.M.
Call Order: 400 **Contract ID:** 130165
J/P No.: 29906(04) **Project No.:** MC-262N(014) **Contract Time:**
County: PONTOTOC
Description: PAVEMENT REHABILITATION (PC CONCRETE) SH-1: FROM W 4TH STREET IN ADA, EXTEND NORTH. PROJECT LENGTH = 0.36 MILES

	VENDORNAME	PROPOSALITEMTO		
	Engineer's Estimate	801,295.25		
1	DUIT CONSTRUCTION COMPANY, INC./TTK CONSTRUCTION CO., INC JV	1,067,618.82	133.24	100.00
2	TOM HUDSON PAVING, INC.	1,260,310.23	157.28	118.05
3	Overland Corporation	1,345,585.40	167.93	126.04

Letting Date: April 18, 2013, 10:30 A.M.
Call Order: 400 **Contract ID:** 130165

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0001 ROADWAY					
0001	307(B) 4210	CEMENT KILN DUST	380.000	TON	
	Engineer's Estimate		**50.00**		**19,000.00**
1	DUIT CONSTRUCTION COMPANY, INC./TTK CONSTRUCTION CO., INC J'		60.00		22,800.00
2	TOM HUDSON PAVING, INC.		67.24		25,551.20
3	Overland Corporation		42.00		15,960.00
0002	307(E) 4240	CEMENTITIOUS STABILIZED SUBGRADE	13,620.000	SY	
	Engineer's Estimate		**2.40**		**32,688.00**
1	DUIT CONSTRUCTION COMPANY, INC./TTK CONSTRUCTION CO., INC J'		4.00		54,480.00
2	TOM HUDSON PAVING, INC.		3.92		53,390.40
3	Overland Corporation		4.50		61,290.00
0003	414(B) 5725	DOWEL JOINTED P.C. CONCRETE PAVEMENT(PLACEMENT)	13,620.000	SY	
	Engineer's Estimate		**12.00**		**163,440.00**
1	DUIT CONSTRUCTION COMPANY, INC./TTK CONSTRUCTION CO., INC J'		30.00		408,600.00
2	TOM HUDSON PAVING, INC.		23.14		315,166.80
3	Overland Corporation		34.00		463,080.00
0004	414(G) 5275	P.C. CONCRETE FOR PAVEMENT	3,410.000	CY	
	Engineer's Estimate		**99.00**		**337,590.00**
1	DUIT CONSTRUCTION COMPANY, INC./TTK CONSTRUCTION CO., INC J'		100.00		341,000.00
2	TOM HUDSON PAVING, INC.		145.23		495,234.30
3	Overland Corporation		126.50		431,365.00
0005	609(A) 0380	CONCRETE CURB (8" BARRIER-INTEGRAL)	4,795.000	LF	
	Engineer's Estimate		**6.00**		**28,770.00**
1	DUIT CONSTRUCTION COMPANY, INC./TTK CONSTRUCTION CO., INC J'		0.94		4,507.30
2	TOM HUDSON PAVING, INC.		10.22		49,004.90
3	Overland Corporation		10.00		47,950.00
0006	610(A) 0602	4" CONCRETE SIDEWALK	23.000	SY	
	Engineer's Estimate		**53.00**		**1,219.00**
1	DUIT CONSTRUCTION COMPANY, INC./TTK CONSTRUCTION CO., INC J'		164.31		3,779.13
2	TOM HUDSON PAVING, INC.		328.23		7,549.29
3	Overland Corporation		85.00		1,955.00
0007	610(B) 0604	6" CONCRETE DRIVEWAY	521.000	SY	
	Engineer's Estimate		**53.00**		**27,613.00**
1	DUIT CONSTRUCTION COMPANY, INC./TTK CONSTRUCTION CO., INC J'		57.04		29,717.84
2	TOM HUDSON PAVING, INC.		87.14		45,399.94
3	Overland Corporation		85.00		44,285.00
0008	610(C) 0608	4" CONCRETE DIVIDING STRIP	58.000	SY	
	Engineer's Estimate		**5.00**		**290.00**
1	DUIT CONSTRUCTION COMPANY, INC./TTK CONSTRUCTION CO., INC J'		37.76		2,190.08
2	TOM HUDSON PAVING, INC.		107.32		6,224.56
3	Overland Corporation		75.00		4,350.00
0009	610(I) 4610	TACTILE WARNING DEVICE-NEW	48.000	SF	
	Engineer's Estimate		**23.00**		**1,104.00**
1	DUIT CONSTRUCTION COMPANY, INC./TTK CONSTRUCTION CO., INC J'		19.90		955.20
2	TOM HUDSON PAVING, INC.		50.87		2,441.76
3	Overland Corporation		80.00		3,840.00

Letting Date: April 18, 2013, 10:30 A.M.
Call Order: 400 **Contract ID:** 130165

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0001 ROADWAY					
0010	611(G) 5113	INLET CI DES. 2 (B)	3.000	EA	
	Engineer's Estimate		**3,500.00**		**10,500.00**
1	DUIT CONSTRUCTION COMPANY, INC./TTK CONSTRUCTION CO., INC J'		4,295.48		12,886.44
2	TOM HUDSON PAVING, INC.		5,124.76		15,374.28
3	Overland Corporation		4,500.00		13,500.00
0011	611(G) 5115	INLET CI DES. 2 (D)	1.000	EA	
	Engineer's Estimate		**4,000.00**		**4,000.00**
1	DUIT CONSTRUCTION COMPANY, INC./TTK CONSTRUCTION CO., INC J'		4,836.86		4,836.86
2	TOM HUDSON PAVING, INC.		5,955.32		5,955.32
3	Overland Corporation		6,000.00		6,000.00
0012	611(G) 5120	INLET CI DES. 3 (STD)	3.000	EA	
	Engineer's Estimate		**5,200.00**		**15,600.00**
1	DUIT CONSTRUCTION COMPANY, INC./TTK CONSTRUCTION CO., INC J'		4,812.41		14,437.23
2	TOM HUDSON PAVING, INC.		6,731.25		20,193.75
3	Overland Corporation		5,500.00		16,500.00
0013	611(H) 5305	ADD'L DEPTH IN INLET CI DES. 2(D)	1.400	VF	
	Engineer's Estimate		**250.00**		**350.00**
1	DUIT CONSTRUCTION COMPANY, INC./TTK CONSTRUCTION CO., INC J'		228.30		319.62
2	TOM HUDSON PAVING, INC.		917.61		1,284.65
3	Overland Corporation		600.00		840.00
0014	611(H) 5325	ADD'L DEPTH IN INLET CI DES. 2	5.800	VF	
	Engineer's Estimate		**250.00**		**1,450.00**
1	DUIT CONSTRUCTION COMPANY, INC./TTK CONSTRUCTION CO., INC J'		227.48		1,319.38
2	TOM HUDSON PAVING, INC.		641.45		3,720.41
3	Overland Corporation		750.00		4,350.00
0015	611(H) 5330	ADD'L DEPTH IN INLET CI DES. 3	5.200	VF	
	Engineer's Estimate		**350.00**		**1,820.00**
1	DUIT CONSTRUCTION COMPANY, INC./TTK CONSTRUCTION CO., INC J'		326.10		1,695.72
2	TOM HUDSON PAVING, INC.		745.31		3,875.61
3	Overland Corporation		750.00		3,900.00
0016	619(B) 4726	REMOVAL OF CURB AND GUTTER	6,655.000	LF	
	Engineer's Estimate		**5.00**		**33,275.00**
1	DUIT CONSTRUCTION COMPANY, INC./TTK CONSTRUCTION CO., INC J'		3.30		21,961.50
2	TOM HUDSON PAVING, INC.		5.86		38,998.30
3	Overland Corporation		7.00		46,585.00
0017	619(B) 4727	REMOVAL OF CONCRETE PAVEMENT	12,870.000	SY	
	Engineer's Estimate		**8.00**		**102,960.00**
1	DUIT CONSTRUCTION COMPANY, INC./TTK CONSTRUCTION CO., INC J'		9.20		118,404.00
2	TOM HUDSON PAVING, INC.		10.83		139,382.10
3	Overland Corporation		10.00		128,700.00
0018	619(B) 4741	REMOVAL OF DRAINAGE INLETS	7.000	EA	
	Engineer's Estimate		**400.00**		**2,800.00**
1	DUIT CONSTRUCTION COMPANY, INC./TTK CONSTRUCTION CO., INC J'		618.13		4,326.91
2	TOM HUDSON PAVING, INC.		675.27		4,726.89
3	Overland Corporation		500.00		3,500.00

Letting Date: April 18, 2013, 10:30 A.M.
Call Order: 400 **Contract ID:** 130165

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0001 ROADWAY					
0019	856(A) 8530	TRAFFIC STRIPE(MULTI-POLYMER)(4" WIDE)	5,245.000	LF	
	Engineer's Estimate		**0.45**		**2,360.25**
1	DUIT CONSTRUCTION COMPANY, INC./TTK CONSTRUCTION CO., INC J'		0.93		4,877.85
2	TOM HUDSON PAVING, INC.		0.90		4,720.50
3	Overland Corporation		0.88		4,615.60
0020	856(A) 8548	TRAFFIC STRIPE(MULTI-POLY)(12" WIDE)	88.000	LF	
	Engineer's Estimate		**2.00**		**176.00**
1	DUIT CONSTRUCTION COMPANY, INC./TTK CONSTRUCTION CO., INC J'		2.15		189.20
2	TOM HUDSON PAVING, INC.		2.11		185.68
3	Overland Corporation		2.10		184.80
0021	856(B) 8860	TRAFFIC STRIPE(MULTI-POLY.)(ARROWS)	14.000	EA	
	Engineer's Estimate		**132.00**		**1,848.00**
1	DUIT CONSTRUCTION COMPANY, INC./TTK CONSTRUCTION CO., INC J'		107.58		1,506.12
2	TOM HUDSON PAVING, INC.		105.20		1,472.80
3	Overland Corporation		105.00		1,470.00
0022	856(B) 8870	TRAFFIC STRIPE(MULTI-POLY.)(SYMBOLS)	2.000	EA	
	Engineer's Estimate		**500.00**		**1,000.00**
1	DUIT CONSTRUCTION COMPANY, INC./TTK CONSTRUCTION CO., INC J'		322.73		645.46
2	TOM HUDSON PAVING, INC.		315.60		631.20
3	Overland Corporation		315.00		630.00
0023	856(B) 8880	TRAFFIC STRIPE(MULTI-POLY.)(WORDS)	7.000	EA	
	Engineer's Estimate		**206.00**		**1,442.00**
1	DUIT CONSTRUCTION COMPANY, INC./TTK CONSTRUCTION CO., INC J'		107.58		753.06
2	TOM HUDSON PAVING, INC.		105.20		736.40
3	Overland Corporation		105.00		735.00
0024	880(J) 8905	CONSTRUCTION TRAFFIC CONTROL	1.000	LSUM	
	Engineer's Estimate		**10,000.00**		**10,000.00**
1	DUIT CONSTRUCTION COMPANY, INC./TTK CONSTRUCTION CO., INC J'		11,429.92		11,429.92
2	TOM HUDSON PAVING, INC.		19,089.19		19,089.19
3	Overland Corporation		40,000.00		40,000.00