Letting Date: June 20, 2013, 10:30 A.M.

Call Order: 120 **Contract ID:** 130209

J/P No.: 29291(04) **Project No.:** STPG-214A(020)AG **Contract Time:**

County: CLEVELAND

Description: SAFETY IMPROVEMENTS (FIBER OPTIC CABLE) SH-9: TRAFFIC SIGNAL INTERCONNECT BETWEEN JENKINS AVE AND JOHN SAXON BLVD IN THE CITY OF NORMAN. PREQUALIFICATION FOR THIS PROJECT HAS BEEN WAIVED, HOWEVER BIDDERS WILL BE REQUIRED TO PROVIDE VERIFICATION OF EXPERIENCE PRIOR TO RECEIVING BID DOCUMENTS. BOTH BID EXPRESS AND WRITTEN BIDS WILL BE ACCEPTABLE.

	VENDORNAME	PROPOSALITEMTO		
1	TRANS-TEL CENTRAL, LLC	395,271.77	76.89	100.00
2	Midstate Traffic Control, Inc.	439,134.50	85.42	111.10
3	EWING SIGNAL CONSTRUCTION	500,145.80	97.29	126.53

Letting Date: June 20, 2013, 10:30 A.M.
Call Order: 120 **Contract ID:** 130209

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0001 FIBER OPTIC					
0001	802(C) 8552	2" HIGH DENSITY PE PIPE - BORED	2,510.000	LF	
	Engineer's Estimate		**20.00**		**50,200.00**
1	TRANS-TEL CENTRAL, LLC		20.01		50,225.10
2	Midstate Traffic Control, Inc.		15.00		37,650.00
3	EWING SIGNAL CONSTRUCTION		13.75		34,512.50
0002	802(C) 8557	2" HIGH DENSITY PE PIPE - TRENCHED	18,971.000	LF	
	Engineer's Estimate		**6.00**		**113,826.00**
1	TRANS-TEL CENTRAL, LLC		6.24		118,379.04
2	Midstate Traffic Control, Inc.		4.50		85,369.50
3	EWING SIGNAL CONSTRUCTION		4.25		80,626.75
0003	803(B) 8085	GROUND BOX (GB36)	45.000	EA	
	Engineer's Estimate		**900.00**		**40,500.00**
1	TRANS-TEL CENTRAL, LLC		948.71		42,691.95
2	Midstate Traffic Control, Inc.		975.00		43,875.00
3	EWING SIGNAL CONSTRUCTION		975.00		43,875.00
0004	803(B) 8105	GROUND BOX (R48)	20.000	EA	
	Engineer's Estimate		**1,750.00**		**35,000.00**
1	TRANS-TEL CENTRAL, LLC		1,328.23		26,564.60
2	Midstate Traffic Control, Inc.		1,850.00		37,000.00
3	EWING SIGNAL CONSTRUCTION		1,155.00		23,100.00
0005	805(A) 8704	REMOVAL OF PULL BOX	46.000	EA	
	Engineer's Estimate		**100.00**		**4,600.00**
1	TRANS-TEL CENTRAL, LLC		270.22		12,430.12
2	Midstate Traffic Control, Inc.		175.00		8,050.00
3	EWING SIGNAL CONSTRUCTION		100.00		4,600.00
0006	818(A) 8710	(SP)FIBER OPTIC CABLE, 12 SMF	1,325.000	LF	
	Engineer's Estimate		**5.50**		**7,287.50**
1	TRANS-TEL CENTRAL, LLC		2.83		3,749.75
2	Midstate Traffic Control, Inc.		3.81		5,048.25
3	EWING SIGNAL CONSTRUCTION		2.75		3,643.75
0007	818(A) 8733	(SP)FIBER OPTIC CABLE, 144 SMF	23,431.000	LF	
	Engineer's Estimate		**6.00**		**140,586.00**
1	TRANS-TEL CENTRAL, LLC		2.47		57,874.57
2	Midstate Traffic Control, Inc.		4.25		99,581.75
3	EWING SIGNAL CONSTRUCTION		4.80		112,468.80
0008	818(B) 8745	(SP)FIBER OPTIC PATCH PANEL, 24 PORT	6.000	EA	
	Engineer's Estimate		**260.00**		**1,560.00**
1	TRANS-TEL CENTRAL, LLC		488.40		2,930.40
2	Midstate Traffic Control, Inc.		2,750.00		16,500.00
3	EWING SIGNAL CONSTRUCTION		3,170.00		19,020.00
0009	818(C) 8735	(SP)FIBER OPTIC CABLE SPLICE	132.000	EA	
	Engineer's Estimate		**120.00**		**15,840.00**
1	TRANS-TEL CENTRAL, LLC		29.30		3,867.60
2	Midstate Traffic Control, Inc.		52.50		6,930.00
3	EWING SIGNAL CONSTRUCTION		545.00		71,940.00

Letting Date: June 20, 2013, 10:30 A.M.
Call Order: 120 **Contract ID:** 130209

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section:	**0001**	**FIBER OPTIC**		
0010	818(D) 8740	(SP)FIBER OPTIC CABLE TERMINATION	372.000 EA	
	Engineer's Estimate		**100.00**	**37,200.00**
1	TRANS-TEL CENTRAL, LLC		26.14	9,724.08
2	Midstate Traffic Control, Inc.		85.00	31,620.00
3	EWING SIGNAL CONSTRUCTION		42.00	15,624.00
0011	818(F) 8370	(SP) SHIELD ISOLATION PEDESTAL	20.000 EA	
	Engineer's Estimate		**225.00**	**4,500.00**
1	TRANS-TEL CENTRAL, LLC		201.45	4,029.00
2	Midstate Traffic Control, Inc.		150.00	3,000.00
3	EWING SIGNAL CONSTRUCTION		225.00	4,500.00
0012	818(G) 5570	(SP)FIBER OPTIC ROUTE SIGN & INSTALLATION	56.000 EA	
	Engineer's Estimate		**80.00**	**4,480.00**
1	TRANS-TEL CENTRAL, LLC		43.84	2,455.04
2	Midstate Traffic Control, Inc.		85.00	4,760.00
3	EWING SIGNAL CONSTRUCTION		82.50	4,620.00
0013	819 8780	(PL)FIBER OPTIC & COMMUNICATION EQUIPMENT	1.000 LSUM	
	Engineer's Estimate		**2,000.00**	**2,000.00**
1	TRANS-TEL CENTRAL, LLC		48,132.15	48,132.15
2	Midstate Traffic Control, Inc.		19,250.00	19,250.00
3	EWING SIGNAL CONSTRUCTION		65,485.00	65,485.00
0014	880(J) 8905	CONSTRUCTION TRAFFIC CONTROL	1.000 LSUM	
	Engineer's Estimate		**10,000.00**	**10,000.00**
1	TRANS-TEL CENTRAL, LLC		5,779.96	5,779.96
2	Midstate Traffic Control, Inc.		10,500.00	10,500.00
3	EWING SIGNAL CONSTRUCTION		10,920.00	10,920.00

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section:	**0002**	**CONSTRUCTION**		
0015	641 1552	MOBILIZATION	1.000 LSUM	
	Engineer's Estimate		**46,500.00**	**46,500.00**
1	TRANS-TEL CENTRAL, LLC		6,438.41	6,438.41
2	Midstate Traffic Control, Inc.		30,000.00	30,000.00
3	EWING SIGNAL CONSTRUCTION		5,210.00	5,210.00