Letting Date: May 16, 2013, 10:30 A.M.
Call Order: 195 **Contract ID:** 130229
J/P No.: 22821(06) **Project No.:** CIRB-137C(075)RB **Contract Time:**
County: KINGFISHER
Description: GRADE, DRAIN, AND SURFACE COUNTY ROAD (NS-274): FROM 4.0 MILES SOUTH OF SH-33, EXTEND NORTH. PROJECT LENGTH = 3.743 MILES

	VENDORNAME	PROPOSALITEMTO		
1	DUIT CONSTRUCTION COMPANY, INC./TTK CONSTRUCTION CO., INC JV	1,733,285.34	86.56	100.00
2	HASKELL LEMON CONSTRUCTION CO.	1,886,158.07	94.20	108.82
3	SCHWARZ PAVING CO., INC.	1,922,960.87	96.04	110.94
	Engineer's Estimate	2,002,302.80		
4	Redlands Contracting, LLC	2,148,658.63	107.31	123.96

Letting Date: May 16, 2013, 10:30 A.M.
Call Order: 195 **Contract ID:** 130229

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0001	**ROADWAY**			
0001	201(A) 0102	CLEARING AND GRUBBING	1.000	LSUM
	Engineer's Estimate		**2,000.00**	**2,000.00**
1	DUIT CONSTRUCTION COMPANY, INC./TTK CONSTRUCTION CO., INC J'		2,558.30	2,558.30
2	HASKELL LEMON CONSTRUCTION CO.		35,000.00	35,000.00
3	SCHWARZ PAVING CO., INC.		10,500.00	10,500.00
4	Redlands Contracting, LLC		10,000.00	10,000.00
0002	202(D) 0184	UNCLASSIFIED BORROW	14,930.000	CY
	Engineer's Estimate		**7.50**	**111,975.00**
1	DUIT CONSTRUCTION COMPANY, INC./TTK CONSTRUCTION CO., INC J'		7.55	112,721.50
2	HASKELL LEMON CONSTRUCTION CO.		8.00	119,440.00
3	SCHWARZ PAVING CO., INC.		6.45	96,298.50
4	Redlands Contracting, LLC		8.20	122,426.00
0003	221(C) 2801	TEMPORARY SILT FENCE	2,000.000	LF
	Engineer's Estimate		**3.00**	**6,000.00**
1	DUIT CONSTRUCTION COMPANY, INC./TTK CONSTRUCTION CO., INC J'		1.30	2,600.00
2	HASKELL LEMON CONSTRUCTION CO.		2.00	4,000.00
3	SCHWARZ PAVING CO., INC.		2.15	4,300.00
4	Redlands Contracting, LLC		2.00	4,000.00
0004	221(F) 0100	TEMPORARY SILT DIKE	1,000.000	LF
	Engineer's Estimate		**6.00**	**6,000.00**
1	DUIT CONSTRUCTION COMPANY, INC./TTK CONSTRUCTION CO., INC J'		7.75	7,750.00
2	HASKELL LEMON CONSTRUCTION CO.		10.00	10,000.00
3	SCHWARZ PAVING CO., INC.		8.50	8,500.00
4	Redlands Contracting, LLC		10.00	10,000.00
0005	230(A) 2806	SOLID SLAB SODDING	14,110.000	SY
	Engineer's Estimate		**3.00**	**42,330.00**
1	DUIT CONSTRUCTION COMPANY, INC./TTK CONSTRUCTION CO., INC J'		1.70	23,987.00
2	HASKELL LEMON CONSTRUCTION CO.		1.75	24,692.50
3	SCHWARZ PAVING CO., INC.		1.60	22,576.00
4	Redlands Contracting, LLC		1.88	26,526.80
0006	303(A) 2100	AGGREGATE BASE TYPE A	1,709.000	CY
	Engineer's Estimate		**45.00**	**76,905.00**
1	DUIT CONSTRUCTION COMPANY, INC./TTK CONSTRUCTION CO., INC J'		37.00	63,233.00
2	HASKELL LEMON CONSTRUCTION CO.		70.00	119,630.00
3	SCHWARZ PAVING CO., INC.		75.00	128,175.00
4	Redlands Contracting, LLC		56.00	95,704.00
0007	310(B) 0149	SUBGRADE, METHOD B	13,178.000	SY
	Engineer's Estimate		**7.50**	**98,835.00**
1	DUIT CONSTRUCTION COMPANY, INC./TTK CONSTRUCTION CO., INC J'		0.75	9,883.50
2	HASKELL LEMON CONSTRUCTION CO.		3.00	39,534.00
3	SCHWARZ PAVING CO., INC.		2.00	26,356.00
4	Redlands Contracting, LLC		2.20	28,991.60
0008	402(E) 0225	TRAFFIC BOUND SURFACE COURSE TYPE E	220.000	TON
	Engineer's Estimate		**35.00**	**7,700.00**
1	DUIT CONSTRUCTION COMPANY, INC./TTK CONSTRUCTION CO., INC J'		38.00	8,360.00
2	HASKELL LEMON CONSTRUCTION CO.		43.00	9,460.00
3	SCHWARZ PAVING CO., INC.		70.00	15,400.00
4	Redlands Contracting, LLC		45.00	9,900.00

Letting Date: May 16, 2013, 10:30 A.M.
Call Order: 195 **Contract ID:** 130229

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0001 ROADWAY					
0009	412 5267	COLD MILLING PAVEMENT	1,000.000	SY	
	Engineer's Estimate		**4.00**		**4,000.00**
1	DUIT CONSTRUCTION COMPANY, INC./TTK CONSTRUCTION CO., INC J'		9.29		9,290.00
2	HASKELL LEMON CONSTRUCTION CO.		6.50		6,500.00
3	SCHWARZ PAVING CO., INC.		2.00		2,000.00
4	Redlands Contracting, LLC		5.00		5,000.00
0010	509(A) 0319	CLASS AA CONCRETE	119.200	CY	
	Engineer's Estimate		**400.00**		**47,680.00**
1	DUIT CONSTRUCTION COMPANY, INC./TTK CONSTRUCTION CO., INC J'		566.62		67,541.10
2	HASKELL LEMON CONSTRUCTION CO.		620.00		73,904.00
3	SCHWARZ PAVING CO., INC.		520.00		61,984.00
4	Redlands Contracting, LLC		415.00		49,468.00
0011	511(A) 0332	REINFORCING STEEL	15,315.000	LB	
	Engineer's Estimate		**1.10**		**16,846.50**
1	DUIT CONSTRUCTION COMPANY, INC./TTK CONSTRUCTION CO., INC J'		1.20		18,378.00
2	HASKELL LEMON CONSTRUCTION CO.		1.00		15,315.00
3	SCHWARZ PAVING CO., INC.		1.00		15,315.00
4	Redlands Contracting, LLC		0.90		13,783.50
0012	613(A) 0493	30" R.C.PIPE CLASS III	96.000	LF	
	Engineer's Estimate		**85.00**		**8,160.00**
1	DUIT CONSTRUCTION COMPANY, INC./TTK CONSTRUCTION CO., INC J'		122.51		11,760.96
2	HASKELL LEMON CONSTRUCTION CO.		71.00		6,816.00
3	SCHWARZ PAVING CO., INC.		68.00		6,528.00
4	Redlands Contracting, LLC		85.00		8,160.00
0013	613(A) 0495	42" R.C.PIPE CLASS III	104.000	LF	
	Engineer's Estimate		**105.00**		**10,920.00**
1	DUIT CONSTRUCTION COMPANY, INC./TTK CONSTRUCTION CO., INC J'		180.88		18,811.52
2	HASKELL LEMON CONSTRUCTION CO.		135.00		14,040.00
3	SCHWARZ PAVING CO., INC.		127.00		13,208.00
4	Redlands Contracting, LLC		162.00		16,848.00
0014	613(A) 0496	48" R.C.PIPE CLASS III	48.000	LF	
	Engineer's Estimate		**175.00**		**8,400.00**
1	DUIT CONSTRUCTION COMPANY, INC./TTK CONSTRUCTION CO., INC J'		214.36		10,289.28
2	HASKELL LEMON CONSTRUCTION CO.		155.00		7,440.00
3	SCHWARZ PAVING CO., INC.		165.00		7,920.00
4	Redlands Contracting, LLC		195.00		9,360.00
0015	613(B) 0689	18" CORR. GALV. STEEL PIPE	308.000	LF	
	Engineer's Estimate		**25.00**		**7,700.00**
1	DUIT CONSTRUCTION COMPANY, INC./TTK CONSTRUCTION CO., INC J'		42.60		13,120.80
2	HASKELL LEMON CONSTRUCTION CO.		42.00		12,936.00
3	SCHWARZ PAVING CO., INC.		27.00		8,316.00
4	Redlands Contracting, LLC		20.00		6,160.00
0016	613(B) 0690	24" CORR. GALV. STEEL PIPE	118.000	LF	
	Engineer's Estimate		**35.00**		**4,130.00**
1	DUIT CONSTRUCTION COMPANY, INC./TTK CONSTRUCTION CO., INC J'		46.97		5,542.46
2	HASKELL LEMON CONSTRUCTION CO.		54.00		6,372.00
3	SCHWARZ PAVING CO., INC.		54.00		6,372.00
4	Redlands Contracting, LLC		25.00		2,950.00

Letting Date: May 16, 2013, 10:30 A.M.
Call Order: 195 **Contract ID:** 130229

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0001	**ROADWAY**			
0017	613(L) 5732	30" PREFAB. CULVERT END SECTION, ROUND	4.000 EA	
	Engineer's Estimate		**1,200.00**	**4,800.00**
1	DUIT CONSTRUCTION COMPANY, INC./TTK CONSTRUCTION CO., INC J'		977.88	3,911.52
2	HASKELL LEMON CONSTRUCTION CO.		1,000.00	4,000.00
3	SCHWARZ PAVING CO., INC.		2,000.00	8,000.00
4	Redlands Contracting, LLC		2,000.00	8,000.00
0018	613(L) 5736	42" PREFAB. CULVERT END SECTION, ROUND	4.000 EA	
	Engineer's Estimate		**1,800.00**	**7,200.00**
1	DUIT CONSTRUCTION COMPANY, INC./TTK CONSTRUCTION CO., INC J'		1,564.73	6,258.92
2	HASKELL LEMON CONSTRUCTION CO.		1,800.00	7,200.00
3	SCHWARZ PAVING CO., INC.		3,000.00	12,000.00
4	Redlands Contracting, LLC		2,500.00	10,000.00
0019	613(L) 5738	48" PREFAB. CULVERT END SECTION, ROUND	2.000 EA	
	Engineer's Estimate		**2,400.00**	**4,800.00**
1	DUIT CONSTRUCTION COMPANY, INC./TTK CONSTRUCTION CO., INC J'		1,782.32	3,564.64
2	HASKELL LEMON CONSTRUCTION CO.		2,150.00	4,300.00
3	SCHWARZ PAVING CO., INC.		3,200.00	6,400.00
4	Redlands Contracting, LLC		3,000.00	6,000.00
0020	613(M) 7186	TYPE A4 CULVERT END TREATMENT	14.000 EA	
	Engineer's Estimate		**1,500.00**	**21,000.00**
1	DUIT CONSTRUCTION COMPANY, INC./TTK CONSTRUCTION CO., INC J'		817.25	11,441.50
2	HASKELL LEMON CONSTRUCTION CO.		1,250.00	17,500.00
3	SCHWARZ PAVING CO., INC.		1,100.00	15,400.00
4	Redlands Contracting, LLC		900.00	12,600.00
0021	613(M) 7187	TYPE B4 CULVERT END TREATMENT	4.000 EA	
	Engineer's Estimate		**1,600.00**	**6,400.00**
1	DUIT CONSTRUCTION COMPANY, INC./TTK CONSTRUCTION CO., INC J'		988.29	3,953.16
2	HASKELL LEMON CONSTRUCTION CO.		1,500.00	6,000.00
3	SCHWARZ PAVING CO., INC.		1,200.00	4,800.00
4	Redlands Contracting, LLC		1,200.00	4,800.00
0022	619(A) 0920	REMOVAL OF STRUCTURES & OBSTRUCTIONS	1.000 LSUM	
	Engineer's Estimate		**20,000.00**	**20,000.00**
1	DUIT CONSTRUCTION COMPANY, INC./TTK CONSTRUCTION CO., INC J'		15,000.00	15,000.00
2	HASKELL LEMON CONSTRUCTION CO.		35,000.00	35,000.00
3	SCHWARZ PAVING CO., INC.		8,000.00	8,000.00
4	Redlands Contracting, LLC		15,000.00	15,000.00
0023	623(A) 0932	BEAM GUARDRAIL W-BEAM SINGLE	600.000 LF	
	Engineer's Estimate		**18.00**	**10,800.00**
1	DUIT CONSTRUCTION COMPANY, INC./TTK CONSTRUCTION CO., INC J'		14.91	8,946.00
2	HASKELL LEMON CONSTRUCTION CO.		15.00	9,000.00
3	SCHWARZ PAVING CO., INC.		16.00	9,600.00
4	Redlands Contracting, LLC		15.06	9,036.00
0024	623(F) 5686	GUARDRAIL ANCHOR UNIT (TYPE D-BF)	8.000 EA	
	Engineer's Estimate		**1,500.00**	**12,000.00**
1	DUIT CONSTRUCTION COMPANY, INC./TTK CONSTRUCTION CO., INC J'		1,491.00	11,928.00
2	HASKELL LEMON CONSTRUCTION CO.		1,500.00	12,000.00
3	SCHWARZ PAVING CO., INC.		1,700.00	13,600.00
4	Redlands Contracting, LLC		1,700.00	13,600.00

Letting Date: May 16, 2013, 10:30 A.M.
Call Order: 195 **Contract ID:** 130229

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section:	**0001**	**ROADWAY**	
0025	623(G) 8571	GUARDRAIL END TREATMENT (GET)	8.000 EA
	Engineer's Estimate	**2,500.00**	**20,000.00**
1	DUIT CONSTRUCTION COMPANY, INC./TTK CONSTRUCTION CO., INC J'	2,130.00	17,040.00
2	HASKELL LEMON CONSTRUCTION CO.	2,200.00	17,600.00
3	SCHWARZ PAVING CO., INC.	2,100.00	16,800.00
4	Redlands Contracting, LLC	2,500.00	20,000.00
0026	850(A) 8110	SHEET ALUMINUM SIGNS	36.820 SF
	Engineer's Estimate	**15.00**	**552.30**
1	DUIT CONSTRUCTION COMPANY, INC./TTK CONSTRUCTION CO., INC J'	26.62	980.15
2	HASKELL LEMON CONSTRUCTION CO.	26.00	957.32
3	SCHWARZ PAVING CO., INC.	16.00	589.12
4	Redlands Contracting, LLC	16.50	607.53
0027	851(C) 8324	2" SQUARE TUBE POST	90.000 LF
	Engineer's Estimate	**15.00**	**1,350.00**
1	DUIT CONSTRUCTION COMPANY, INC./TTK CONSTRUCTION CO., INC J'	7.99	719.10
2	HASKELL LEMON CONSTRUCTION CO.	8.00	720.00
3	SCHWARZ PAVING CO., INC.	9.00	810.00
4	Redlands Contracting, LLC	16.50	1,485.00
0028	853 9069	GUARDRAIL DELINEATORS(TYPE 2, CODE 1)	32.000 EA
	Engineer's Estimate	**15.00**	**480.00**
1	DUIT CONSTRUCTION COMPANY, INC./TTK CONSTRUCTION CO., INC J'	5.64	180.48
2	HASKELL LEMON CONSTRUCTION CO.	5.50	176.00
3	SCHWARZ PAVING CO., INC.	9.50	304.00
4	Redlands Contracting, LLC	10.50	336.00
0029	854(A) 8800	TRAFFIC STRIPE(PAINT)(4" WIDE)	64,880.000 LF
	Engineer's Estimate	**0.25**	**16,220.00**
1	DUIT CONSTRUCTION COMPANY, INC./TTK CONSTRUCTION CO., INC J'	0.10	6,488.00
2	HASKELL LEMON CONSTRUCTION CO.	0.10	6,488.00
3	SCHWARZ PAVING CO., INC.	0.15	9,732.00
4	Redlands Contracting, LLC	0.11	7,136.80
0030	880(J) 8905	CONSTRUCTION TRAFFIC CONTROL	1.000 LSUM
	Engineer's Estimate	**25,000.00**	**25,000.00**
1	DUIT CONSTRUCTION COMPANY, INC./TTK CONSTRUCTION CO., INC J'	9,000.00	9,000.00
2	HASKELL LEMON CONSTRUCTION CO.	10,000.00	10,000.00
3	SCHWARZ PAVING CO., INC.	10,000.00	10,000.00
4	Redlands Contracting, LLC	8,250.00	8,250.00

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section:	**0002**	**STAKING**	
0031	642(B) 0096	CONSTRUCTION STAKING LEVEL II	1.000 LSUM
	Engineer's Estimate	**20,000.00**	**20,000.00**
1	DUIT CONSTRUCTION COMPANY, INC./TTK CONSTRUCTION CO., INC J'	12,000.00	12,000.00
2	HASKELL LEMON CONSTRUCTION CO.	30,000.00	30,000.00
3	SCHWARZ PAVING CO., INC.	28,000.00	28,000.00
4	Redlands Contracting, LLC	25,000.00	25,000.00

Letting Date: May 16, 2013, 10:30 A.M.
Call Order: 195 **Contract ID:** 130229

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section: 0003	**CONSTRUCTION**		
0032	220 2800	SWPPP DOCUMENTATION AND MANAGEMENT	1.000 LSUM
	Engineer's Estimate	**10,000.00**	**10,000.00**
1	DUIT CONSTRUCTION COMPANY, INC./TTK CONSTRUCTION CO., INC J'	850.00	850.00
2	HASKELL LEMON CONSTRUCTION CO.	2,000.00	2,000.00
3	SCHWARZ PAVING CO., INC.	4,500.00	4,500.00
4	Redlands Contracting, LLC	10,000.00	10,000.00
0033	641 1552	MOBILIZATION	1.000 LSUM
	Engineer's Estimate	**77,000.00**	**77,000.00**
1	DUIT CONSTRUCTION COMPANY, INC./TTK CONSTRUCTION CO., INC J'	95,000.00	95,000.00
2	HASKELL LEMON CONSTRUCTION CO.	50,000.00	50,000.00
3	SCHWARZ PAVING CO., INC.	110,000.00	110,000.00
4	Redlands Contracting, LLC	120,023.00	120,023.00

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section: 0004	**ROADWAY - P.C. CONCRETE ALTERNATE 1**		
0034	413(B) 4862	RUMBLE STRIP-METHOD HMA-CYC GROUP	4.000 EAGP
	Engineer's Estimate	**1,200.00**	**4,800.00**
1	DUIT CONSTRUCTION COMPANY, INC./TTK CONSTRUCTION CO., INC J'	1,500.00	6,000.00
4	Redlands Contracting, LLC	1,200.00	4,800.00
0035	414(A) 0210	P.C.CONCRETE PAVEMENT(PLACEMENT)	54,077.000 SY
	Engineer's Estimate	**11.00**	**594,847.00**
1	DUIT CONSTRUCTION COMPANY, INC./TTK CONSTRUCTION CO., INC J'	4.25	229,827.25
4	Redlands Contracting, LLC	11.20	605,662.40
0036	414(G) 5275	P.C. CONCRETE FOR PAVEMENT	8,556.000 CY
	Engineer's Estimate	**95.00**	**812,820.00**
1	DUIT CONSTRUCTION COMPANY, INC./TTK CONSTRUCTION CO., INC J'	105.70	904,369.20
4	Redlands Contracting, LLC	99.00	847,044.00

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section: 0005	**ROADWAY - ASPHALT CONCRETE ALTERNATE 2**		
0037	407(B) 0250	TACK COAT	5,573.000 GAL
	Engineer's Estimate	**3.00**	**16,719.00**
2	HASKELL LEMON CONSTRUCTION CO.	2.25	12,539.25
3	SCHWARZ PAVING CO., INC.	2.00	11,146.00
0038	411(B) 5945	SUPERPAVE, TYPE S3(PG 64-22 OK)	10,952.000 TON
	Engineer's Estimate	**70.00**	**766,640.00**
2	HASKELL LEMON CONSTRUCTION CO.	61.00	668,072.00
3	SCHWARZ PAVING CO., INC.	65.00	711,880.00
0039	411(C) 5960	SUPERPAVE, TYPE S4(PG 64-22 OK)	6,217.000 TON
	Engineer's Estimate	**80.00**	**497,360.00**
2	HASKELL LEMON CONSTRUCTION CO.	78.00	484,926.00
3	SCHWARZ PAVING CO., INC.	81.25	505,131.25

Letting Date: May 16, 2013, 10:30 A.M.
Call Order: 195 **Contract ID:** 130229

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0005	**ROADWAY - ASPHALT CONCRETE ALTERNATE 2**			
0040	413(D) 4867	RUMBLE STRIP METHOD PCC-CYC GROUP	4.000 EAGP	
	Engineer's Estimate		**1,100.00**	**4,400.00**
2	HASKELL LEMON CONSTRUCTION CO.		650.00	2,600.00
3	SCHWARZ PAVING CO., INC.		630.00	2,520.00