**Letting Date:** October 17, 2013, 10:30 A.M.

**Call Order:** 110 **Contract ID:** 130305

**J/P No.:** 29012(04) **Project No.:** STP-114B(304)AG **Contract Time:**

**County:** CLEVELAND

**Description:** SIDEWALK IMPROVEMENT CITY STREET (NW 12TH ST): FROM SANTE FE AVE, EXTEND WEST TO GRACE POINT DRIVE IN MOORE. PROJECT LENGTH = 0.478 MILES PREQUALIFICATION FOR THIS PROJECT HAS BEEN WAIVED. BOTH BID EXPRESS AND WRITTEN BIDS WILL BE ACCEPTABLE.

| | VENDORNAME | PROPOSALITEMTO | | |
|---|---|---|---|---|
| 1 | PARATHON CONSTRUCTION, LLC | 127,104.00 | 93.67 | 100.00 |
| 2 | SAC Services, Inc. | 130,215.25 | 95.97 | 102.45 |
| 3 | AUSTIN PAVING LLC | 131,761.15 | 97.11 | 103.66 |
| | Engineer's Estimate | 135,687.00 | | |
| 4 | Tri Star Construction, LLC | 137,389.75 | 101.25 | 108.09 |
| 5 | Olivas Construction Company, Inc. | 149,942.00 | 110.51 | 117.97 |
| 6 | RUDY CONSTRUCTION CO. | 157,269.00 | 115.91 | 123.73 |

**Letting Date:** October 17, 2013, 10:30 A.M.
**Call Order:** 110 **Contract ID:** 130305

| Line # | Item Number | Item Description | Quantity/Unit | |
|---|---|---|---|---|
| | Bidder | | Unit Price | Ext Amount |
| **Section: 0001** | **ROADWAY** | | | |
| 0001 | 201 0181 | SELECTIVE CLEARING | 1.000 LSUM | |
| | **Engineer's Estimate** | | **1,000.00** | **1,000.00** |
| 1 | PARATHON CONSTRUCTION, LLC | | 8,000.00 | 8,000.00 |
| 2 | SAC Services, Inc. | | 5,100.00 | 5,100.00 |
| 3 | AUSTIN PAVING LLC | | 8,200.00 | 8,200.00 |
| 4 | Tri Star Construction, LLC | | 2,085.00 | 2,085.00 |
| 5 | Olivas Construction Company, Inc. | | 2,500.00 | 2,500.00 |
| 6 | RUDY CONSTRUCTION CO. | | 9,000.00 | 9,000.00 |
| 0002 | 230(A) 2806 | SOLID SLAB SODDING | 901.000 SY | |
| | **Engineer's Estimate** | | **3.00** | **2,703.00** |
| 1 | PARATHON CONSTRUCTION, LLC | | 3.00 | 2,703.00 |
| 2 | SAC Services, Inc. | | 3.75 | 3,378.75 |
| 3 | AUSTIN PAVING LLC | | 2.66 | 2,396.66 |
| 4 | Tri Star Construction, LLC | | 3.25 | 2,928.25 |
| 5 | Olivas Construction Company, Inc. | | 2.00 | 1,802.00 |
| 6 | RUDY CONSTRUCTION CO. | | 2.00 | 1,802.00 |
| 0003 | 402(A) 0217 | TRAFFIC BOUND SURFACE COURSE TYPE A | 121.000 TON | |
| | **Engineer's Estimate** | | **25.00** | **3,025.00** |
| 1 | PARATHON CONSTRUCTION, LLC | | 30.00 | 3,630.00 |
| 2 | SAC Services, Inc. | | 35.00 | 4,235.00 |
| 3 | AUSTIN PAVING LLC | | 22.32 | 2,700.72 |
| 4 | Tri Star Construction, LLC | | 50.00 | 6,050.00 |
| 5 | Olivas Construction Company, Inc. | | 25.00 | 3,025.00 |
| 6 | RUDY CONSTRUCTION CO. | | 32.00 | 3,872.00 |
| 0004 | 504(F) 6006 | HANDRAILING | 120.000 LF | |
| | **Engineer's Estimate** | | **100.00** | **12,000.00** |
| 1 | PARATHON CONSTRUCTION, LLC | | 35.00 | 4,200.00 |
| 2 | SAC Services, Inc. | | 95.00 | 11,400.00 |
| 3 | AUSTIN PAVING LLC | | 58.74 | 7,048.80 |
| 4 | Tri Star Construction, LLC | | 80.00 | 9,600.00 |
| 5 | Olivas Construction Company, Inc. | | 85.00 | 10,200.00 |
| 6 | RUDY CONSTRUCTION CO. | | 60.00 | 7,200.00 |
| 0005 | 609(B) 1525 | 2'-8" COMB. CURB & GUTTER (6" BARRIER) | 451.000 LF | |
| | **Engineer's Estimate** | | **25.00** | **11,275.00** |
| 1 | PARATHON CONSTRUCTION, LLC | | 20.00 | 9,020.00 |
| 2 | SAC Services, Inc. | | 18.00 | 8,118.00 |
| 3 | AUSTIN PAVING LLC | | 17.70 | 7,982.70 |
| 4 | Tri Star Construction, LLC | | 34.00 | 15,334.00 |
| 5 | Olivas Construction Company, Inc. | | 25.00 | 11,275.00 |
| 6 | RUDY CONSTRUCTION CO. | | 29.00 | 13,079.00 |
| 0006 | 610(A) 0602 | 4" CONCRETE SIDEWALK | 1,080.000 SY | |
| | **Engineer's Estimate** | | **40.00** | **43,200.00** |
| 1 | PARATHON CONSTRUCTION, LLC | | 36.00 | 38,880.00 |
| 2 | SAC Services, Inc. | | 44.00 | 47,520.00 |
| 3 | AUSTIN PAVING LLC | | 35.10 | 37,908.00 |
| 4 | Tri Star Construction, LLC | | 46.00 | 49,680.00 |
| 5 | Olivas Construction Company, Inc. | | 45.00 | 48,600.00 |
| 6 | RUDY CONSTRUCTION CO. | | 50.00 | 54,000.00 |

**Letting Date:** October 17, 2013, 10:30 A.M.

**Call Order:** 110 **Contract ID:** 130305

| Line # | Item Number | Item Description | Quantity/Unit | | |
|---|---|---|---|---|---|
| | Bidder | | Unit Price | | Ext Amount |
| **Section: 0001 ROADWAY** | | | | | |
| 0007 | 610(B) 0604 | 6" CONCRETE DRIVEWAY | 445.000 | SY | |
| | **Engineer's Estimate** | | **60.00** | | **26,700.00** |
| 1 | PARATHON CONSTRUCTION, LLC | | 44.00 | | 19,580.00 |
| 2 | SAC Services, Inc. | | 45.00 | | 20,025.00 |
| 3 | AUSTIN PAVING LLC | | 46.30 | | 20,603.50 |
| 4 | Tri Star Construction, LLC | | 53.00 | | 23,585.00 |
| 5 | Olivas Construction Company, Inc. | | 47.00 | | 20,915.00 |
| 6 | RUDY CONSTRUCTION CO. | | 60.00 | | 26,700.00 |
| 0008 | 610(I) 4610 | TACTILE WARNING DEVICE-NEW | 300.000 | SF | |
| | **Engineer's Estimate** | | **40.00** | | **12,000.00** |
| 1 | PARATHON CONSTRUCTION, LLC | | 35.00 | | 10,500.00 |
| 2 | SAC Services, Inc. | | 24.50 | | 7,350.00 |
| 3 | AUSTIN PAVING LLC | | 66.00 | | 19,800.00 |
| 4 | Tri Star Construction, LLC | | 26.00 | | 7,800.00 |
| 5 | Olivas Construction Company, Inc. | | 37.00 | | 11,100.00 |
| 6 | RUDY CONSTRUCTION CO. | | 36.00 | | 10,800.00 |
| 0009 | 612(F) 0648 | METER BOXES ADJUST TO GRADE | 2.000 | EA | |
| | **Engineer's Estimate** | | **800.00** | | **1,600.00** |
| 1 | PARATHON CONSTRUCTION, LLC | | 500.00 | | 1,000.00 |
| 2 | SAC Services, Inc. | | 250.00 | | 500.00 |
| 3 | AUSTIN PAVING LLC | | 213.00 | | 426.00 |
| 4 | Tri Star Construction, LLC | | 347.50 | | 695.00 |
| 5 | Olivas Construction Company, Inc. | | 500.00 | | 1,000.00 |
| 6 | RUDY CONSTRUCTION CO. | | 350.00 | | 700.00 |
| 0010 | 619(B) 4726 | REMOVAL OF CURB AND GUTTER | 287.000 | LF | |
| | **Engineer's Estimate** | | **4.00** | | **1,148.00** |
| 1 | PARATHON CONSTRUCTION, LLC | | 15.00 | | 4,305.00 |
| 2 | SAC Services, Inc. | | 3.50 | | 1,004.50 |
| 3 | AUSTIN PAVING LLC | | 7.00 | | 2,009.00 |
| 4 | Tri Star Construction, LLC | | 10.00 | | 2,870.00 |
| 5 | Olivas Construction Company, Inc. | | 9.00 | | 2,583.00 |
| 6 | RUDY CONSTRUCTION CO. | | 6.00 | | 1,722.00 |
| 0011 | 619(B) 4766 | REMOVAL OF CONCRETE DRIVEWAY | 441.000 | SY | |
| | **Engineer's Estimate** | | **6.00** | | **2,646.00** |
| 1 | PARATHON CONSTRUCTION, LLC | | 10.00 | | 4,410.00 |
| 2 | SAC Services, Inc. | | 11.00 | | 4,851.00 |
| 3 | AUSTIN PAVING LLC | | 5.65 | | 2,491.65 |
| 4 | Tri Star Construction, LLC | | 8.50 | | 3,748.50 |
| 5 | Olivas Construction Company, Inc. | | 27.00 | | 11,907.00 |
| 6 | RUDY CONSTRUCTION CO. | | 6.00 | | 2,646.00 |
| 0012 | 619(B) 4792 | REMOVAL OF SIDEWALK | 37.000 | SY | |
| | **Engineer's Estimate** | | **5.00** | | **185.00** |
| 1 | PARATHON CONSTRUCTION, LLC | | 50.00 | | 1,850.00 |
| 2 | SAC Services, Inc. | | 11.00 | | 407.00 |
| 3 | AUSTIN PAVING LLC | | 9.20 | | 340.40 |
| 4 | Tri Star Construction, LLC | | 13.00 | | 481.00 |
| 5 | Olivas Construction Company, Inc. | | 23.00 | | 851.00 |
| 6 | RUDY CONSTRUCTION CO. | | 6.00 | | 222.00 |

**Letting Date:** October 17, 2013, 10:30 A.M.
**Call Order:** 110 **Contract ID:** 130305

| Line # | Item Number | Item Description | Quantity/Unit |
|---|---|---|---|
| | Bidder | Unit Price | Ext Amount |
| **Section:** | **0001** | **ROADWAY** | |
| 0013 | 619(C) 0924 | SAWING PAVEMENT | 642.000 LF |
| | **Engineer's Estimate** | **2.50** | **1,605.00** |
| 1 | PARATHON CONSTRUCTION, LLC | 3.00 | 1,926.00 |
| 2 | SAC Services, Inc. | 3.00 | 1,926.00 |
| 3 | AUSTIN PAVING LLC | 4.66 | 2,991.72 |
| 4 | Tri Star Construction, LLC | 3.50 | 2,247.00 |
| 5 | Olivas Construction Company, Inc. | 2.00 | 1,284.00 |
| 6 | RUDY CONSTRUCTION CO. | 3.00 | 1,926.00 |

| Line # | Item Number | Item Description | Quantity/Unit |
|---|---|---|---|
| | Bidder | Unit Price | Ext Amount |
| **Section:** | **0002** | **TRAFFIC** | |
| 0014 | 805(D) 8760 | (PL)REMOVE & RESET GROUND MOUNTED SIGN | 3.000 EA |
| | **Engineer's Estimate** | **200.00** | **600.00** |
| 1 | PARATHON CONSTRUCTION, LLC | 200.00 | 600.00 |
| 2 | SAC Services, Inc. | 150.00 | 450.00 |
| 3 | AUSTIN PAVING LLC | 283.00 | 849.00 |
| 4 | Tri Star Construction, LLC | 208.50 | 625.50 |
| 5 | Olivas Construction Company, Inc. | 500.00 | 1,500.00 |
| 6 | RUDY CONSTRUCTION CO. | 200.00 | 600.00 |
| 0015 | 880(J) 8905 | CONSTRUCTION TRAFFIC CONTROL | 1.000 LSUM |
| | **Engineer's Estimate** | **2,000.00** | **2,000.00** |
| 1 | PARATHON CONSTRUCTION, LLC | 2,000.00 | 2,000.00 |
| 2 | SAC Services, Inc. | 1,850.00 | 1,850.00 |
| 3 | AUSTIN PAVING LLC | 4,000.00 | 4,000.00 |
| 4 | Tri Star Construction, LLC | 2,432.50 | 2,432.50 |
| 5 | Olivas Construction Company, Inc. | 3,000.00 | 3,000.00 |
| 6 | RUDY CONSTRUCTION CO. | 10,000.00 | 10,000.00 |

| Line # | Item Number | Item Description | Quantity/Unit |
|---|---|---|---|
| | Bidder | Unit Price | Ext Amount |
| **Section:** | **0003** | **STAKING** | |
| 0016 | 642(B) 0096 | CONSTRUCTION STAKING LEVEL II | 1.000 LSUM |
| | **Engineer's Estimate** | **4,000.00** | **4,000.00** |
| 1 | PARATHON CONSTRUCTION, LLC | 5,000.00 | 5,000.00 |
| 2 | SAC Services, Inc. | 3,500.00 | 3,500.00 |
| 3 | AUSTIN PAVING LLC | 5,128.00 | 5,128.00 |
| 4 | Tri Star Construction, LLC | 1,668.00 | 1,668.00 |
| 5 | Olivas Construction Company, Inc. | 4,300.00 | 4,300.00 |
| 6 | RUDY CONSTRUCTION CO. | 3,000.00 | 3,000.00 |

| Line # | Item Number | Item Description | Quantity/Unit |
|---|---|---|---|
| | Bidder | Unit Price | Ext Amount |
| **Section:** | **0004** | **CONSTRUCTION** | |

**Letting Date:** October 17, 2013, 10:30 A.M.

**Call Order:** 110 **Contract ID:** 130305

| Line # | Item Number | Item Description | Quantity/Unit |
|---|---|---|---|
| | Bidder | Unit Price | Ext Amount |
| **Section:** | **0004** | **CONSTRUCTION** | |
| 0017 | 641 1552 | MOBILIZATION | 1.000 LSUM |
| | **Engineer's Estimate** | **10,000.00** | **10,000.00** |
| 1 | PARATHON CONSTRUCTION, LLC | 9,500.00 | 9,500.00 |
| 2 | SAC Services, Inc. | 8,600.00 | 8,600.00 |
| 3 | AUSTIN PAVING LLC | 6,885.00 | 6,885.00 |
| 4 | Tri Star Construction, LLC | 5,560.00 | 5,560.00 |
| 5 | Olivas Construction Company, Inc. | 14,100.00 | 14,100.00 |
| 6 | RUDY CONSTRUCTION CO. | 10,000.00 | 10,000.00 |