Letting Date: November 21, 2013, 10:30 A.M.
Call Order: 040 **Contract ID:** 130385
J/P No.: 29256(04) **Project No.:** STP-214C(007)AG **Contract Time:**
County: CLEVELAND
Description: SIDEWALK IMPROVEMENT CITY STREET(BOYD ST.): FROM CLASSEN BLVD TO BARKLEY STREET IN NORMAN. PROJECT LENGTH = 0.475 MILES PREQUALIFICATION FOR THIS PROJECT HAS BEEN WAIVED. BOTH BID EXPRESS AND WRITTEN BIDS WILL BE ACCEPTABLE.

	VENDORNAME	PROPOSALITEMTO		
1	RDNJ, INC. DBA A-TECH PAVING	122,800.00	74.84	100.00
2	RUDY CONSTRUCTION CO.	134,849.00	82.18	109.81
3	Olivas Construction Company, Inc.	139,221.00	84.85	113.37
4	PARATHON CONSTRUCTION, LLC	139,270.00	84.88	113.41
5	SAC Services, Inc.	152,166.50	92.74	123.91
6	AUSTIN PAVING LLC	157,526.40	96.00	128.28
7	Tri Star Construction, LLC	159,915.00	97.46	130.22
	Engineer's Estimate	164,085.00		
8	JLT CONTRACTING, LLC	226,809.70	138.23	184.70
9	Cimarron Construction Company, LLC	236,170.00	143.93	192.32

Letting Date: November 21, 2013, 10:30 A.M.
Call Order: 040 **Contract ID:** 130385

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0001	**ROADWAY**			
0001	201(A) 0102	CLEARING AND GRUBBING	1.000 LSUM	
	Engineer's Estimate		**4,000.00**	**4,000.00**
1	RDNJ, INC. DBA A-TECH PAVING		9,800.00	9,800.00
2	RUDY CONSTRUCTION CO.		8,250.00	8,250.00
3	Olivas Construction Company, Inc.		3,000.00	3,000.00
4	PARATHON CONSTRUCTION, LLC		5,000.00	5,000.00
5	SAC Services, Inc.		8,100.00	8,100.00
6	AUSTIN PAVING LLC		10,280.00	10,280.00
7	Tri Star Construction, LLC		6,000.00	6,000.00
8	JLT CONTRACTING, LLC		25,000.00	25,000.00
9	Cimarron Construction Company, LLC		15,000.00	15,000.00
0002	202(A) 0183	UNCLASSIFIED EXCAVATION	350.000 CY	
	Engineer's Estimate		**14.00**	**4,900.00**
1	RDNJ, INC. DBA A-TECH PAVING		15.00	5,250.00
2	RUDY CONSTRUCTION CO.		17.00	5,950.00
3	Olivas Construction Company, Inc.		6.50	2,275.00
4	PARATHON CONSTRUCTION, LLC		12.00	4,200.00
5	SAC Services, Inc.		10.00	3,500.00
6	AUSTIN PAVING LLC		20.00	7,000.00
7	Tri Star Construction, LLC		25.00	8,750.00
8	JLT CONTRACTING, LLC		25.00	8,750.00
9	Cimarron Construction Company, LLC		20.00	7,000.00
0003	202(D) 0184	UNCLASSIFIED BORROW	100.000 CY	
	Engineer's Estimate		**13.00**	**1,300.00**
1	RDNJ, INC. DBA A-TECH PAVING		15.00	1,500.00
2	RUDY CONSTRUCTION CO.		20.00	2,000.00
3	Olivas Construction Company, Inc.		8.50	850.00
4	PARATHON CONSTRUCTION, LLC		10.00	1,000.00
5	SAC Services, Inc.		15.00	1,500.00
6	AUSTIN PAVING LLC		20.00	2,000.00
7	Tri Star Construction, LLC		18.00	1,800.00
8	JLT CONTRACTING, LLC		30.00	3,000.00
9	Cimarron Construction Company, LLC		20.00	2,000.00
0004	230(A) 2806	SOLID SLAB SODDING	1,440.000 SY	
	Engineer's Estimate		**5.00**	**7,200.00**
1	RDNJ, INC. DBA A-TECH PAVING		4.00	5,760.00
2	RUDY CONSTRUCTION CO.		2.00	2,880.00
3	Olivas Construction Company, Inc.		5.50	7,920.00
4	PARATHON CONSTRUCTION, LLC		3.00	4,320.00
5	SAC Services, Inc.		4.10	5,904.00
6	AUSTIN PAVING LLC		3.50	5,040.00
7	Tri Star Construction, LLC		3.25	4,680.00
8	JLT CONTRACTING, LLC		5.50	7,920.00
9	Cimarron Construction Company, LLC		6.00	8,640.00

Letting Date: November 21, 2013, 10:30 A.M.
Call Order: 040 **Contract ID:** 130385

Line #	Item Number	Item Description	Quantity/Unit	Unit Price	Ext Amount
	Bidder				
Section: 0001 ROADWAY					
0005	510(A) 6333	RETAINING WALL	35.000 SY		
	Engineer's Estimate			**750.00**	**26,250.00**
1	RDNJ, INC. DBA A-TECH PAVING			60.00	2,100.00
2	RUDY CONSTRUCTION CO.			235.00	8,225.00
3	Olivas Construction Company, Inc.			164.00	5,740.00
4	PARATHON CONSTRUCTION, LLC			396.00	13,860.00
5	SAC Services, Inc.			150.00	5,250.00
6	AUSTIN PAVING LLC			200.00	7,000.00
7	Tri Star Construction, LLC			650.00	22,750.00
8	JLT CONTRACTING, LLC			530.00	18,550.00
9	Cimarron Construction Company, LLC			945.00	33,075.00
0006	609(B) 1513	1'-8" COMB. CURB & GUTTER (6" BARRIER)	120.000 LF		
	Engineer's Estimate			**13.00**	**1,560.00**
1	RDNJ, INC. DBA A-TECH PAVING			18.00	2,160.00
2	RUDY CONSTRUCTION CO.			20.00	2,400.00
3	Olivas Construction Company, Inc.			32.00	3,840.00
4	PARATHON CONSTRUCTION, LLC			30.00	3,600.00
5	SAC Services, Inc.			18.00	2,160.00
6	AUSTIN PAVING LLC			19.25	2,310.00
7	Tri Star Construction, LLC			32.00	3,840.00
8	JLT CONTRACTING, LLC			29.60	3,552.00
9	Cimarron Construction Company, LLC			33.00	3,960.00
0007	610(A) 0602	4" CONCRETE SIDEWALK	1,355.000 SY		
	Engineer's Estimate			**30.00**	**40,650.00**
1	RDNJ, INC. DBA A-TECH PAVING			36.00	48,780.00
2	RUDY CONSTRUCTION CO.			40.00	54,200.00
3	Olivas Construction Company, Inc.			37.00	50,135.00
4	PARATHON CONSTRUCTION, LLC			38.00	51,490.00
5	SAC Services, Inc.			43.60	59,078.00
6	AUSTIN PAVING LLC			39.88	54,037.40
7	Tri Star Construction, LLC			41.00	55,555.00
8	JLT CONTRACTING, LLC			53.25	72,153.75
9	Cimarron Construction Company, LLC			49.00	66,395.00
0008	610(B) 0604	6" CONCRETE DRIVEWAY	455.000 SY		
	Engineer's Estimate			**60.00**	**27,300.00**
1	RDNJ, INC. DBA A-TECH PAVING			41.00	18,655.00
2	RUDY CONSTRUCTION CO.			50.00	22,750.00
3	Olivas Construction Company, Inc.			55.00	25,025.00
4	PARATHON CONSTRUCTION, LLC			42.00	19,110.00
5	SAC Services, Inc.			47.00	21,385.00
6	AUSTIN PAVING LLC			46.00	20,930.00
7	Tri Star Construction, LLC			50.00	22,750.00
8	JLT CONTRACTING, LLC			59.15	26,913.25
9	Cimarron Construction Company, LLC			88.00	40,040.00

Letting Date: November 21, 2013, 10:30 A.M.
Call Order: 040 **Contract ID:** 130385

Line #	Item Number / Item Description / Bidder	Unit Price	Quantity/Unit	Ext Amount
Section: 0001 ROADWAY				
0009	610(I) 4610 TACTILE WARNING DEVICE-NEW		172.000 SF	
	Engineer's Estimate	**40.00**		**6,880.00**
1	RDNJ, INC. DBA A-TECH PAVING	30.00		5,160.00
2	RUDY CONSTRUCTION CO.	22.00		3,784.00
3	Olivas Construction Company, Inc.	33.00		5,676.00
4	PARATHON CONSTRUCTION, LLC	40.00		6,880.00
5	SAC Services, Inc.	26.00		4,472.00
6	AUSTIN PAVING LLC	42.00		7,224.00
7	Tri Star Construction, LLC	30.00		5,160.00
8	JLT CONTRACTING, LLC	29.60		5,091.20
9	Cimarron Construction Company, LLC	35.00		6,020.00
0010	611(G) 4012 SPECIAL INLET DRAIN		1.000 EA	
	Engineer's Estimate	**900.00**		**900.00**
1	RDNJ, INC. DBA A-TECH PAVING	2,000.00		2,000.00
2	RUDY CONSTRUCTION CO.	3,300.00		3,300.00
3	Olivas Construction Company, Inc.	1,800.00		1,800.00
4	PARATHON CONSTRUCTION, LLC	2,500.00		2,500.00
5	SAC Services, Inc.	4,100.00		4,100.00
6	AUSTIN PAVING LLC	2,100.00		2,100.00
7	Tri Star Construction, LLC	3,000.00		3,000.00
8	JLT CONTRACTING, LLC	4,150.00		4,150.00
9	Cimarron Construction Company, LLC	5,000.00		5,000.00
0011	612(E) 0647 VALVE BOXES ADJUST TO GRADE		2.000 EA	
	Engineer's Estimate	**200.00**		**400.00**
1	RDNJ, INC. DBA A-TECH PAVING	200.00		400.00
2	RUDY CONSTRUCTION CO.	165.00		330.00
3	Olivas Construction Company, Inc.	500.00		1,000.00
4	PARATHON CONSTRUCTION, LLC	200.00		400.00
5	SAC Services, Inc.	250.00		500.00
6	AUSTIN PAVING LLC	150.00		300.00
7	Tri Star Construction, LLC	600.00		1,200.00
8	JLT CONTRACTING, LLC	118.00		236.00
9	Cimarron Construction Company, LLC	250.00		500.00
0012	612(F) 0648 METER BOXES ADJUST TO GRADE		3.000 EA	
	Engineer's Estimate	**200.00**		**600.00**
1	RDNJ, INC. DBA A-TECH PAVING	200.00		600.00
2	RUDY CONSTRUCTION CO.	165.00		495.00
3	Olivas Construction Company, Inc.	500.00		1,500.00
4	PARATHON CONSTRUCTION, LLC	200.00		600.00
5	SAC Services, Inc.	575.00		1,725.00
6	AUSTIN PAVING LLC	420.00		1,260.00
7	Tri Star Construction, LLC	700.00		2,100.00
8	JLT CONTRACTING, LLC	118.00		354.00
9	Cimarron Construction Company, LLC	250.00		750.00

Letting Date: November 21, 2013, 10:30 A.M.
Call Order: 040 **Contract ID:** 130385

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0001 ROADWAY				
0013	619(B) 4725	REMOVAL OF FENCE	50.000 LF	
	Engineer's Estimate		**3.00**	**150.00**
1	RDNJ, INC. DBA A-TECH PAVING		10.00	500.00
2	RUDY CONSTRUCTION CO.		7.00	350.00
3	Olivas Construction Company, Inc.		5.00	250.00
4	PARATHON CONSTRUCTION, LLC		10.00	500.00
5	SAC Services, Inc.		15.00	750.00
6	AUSTIN PAVING LLC		30.00	1,500.00
7	Tri Star Construction, LLC		20.00	1,000.00
8	JLT CONTRACTING, LLC		6.00	300.00
9	Cimarron Construction Company, LLC		10.00	500.00
0014	619(B) 4727	REMOVAL OF CONCRETE PAVEMENT	550.000 SY	
	Engineer's Estimate		**10.00**	**5,500.00**
1	RDNJ, INC. DBA A-TECH PAVING		8.00	4,400.00
2	RUDY CONSTRUCTION CO.		7.00	3,850.00
3	Olivas Construction Company, Inc.		8.50	4,675.00
4	PARATHON CONSTRUCTION, LLC		10.00	5,500.00
5	SAC Services, Inc.		10.50	5,775.00
6	AUSTIN PAVING LLC		9.50	5,225.00
7	Tri Star Construction, LLC		10.00	5,500.00
8	JLT CONTRACTING, LLC		17.75	9,762.50
9	Cimarron Construction Company, LLC		15.00	8,250.00
0015	619(B) 4791	REMOVAL OF CURB	120.000 LF	
	Engineer's Estimate		**6.00**	**720.00**
1	RDNJ, INC. DBA A-TECH PAVING		8.00	960.00
2	RUDY CONSTRUCTION CO.		7.00	840.00
3	Olivas Construction Company, Inc.		8.00	960.00
4	PARATHON CONSTRUCTION, LLC		8.00	960.00
5	SAC Services, Inc.		4.50	540.00
6	AUSTIN PAVING LLC		50.00	6,000.00
7	Tri Star Construction, LLC		4.00	480.00
8	JLT CONTRACTING, LLC		9.50	1,140.00
9	Cimarron Construction Company, LLC		7.00	840.00
0016	619(B) 4792	REMOVAL OF SIDEWALK	85.000 SY	
	Engineer's Estimate		**15.00**	**1,275.00**
1	RDNJ, INC. DBA A-TECH PAVING		15.00	1,275.00
2	RUDY CONSTRUCTION CO.		7.00	595.00
3	Olivas Construction Company, Inc.		5.00	425.00
4	PARATHON CONSTRUCTION, LLC		10.00	850.00
5	SAC Services, Inc.		11.50	977.50
6	AUSTIN PAVING LLC		12.00	1,020.00
7	Tri Star Construction, LLC		10.00	850.00
8	JLT CONTRACTING, LLC		14.20	1,207.00
9	Cimarron Construction Company, LLC		20.00	1,700.00

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0002 TRAFFIC				

Letting Date: November 21, 2013, 10:30 A.M.
Call Order: 040 **Contract ID:** 130385

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section:	**0002**	**TRAFFIC**		
0017	880(J) 8905	CONSTRUCTION TRAFFIC CONTROL	1.000 LSUM	
	Engineer's Estimate		**3,000.00**	**3,000.00**
1	RDNJ, INC. DBA A-TECH PAVING		2,500.00	2,500.00
2	RUDY CONSTRUCTION CO.		5,000.00	5,000.00
3	Olivas Construction Company, Inc.		3,000.00	3,000.00
4	PARATHON CONSTRUCTION, LLC		2,500.00	2,500.00
5	SAC Services, Inc.		7,650.00	7,650.00
6	AUSTIN PAVING LLC		5,100.00	5,100.00
7	Tri Star Construction, LLC		3,000.00	3,000.00
8	JLT CONTRACTING, LLC		2,960.00	2,960.00
9	Cimarron Construction Company, LLC		3,500.00	3,500.00

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section:	**0003**	**STAKING**		
0018	642(B) 0096	CONSTRUCTION STAKING LEVEL II	1.000 LSUM	
	Engineer's Estimate		**10,000.00**	**10,000.00**
1	RDNJ, INC. DBA A-TECH PAVING		2,000.00	2,000.00
2	RUDY CONSTRUCTION CO.		3,000.00	3,000.00
3	Olivas Construction Company, Inc.		3,300.00	3,300.00
4	PARATHON CONSTRUCTION, LLC		4,500.00	4,500.00
5	SAC Services, Inc.		6,700.00	6,700.00
6	AUSTIN PAVING LLC		5,400.00	5,400.00
7	Tri Star Construction, LLC		2,500.00	2,500.00
8	JLT CONTRACTING, LLC		5,920.00	5,920.00
9	Cimarron Construction Company, LLC		8,500.00	8,500.00

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section:	**0004**	**CONSTRUCTION**		
0019	220 2800	SWPPP DOCUMENTATION AND MANAGEMENT	1.000 LSUM	
	Engineer's Estimate		**2,500.00**	**2,500.00**
1	RDNJ, INC. DBA A-TECH PAVING		2,000.00	2,000.00
2	RUDY CONSTRUCTION CO.		1,650.00	1,650.00
3	Olivas Construction Company, Inc.		5,000.00	5,000.00
4	PARATHON CONSTRUCTION, LLC		1,500.00	1,500.00
5	SAC Services, Inc.		1,200.00	1,200.00
6	AUSTIN PAVING LLC		4,000.00	4,000.00
7	Tri Star Construction, LLC		2,000.00	2,000.00
8	JLT CONTRACTING, LLC		2,400.00	2,400.00
9	Cimarron Construction Company, LLC		5,000.00	5,000.00

Letting Date: November 21, 2013, 10:30 A.M.

Call Order: 040 **Contract ID:** 130385

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section:	**0004**	**CONSTRUCTION**	
0020	641 1552	MOBILIZATION	1.000 LSUM
	Engineer's Estimate	**19,000.00**	**19,000.00**
1	RDNJ, INC. DBA A-TECH PAVING	7,000.00	7,000.00
2	RUDY CONSTRUCTION CO.	5,000.00	5,000.00
3	Olivas Construction Company, Inc.	12,850.00	12,850.00
4	PARATHON CONSTRUCTION, LLC	10,000.00	10,000.00
5	SAC Services, Inc.	10,900.00	10,900.00
6	AUSTIN PAVING LLC	9,800.00	9,800.00
7	Tri Star Construction, LLC	7,000.00	7,000.00
8	JLT CONTRACTING, LLC	27,450.00	27,450.00
9	Cimarron Construction Company, LLC	19,500.00	19,500.00