Letting Date: January 23, 2014, 10:30 A.M.
Call Order: 050 **Contract ID:** 140005
J/P No.: 29483(04) **Project No.:** STPY-204N(014)3P **Contract Time:**
County: BEAVER
Description: RESURFACE (ASPHALT) US-270: FROM 0.14 MILE EAST OF SH-23, EXTEND EAST. PROJECT LENGTH = 6.86 MILES

	VENDORNAME	PROPOSALITEMTO		
	Engineer's Estimate	2,270,610.00		
1	HIGHWAY CONTRACTORS, INC.	2,464,181.60	108.53	100.00

Letting Date: January 23, 2014, 10:30 A.M.
Call Order: 050 **Contract ID:** 140005

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0001 ROADWAY					
0001	202(D) 0184	UNCLASSIFIED BORROW	1,200.000	CY	
	Engineer's Estimate		**5.00**		**6,000.00**
1	HIGHWAY CONTRACTORS, INC.		6.00		7,200.00
0002	202(H) 0185	EARTHWORK	1.000	LSUM	
	Engineer's Estimate		**24,000.00**		**24,000.00**
1	HIGHWAY CONTRACTORS, INC.		24,000.00		24,000.00
0003	230(A) 2806	SOLID SLAB SODDING	28,200.000	SY	
	Engineer's Estimate		**2.50**		**70,500.00**
1	HIGHWAY CONTRACTORS, INC.		3.00		84,600.00
0004	407(B) 0250	TACK COAT	11,840.000	GAL	
	Engineer's Estimate		**3.00**		**35,520.00**
1	HIGHWAY CONTRACTORS, INC.		3.00		35,520.00
0005	411(C) 5960	SUPERPAVE, TYPE S4(PG 64-22 OK)	21,600.000	TON	
	Engineer's Estimate		**87.00**		**1,879,200.00**
1	HIGHWAY CONTRACTORS, INC.		93.57		2,021,112.00
0006	411(I) 6310	SUPERPAVE, TYPE S4(PATCH)(PG64-22OK)	500.000	TON	
	Engineer's Estimate		**120.00**		**60,000.00**
1	HIGHWAY CONTRACTORS, INC.		93.57		46,785.00
0007	412 5267	COLD MILLING PAVEMENT	4,060.000	SY	
	Engineer's Estimate		**6.00**		**24,360.00**
1	HIGHWAY CONTRACTORS, INC.		3.30		13,398.00
0008	413(A) 4861	RUMBLE STRIP-METHOD HMA-CON	72,500.000	LF	
	Engineer's Estimate		**0.10**		**7,250.00**
1	HIGHWAY CONTRACTORS, INC.		0.18		13,050.00
0009	619(B) 4780	REMOVAL OF GUARDRAIL	1,120.000	LF	
	Engineer's Estimate		**3.00**		**3,360.00**
1	HIGHWAY CONTRACTORS, INC.		5.48		6,137.60
0010	623(A) 0932	BEAM GUARDRAIL W-BEAM SINGLE	600.000	LF	
	Engineer's Estimate		**15.00**		**9,000.00**
1	HIGHWAY CONTRACTORS, INC.		16.00		9,600.00
0011	623(F) 5686	GUARDRAIL ANCHOR UNIT (TYPE D-BF)	8.000	EA	
	Engineer's Estimate		**1,500.00**		**12,000.00**
1	HIGHWAY CONTRACTORS, INC.		2,245.00		17,960.00
0012	623(G) 8571	GUARDRAIL END TREATMENT (GET)	8.000	EA	
	Engineer's Estimate		**2,200.00**		**17,600.00**
1	HIGHWAY CONTRACTORS, INC.		2,200.00		17,600.00

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0002 TRAFFIC					

Letting Date: January 23, 2014, 10:30 A.M.
Call Order: 050 **Contract ID:** 140005

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0002 TRAFFIC					
0013	856(A) 8530	TRAFFIC STRIPE(MULTI-POLYMER)(4" WIDE)	152,000.000	LF	
	Engineer's Estimate		**0.40**		**60,800.00**
1	HIGHWAY CONTRACTORS, INC.		0.30		45,600.00
0014	856(A) 8540	TRAFFIC STRIPE(MULTI-POLY.)(8" WIDE)	800.000	LF	
	Engineer's Estimate		**2.50**		**2,000.00**
1	HIGHWAY CONTRACTORS, INC.		0.70		560.00
0015	856(B) 8860	TRAFFIC STRIPE(MULTI-POLY.)(ARROWS)	3.000	EA	
	Engineer's Estimate		**60.00**		**180.00**
1	HIGHWAY CONTRACTORS, INC.		185.00		555.00
0016	876(A) 8482	(PL)TRUCK MOUNTED ATTENUATOR	42.000	SD	
	Engineer's Estimate		**20.00**		**840.00**
1	HIGHWAY CONTRACTORS, INC.		12.00		504.00
0017	880(J) 8905	CONSTRUCTION TRAFFIC CONTROL	1.000	LSUM	
	Engineer's Estimate		**8,000.00**		**8,000.00**
1	HIGHWAY CONTRACTORS, INC.		20,000.00		20,000.00

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0003 CONSTRUCTION					
0018	641 1552	MOBILIZATION	1.000	LSUM	
	Engineer's Estimate		**50,000.00**		**50,000.00**
1	HIGHWAY CONTRACTORS, INC.		100,000.00		100,000.00