Letting Date: January 23, 2014, 10:30 A.M.

Call Order: 110 **Contract ID:** 140010

J/P No.: 21651(04) **Project No.:** STP-112D(057)CI **Contract Time:**

County: CHOCTAW

Description: BRIDGE AND APPROACHES COUNTY ROAD (EW-212): OVER CARNEY CREEK, 5.0 MILES EAST OF GRANT. PROJECT LENGTH = 0.179 MILES

	VENDORNAME	PROPOSALITEMTO		
	Engineer's Estimate	364,235.50		
1	HUB Construction, Inc.	404,326.00	111.01	100.00
2	EARTH BUILDERS, L.P.	474,678.50	130.32	117.40

Letting Date: January 23, 2014, 10:30 A.M.
Call Order: 110 **Contract ID:** 140010

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0001	**ROADWAY**			
0001	201(A) 0102	CLEARING AND GRUBBING	1.000	LSUM
	Engineer's Estimate		**5,000.00**	**5,000.00**
1	HUB Construction, Inc.		10,000.00	10,000.00
2	EARTH BUILDERS, L.P.		22,000.00	22,000.00
0002	202(A) 0183	UNCLASSIFIED EXCAVATION	3,197.000	CY
	Engineer's Estimate		**6.00**	**19,182.00**
1	HUB Construction, Inc.		7.00	22,379.00
2	EARTH BUILDERS, L.P.		15.00	47,955.00
0003	202(D) 0184	UNCLASSIFIED BORROW	1,090.000	CY
	Engineer's Estimate		**8.00**	**8,720.00**
1	HUB Construction, Inc.		10.00	10,900.00
2	EARTH BUILDERS, L.P.		30.00	32,700.00
0004	205(A) 4229	TYPE A-SALVAGED TOPSOIL	1.000	LSUM
	Engineer's Estimate		**5,000.00**	**5,000.00**
1	HUB Construction, Inc.		2,500.00	2,500.00
2	EARTH BUILDERS, L.P.		5,000.00	5,000.00
0005	221(C) 2801	TEMPORARY SILT FENCE	1,667.000	LF
	Engineer's Estimate		**3.50**	**5,834.50**
1	HUB Construction, Inc.		3.00	5,001.00
2	EARTH BUILDERS, L.P.		2.00	3,334.00
0006	221(F) 0100	TEMPORARY SILT DIKE	147.000	LF
	Engineer's Estimate		**6.00**	**882.00**
1	HUB Construction, Inc.		8.00	1,176.00
2	EARTH BUILDERS, L.P.		10.00	1,470.00
0007	230(A) 2806	SOLID SLAB SODDING	13,144.000	SY
	Engineer's Estimate		**3.00**	**39,432.00**
1	HUB Construction, Inc.		2.50	32,860.00
2	EARTH BUILDERS, L.P.		1.75	23,002.00
0008	233(A) 2817	VEGETATIVE MULCHING	2.610	AC
	Engineer's Estimate		**500.00**	**1,305.00**
1	HUB Construction, Inc.		300.00	783.00
2	EARTH BUILDERS, L.P.		1,000.00	2,610.00
0009	402(E) 0225	TRAFFIC BOUND SURFACE COURSE TYPE E	827.000	TON
	Engineer's Estimate		**25.00**	**20,675.00**
1	HUB Construction, Inc.		35.00	28,945.00
2	EARTH BUILDERS, L.P.		25.00	20,675.00
0010	509(D) 0325	CLASS C CONCRETE	10.000	CY
	Engineer's Estimate		**300.00**	**3,000.00**
1	HUB Construction, Inc.		300.00	3,000.00
2	EARTH BUILDERS, L.P.		400.00	4,000.00
0011	624(C) 4459	FENCE-STYLE SWF (5 BARBED WIRE)	1,006.000	LF
	Engineer's Estimate		**5.00**	**5,030.00**
1	HUB Construction, Inc.		5.00	5,030.00
2	EARTH BUILDERS, L.P.		6.00	6,036.00

Letting Date: January 23, 2014, 10:30 A.M.
Call Order: 110 **Contract ID:** 140010

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section:	**0001**	**ROADWAY**		
0012	624(C) 7181	FENCE-STYLE SWF (6 BARBED WIRE)	1,010.000	LF
	Engineer's Estimate		**5.00**	**5,050.00**
1	HUB Construction, Inc.		5.20	5,252.00
2	EARTH BUILDERS, L.P.		6.15	6,211.50

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section:	**0002**	**BRIDGE**		
0013	501(A) 1306	STRUCTURAL EXCAVATION UNCLASSIFIED	141.000	CY
	Engineer's Estimate		**15.00**	**2,115.00**
1	HUB Construction, Inc.		25.00	3,525.00
2	EARTH BUILDERS, L.P.		15.00	2,115.00
0014	509(B) 1328	CLASS A CONCRETE	330.900	CY
	Engineer's Estimate		**410.00**	**135,669.00**
1	HUB Construction, Inc.		550.00	181,995.00
2	EARTH BUILDERS, L.P.		500.00	165,450.00
0015	511(A) 1332	REINFORCING STEEL	56,780.000	LB
	Engineer's Estimate		**0.95**	**53,941.00**
1	HUB Construction, Inc.		1.00	56,780.00
2	EARTH BUILDERS, L.P.		1.00	56,780.00
0016	601(D) 1357	TYPE II SPECIAL PLAIN RIPRAP	180.000	TON
	Engineer's Estimate		**35.00**	**6,300.00**
1	HUB Construction, Inc.		40.00	7,200.00
2	EARTH BUILDERS, L.P.		38.00	6,840.00
0017	619(D) 1397	REMOVAL OF EXISTING BRIDGE STRUCTURE	1.000	LSUM
	Engineer's Estimate		**2,500.00**	**2,500.00**
1	HUB Construction, Inc.		5,000.00	5,000.00
2	EARTH BUILDERS, L.P.		15,000.00	15,000.00

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section:	**0003**	**TRAFFIC**		
0018	880(J) 8905	CONSTRUCTION TRAFFIC CONTROL	1.000	LSUM
	Engineer's Estimate		**2,000.00**	**2,000.00**
1	HUB Construction, Inc.		3,000.00	3,000.00
2	EARTH BUILDERS, L.P.		3,500.00	3,500.00

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section:	**0004**	**STAKING**		
0019	642(B) 0096	CONSTRUCTION STAKING LEVEL II	1.000	LSUM
	Engineer's Estimate		**2,500.00**	**2,500.00**
1	HUB Construction, Inc.		2,500.00	2,500.00
2	EARTH BUILDERS, L.P.		6,500.00	6,500.00

Letting Date: January 23, 2014, 10:30 A.M.

Call Order: 110 **Contract ID:** 140010

Line #	Item Number	Item Description	Quantity/Unit
Bidder		Unit Price	Ext Amount
Section: 0005	**CONSTRUCTION**		
0020	220 2800	SWPPP DOCUMENTATION AND MANAGEMENT	1.000 LSUM
	Engineer's Estimate	**5,000.00**	**5,000.00**
1	HUB Construction, Inc.	1,500.00	1,500.00
2	EARTH BUILDERS, L.P.	3,500.00	3,500.00
0021	641 1399	MOBILIZATION	1.000 LSUM
	Engineer's Estimate	**35,100.00**	**35,100.00**
1	HUB Construction, Inc.	15,000.00	15,000.00
2	EARTH BUILDERS, L.P.	40,000.00	40,000.00