Letting Date: January 23, 2014, 10:30 A.M.
Call Order: 170 **Contract ID:** 140016
J/P No.: 29177(04) **Project No.:** SSR-216N(003)SR **Contract Time:**
County: COMANCHE
Description: RESURFACE (ASPHALT) US-62: BEGIN 4.98 MILES EAST OF THE KIOWA CL, EXTEND EAST. PROJECT LENGTH = 5.600 MILES

	VENDORNAME	PROPOSALITEMTO		
	Engineer's Estimate	1,624,665.90		
1	T & G CONSTRUCTION, INC.	1,696,878.20	104.44	100.00
2	APAC-CENTRAL, INC.	1,959,569.55	120.61	115.48

Letting Date: January 23, 2014, 10:30 A.M.
Call Order: 170 **Contract ID:** 140016

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0001 ROADWAY					
0001	409(A) 4242	FABRIC REINFORCEMENT	79,054.000	SY	
	Engineer's Estimate		**0.85**		**67,195.90**
1	T & G CONSTRUCTION, INC.		1.05		83,006.70
2	APAC-CENTRAL, INC.		1.02		80,635.08
0002	409(B) 4268	BITUMINOUS BINDER	19,764.000	GAL	
	Engineer's Estimate		**2.75**		**54,351.00**
1	T & G CONSTRUCTION, INC.		3.00		59,292.00
2	APAC-CENTRAL, INC.		4.22		83,404.08
0003	411(C) 5955	SUPERPAVE, TYPE S4(PG 70-28 OK)	14,570.000	TON	
	Engineer's Estimate		**76.00**		**1,107,320.00**
1	T & G CONSTRUCTION, INC.		77.00		1,121,890.00
2	APAC-CENTRAL, INC.		85.88		1,251,271.60
0004	411(C) 5960	SUPERPAVE, TYPE S4(PG 64-22 OK)	3,210.000	TON	
	Engineer's Estimate		**66.00**		**211,860.00**
1	T & G CONSTRUCTION, INC.		69.00		221,490.00
2	APAC-CENTRAL, INC.		83.03		266,526.30
0005	412 5267	COLD MILLING PAVEMENT	90,346.000	SY	
	Engineer's Estimate		**0.90**		**81,311.40**
1	T & G CONSTRUCTION, INC.		0.95		85,828.70
2	APAC-CENTRAL, INC.		1.04		93,959.84
0006	413(B) 4863	RUMBLE STRIP-METHOD HMA-CYC	58,000.000	LF	
	Engineer's Estimate		**0.15**		**8,700.00**
1	T & G CONSTRUCTION, INC.		0.20		11,600.00
2	APAC-CENTRAL, INC.		0.22		12,760.00
0007	540 4515	(PL)REPAIR BRIDGE ITEM (TYPE A)	4.000	EA	
	Engineer's Estimate		**2,812.00**		**11,248.00**
1	T & G CONSTRUCTION, INC.		3,500.00		14,000.00
2	APAC-CENTRAL, INC.		6,650.48		26,601.92
0008	623(A) 0932	BEAM GUARDRAIL W-BEAM SINGLE	950.000	LF	
	Engineer's Estimate		**17.00**		**16,150.00**
1	T & G CONSTRUCTION, INC.		17.00		16,150.00
2	APAC-CENTRAL, INC.		18.79		17,850.50
0009	623(G) 8590	GUARDRAIL END TREATMENT (31")	4.000	EA	
	Engineer's Estimate		**2,225.00**		**8,900.00**
1	T & G CONSTRUCTION, INC.		2,200.00		8,800.00
2	APAC-CENTRAL, INC.		2,375.17		9,500.68
0010	623(I) 8700	GUARDRAIL BRIDGE CONN-THRIE BEAM (31")	4.000	EA	
	Engineer's Estimate		**1,475.00**		**5,900.00**
1	T & G CONSTRUCTION, INC.		1,700.00		6,800.00
2	APAC-CENTRAL, INC.		1,741.79		6,967.16

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0002 TRAFFIC					

Letting Date: January 23, 2014, 10:30 A.M.

Call Order: 170 **Contract ID:** 140016

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0002 TRAFFIC					
0011	855(A) 8840	TRAFFIC STRIPE(PLASTIC)(THIN LINE)(4" WIDE)	65,824.000	LF	
	Engineer's Estimate		**0.40**		**26,329.60**
1	T & G CONSTRUCTION, INC.		0.45		29,620.80
2	APAC-CENTRAL, INC.		0.39		25,671.36
0012	876(A) 8482	(PL)TRUCK MOUNTED ATTENUATOR	40.000	SD	
	Engineer's Estimate		**85.00**		**3,400.00**
1	T & G CONSTRUCTION, INC.		85.00		3,400.00
2	APAC-CENTRAL, INC.		63.34		2,533.60
0013	880(J) 8905	CONSTRUCTION TRAFFIC CONTROL	1.000	LSUM	
	Engineer's Estimate		**22,000.00**		**22,000.00**
1	T & G CONSTRUCTION, INC.		35,000.00		35,000.00
2	APAC-CENTRAL, INC.		81,887.43		81,887.43